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Notice is hereby given that bids for RFB 11-1764 for: Truck Scale Replacement shall be received by Metro, 600 
N.E. Grand Avenue, Portland OR 97232 until 1:00 p.m., November 18, 2010.  It is the sole responsibility of the bidder to 
ensure that Metro receives the Bid by the specified date and time.  All late Bids shall be rejected.   BIDDERS SHALL 
REVIEW ALL INSTRUCTIONS AND CONTRACT TERMS AND CONDITIONS. 
  

TRUCK SCALE REPLACEMENT AT METRO CENTRAL STATION 
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Metro Parks & Environmental Services hereby requests sealed bids to replace a truck scale at Metro Central Station 

(6161 NW 61st).  Bids are due (postmarks and faxes are not accepted for formal bids) no later than 1:00 p.m., Thursday, 

November 18, 2010, at 600 NE Grand Avenue, Portland, OR 97232 Attention: Karen Slusarenko.  First Tier Subcontractor 

forms are due from all bidders within two hours of the bid due time or the bid will be considered non-responsive.  All bids 

must be submitted in sealed envelopes that clearly identify the item(s) as stated in the RFB.   

 

Bidding documents, (including plans and specifications depicting the work) may be examined at Metro, 600 NE Grand 

Avenue, Portland, OR 97232 from 8:30 a.m. until 4:30, Monday through Friday, by calling (503) 797-1650 to make an 

appointment to review. 

 

The contract contemplated consists of replacing an existing truck scale (10 feet by 80 feet) with a new scale (10 feet by 80 

feet.  The work may include removing the existing scale, demolition and removal of concrete, installing a new scale and 

scale equipment, also electrical work, and misc. appurtenances.  The work includes all labor, equipment, and materials 

required to design, construct and install all components to provide fully operational scales as described by the contract 

documents.  The work will also require the services of the scale manufacturerʼs service representative.   

 

The length of the contract is December 18, 2010 through one year following commissioning of the new scale for use.  The 

new scale must be commissioned for use and punchlist work for installation must be completed prior to June 30, 2011. 

 

All bids must conform to the INSTRUCTIONS TO BIDDERS and be complete including the use of any required forms.  

Metro may accept or reject any or all bids, in whole or in part, or waive irregularities not affecting substantial rights if such 

action is deemed in the public interest.   

 

Metro extends equal opportunity to all persons and specifically encourages minority, women-owned and emerging small 

businesses to access and participate in this and all Metro projects, programs and services.   

 
By submitting a bid for public improvements over $50,000, all bidders certify that they will pay and comply with the minimum 

prevailing wage requirements of ORS 279C.800-279C.870 and if applicable 40 U.S.C.276a.    

 

All bidders must be licensed with the Construction Contractors Board or the State Landscape Contractors Board for all 

construction projects over $25,000. (ORS 279C.365 (1)(k)).   

 



METRO CENTRAL SCALE C REPLACEMENT 
 

Public Improvement Projects 

Request for bids (RFB) 
 

600 NE Grand Ave. 
Portland, OR 97232-2736 
(503) 797-1700 

 

Revised June 11, 2010 
Form 1601 Public Improvements $50K and Over    3 

Metro Code provisions 2.04.100 and 200 require all Bidders/Proposers to follow and document a specific good faith outreach 
effort to State certified Minority, Emerging and Women-owned Businesses.  Certification of good faith compliance and a 
declaration of any actual utilization pursuant to both programs are required at the time of Bid Opening/Proposal Submission.   
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INSTRUCTIONS TO BIDDERS 
BID 
 
Metro is soliciting Bids to replace a truck scale at Metro Central Station (RFB 0-PES).  Bids must be enclosed in a sealed 
envelope and mailed or delivered to the Parks & Environmental Services Department, Metro, 600 NE Grand, Portland, 
Oregon 97232-2736, Attention:  Karen Slusarenko, Procurement Analyst.  
 
All bids must be received no later than 1:00 p.m., Thursday, November 18, 2010, and will be publicly opened and read at 
that time in room 270.  First tier subcontractorsʼ forms are due from all bidders within two hours of the bid due time or the 
bid will be considered non-responsive. A formal bid may not be submitted by Facsimile (FAX) transmittal or electronically 
by email.   
 
The outside of the envelope shall plainly identify the subject of the Bid, the opening date, and the Bid number.   
 
All bids must be clearly and distinctly typed or written with ink or indelible pencil.  All blank spaces must be completed.  No 
erasures are permitted.  Mistakes must be crossed out and corrections typewritten or written in ink adjacent thereto, and 
initialed in ink by the party signing the Bid, or his authorized representative.   
 
Written amounts shall be shown in both words and figures. Words shall govern in cases of discrepancy between the 
amounts stated in words and the amounts stated in figures.   
 
All bids must be on the form furnished by Metro or they may be rejected by Metro.   
 
COST OF BID 
 
This invitation to Bid does not commit Metro to pay any costs incurred by any Bidder in the submission of a bid, or in 
making necessary studies or designs for the preparation thereof, or for procuring or contracting for the items to be 
furnished under the invitation to bid.   
 
ERRORS/OMISSIONS 
 
Any Bid may be deemed non-responsive by the Procurement Officer if it is:  Not on the Bid forms provided; contains errors 
or omissions, erasures, alterations, or additions of any kind; proposes prices which are unsolicited or obviously 
unbalanced; or not in complete conformance with any and all conditions of the bidding documents.   
 
ADDENDA TO PLANS OR SPECIFICATIONS 
 
Requests for additional information or interpretation of the contract documents shall be delivered to the Project Manager, 
in writing, at least five (5) business days prior to the Bid opening date and time.  If, in the opinion of the Project Manager, 
additional information or interpretation is needed by the Bidders, an addendum will be issued to all known specification 
holders.  The provisions of any written addenda issued by the Procurement Officer or Project Manager at least seventy 
two (72) hours prior to the Bid opening date and time shall be binding upon the Bidders, and failure of a Bidder to obtain 
such addenda shall not excuse compliance therewith by the successful bidder.   
 
MODIFICATION OF BID 
 
An offer to modify the bid that is received from the successful Bidder after award of contract that makes the terms of the 
Bid more favorable or advantageous to Metro will be considered, and may thereafter be accepted.  To be effective, every 
modification must be made in writing over the signature of the Bidder.   
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WITHDRAWAL OF BIDS 
 
A Bidder may withdraw its bid in person, or by written or telegraphic request which are received prior to the scheduled 
closing time for filing Bids.  A bid may not be withdrawn by FAX.  Negligence on the part of the Bidder in preparing his bid 
confers no right to withdraw the bid after the scheduled closing time for filing Bids.   
 
LATE BID 
 
Bids received after the scheduled closing time for filing Bids will be returned to the Bidder unopened, unless such closing 
time is extended by Metro.   
 
EXECUTION 
 
Each Bid shall give the Bidder's full business address and bear its legal signature.   
 
Bids by partnerships must list the full name of all partners and be signed by a partner or agent authorized to execute the 
contract on behalf of the partnership and identified by printed name and title.   
 
Bids by corporations must bear the legal name of the corporation, the name of the state of incorporation, and the 
signature of the officer or agent authorized to legally bind the corporation.   
 
Upon request by Metro, satisfactory evidence of the authority of the partner or officer shall be furnished.   
 
If an agent who is not an officer of the corporation or a member of the partnership signs the Bid, a notarized Power of 
Attorney must be on file with Metro prior to the opening of Bids or be submitted with the Bid.  Without such notice of 
authority, the Bid shall be considered improperly executed, defective and therefore non-responsive.   
 
A Bid submitted by a joint venture must include a certified copy of the terms and conditions of the agreement creating the 
joint venture.   
 
EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK 
 
It is understood that the Bidder, before submitting a Bid, has made a careful examination of the plans, specifications, and 
contract; that it has fully informed itself as to the quality and quantity of materials and the character of the work required; 
and that it has made a careful examination of the location and condition of the work and the sources of supply for 
materials.   
 
COMPLIANCE 
 
Each Bidder shall inform itself of, and the Bidder awarded a contract shall comply with, federal, state, and local laws, 
statutes, and ordinances relative to the execution of the work. This requirement includes, but is not limited to, 
nondiscrimination in the employment of labor, protection of public and employee safety and health, environmental 
protection, waste reduction and recycling, the protection of natural resources, fire protection, burning and non-burning 
requirements, permits, fees and similar subjects.   
 
ELIGIBILITY 
 
Prior to submitting a Bid, all Bidders (and subcontractors of bidders) on public works/construction projects are required to 
be registered with the State of Oregon Construction Contractors Board pursuant to ORS 701.035. 
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EQUAL EMPLOYMENT AND NONDESCRIMINATION 
 
Metro and its contractors will not discriminate against any person(s), employee or applicant for employment based on 
race, color, religion, sex, national origin, age, marital status, familial status, gender identity, sexual orientation, disability for 
which a reasonable accommodation can be made, or any other status protected by law.  Metro fully complies with Title VI 
of the Civil Rights Act of 1964 and related statutes and regulations in all programs and activities.  For more information, or 
to obtain a Title VI Complaint Form, see www.oregonmetro.gov. 
 
PERMITS AND LICENSES 
 
Each Bidder shall obtain and include in his Bid the cost for all permits and licenses, which may be required to perform the 
contract.   
 
CONFLICT OF INTEREST 
 
A Bidder filing a bid thereby certifies that no officer, agent, or employee of Metro or Metro has a pecuniary interest in this 
Bid or has participated in contract negotiations on behalf of Metro; that the bid is made in good faith without fraud, 
collusion, or connection of any kind with any other Bidder for the same call for Bids; the Bidder is competing solely in its 
own behalf without connection with, or obligation to, any undisclosed person or firm.   
 
IMMATERIAL VARIANCES 
 
Metro reserves the right to determine whether equipment or materials that comply substantially in quality and performance 
with the specifications are acceptable to Metro, and whether any variance listed by the Bidder in a bid is material or 
immaterial.   
 
LATEST MODEL 
 
Parts and materials must be new, of latest model, of current date, and meet specifications.  This provision excludes all 
surplus, remanufactured, and used products, unless such material is proposed in lieu of items specified.   
 
"OR APPROVED EQUAL" CLAUSE 
 
In order to establish a basis of quality, certain processes, types of machinery and equipment, or kinds of materials may be 
specified, either by description of process or by designating a manufacturer by name and referring to his brand or product 
designation, or by specifying a kind of material.  It is not the intent of these specifications to exclude other processes, 
equipment, or materials of equal value, utility or merit.   
 
Whenever a process is designated or a manufacturer's name, brand, or product is described, it shall be understood that 
the words, "or approved equal" follow such name, designation, or description, whether in fact they do so or not.   
 
If a Bidder proposes to furnish an item, process or material, which it claims to be of equal utility to the one designated, 
then:   
 
1. Bidder shall submit to Metro, in care of the Project Manager, a written statement describing it together with 

supporting data and details sufficient to permit Metro to evaluate the same, five (5) work days prior to the Bid 
opening date and time.   
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If the product contains chemical properties, the relevant Material Safety Data Sheets (MSDS) shall be included to 
document all health and physical hazards, chemical ingredients, exposure limits, personal protective equipment for 
handling and use, and emergency procedures in response to unanticipated spills or environmental release.   

 
2. Metro may require demonstration, additional tests, and additional data, all to be supplied at the expense of the 

Bidder.   
 
3. If Metro determines that the proposed item, material or process is of equal value, utility or merit, the Project 

Manager shall notify all potential Bidders of record by issuance of an addendum at least seventy two (72) hours 
prior to the Bid opening date and time.   

 
RECYCLABLE PRODUCTS 
 
Vendors shall use recyclable products to the maximum extent economically feasible in the performance of the work set 
forth in this contract document.   
 
RECYCLED PRODUCTS AS BID ITEMS 
 
Oregon Law (ORS 279A.125) requires Metro and all public agencies to give preference to materials and supplies 
manufactured from recycled materials.   
 
All Bidders are therefore required to specify the exact or minimum percentage of recycled paper and fiber type in all paper 
products or recycled content in all other products offered, plus both the post-consumer and secondary waste content of 
the products offered.   
 
Only Bids submitted with such information shall receive preference consideration and post Bid declaration or discovery 
shall not be allowed.   
 
Definitions of "recycled product," "post-consumer" and "secondary" waste material and other explanatory notes are 
available from the Metro Procurement Services Division.   
 
QUANTITIES 
 
Metro makes no guarantees as to the exact quantities to be purchased.  The figures provided are intended merely as 
guides and Bidders are warned not to construe them as a guarantee to purchase any amount.   
 
Payment will be made only for quantities actually ordered, delivered, and accepted whether greater or less than the stated 
amounts.   
 
TERMS 
 
A Bid may be rejected if it requires payment in less than thirty (30) calendar days after invoice date or if it requires 
payment, in whole or in part, less than fifteen (15) days after invoice approval prior to delivery.   
 
PRICES 
 
All prices submitted shall be firm during the contract period. If unit prices are requested, they should be provided for each 
unit on which there is a Bid.  In case of mistake in extension of price, unit prices shall govern.  All prices shall be F.O.B. 
the destination designated by Metro.   
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WARRANTY/GUARANTY 
 
Each Bid for the furnishing of materials and equipment shall provide an explanation of both the Bidder's and 
manufacturer's warranties on materials and workmanship.   
 
Every Bid shall indicate any warranty costs to Metro, including but not limited to, all parts, labor, and shipping costs 
required for compliance with any specific requirement(s) contained in the special conditions.   
 
Each Bidder on a public works/ construction project shall provide at minimum a one-year guaranty on all materials and 
workmanship.   
 
SERVICE 
 
Each Bidder shall furnish detailed information on any service facilities, locations, and procedures as well as information on 
any maintenance agreements or contracts available to Metro.   
 
DELIVERY 
 
Each Bidder shall provide a delivery schedule for each item offered.  The successful Bidder shall notify Metro, in writing, 
within five (5) business days of order if delivery cannot be completed as proposed and required.   
 
Upon receipt of such notice from the successful Bidder, Metro reserves the right to cancel the order and make the 
purchase from the second lowest, responsible Bidder.   
 
If Metro does not elect to cancel the contract initially, subsequent failure to meet the then current delivery requirement 
does not foreclose Metro's option for later cancellation.   
 
BID SECURITY 
 
All Bids in excess of $50,000 must be accompanied by bid security in the form of a cashier's check, certified check, 
irrevocable letter of credit, or a bid bond issued by a surety authorized to conduct such business in Oregon.  Security shall 
be in the amount of 5% of the total bid price.  The bid security shall serve as a guarantee that the bidder will not withdraw 
the bid for a period of sixty (60) days after bid opening, and if awarded the contract will execute the Metro contract and 
furnish all required bonds and insurance with the time frame specified.    
 
The Attorney-in-Fact who executes any bond on behalf of the surety must attach a notarized copy of his or her Power of 
Attorney as evidence of authority to bind the surety on the date of bond execution. 
 
Bid securities will be held until the Contract has been finally executed, after which all Bid securities, other than those 
which have been forfeited, will be returned to the respective Bidders whose Bid they accompanied.   
 
RESIDENT/NON-RESIDENT BIDDER 
 
Oregon law requires Metro, in determining the lowest responsive Bidder, to add a percent increase on the Bid of a non-
resident Bidder equal to the percent, if any, of the preference given to that Bidder in the state in which that Bidder resides.  
Therefore, each Bidder must indicate whether it is a resident or non-resident Bidder.  A resident Bidder is a Bidder that 
has paid unemployment taxes or income taxes in the state of Oregon during the last twelve (12) months immediately 
preceding submission of this Bid, has a business address in Oregon, and has stated in its Bid that it is a “resident Bidder.” 
 
EXPERIENCE AND ABILITY TO PERFORM THE WORK 
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Upon request, Bidders must present all necessary information indicating that the Bidder has met the standards of 
responsibility set forth in ORS 279B.110. Metro will make the final determination as to whether or not the Bidder is 
qualified to perform the work. 
 
BASIS OF AWARD 
 
The award shall be made to the responsible Bidder submitting the lowest responsive bid.  Any determination of bidderʼs 
responsibility or responsiveness are subject to review and determination by the Office of the Metro Attorney as to legal 
sufficiency.  Metro reserves the right to accept or reject any and all bids in whole or in part, and to waive any irregularities 
in the best interest of Metro.    
 
NOTICE OF AWARD 
 
Within 20 calendar days after the opening of Bids, Metro will accept one of the Bids, or combination of Bids, or reject all 
Bids in accordance with the Basis of Award.  The acceptance of the Bid will be by written Notice of Award, mailed or 
delivered to the office designated in the Bid.  The Notice of Award shall not entitle the party to whom it is delivered to any 
rights whatsoever.   
 
APPEAL OF CONTRACT AWARD 
 
Aggrieved bidders who wish to appeal the award of this contract must do so in writing within seven (7) days of issuance of 
the notice of intent to award by Metro. Appeals must be submitted to Darin Matthews, Procurement Officer, 600 NE Grand 
Avenue, Portland, OR 97232 and must state the specific deviation of rule or statute in the contract award. Metro will issue 
a written response to the appeal in a timely manner.  
 
CONTRACT 
 
Within 10 business days of receipt of the contract from Metro, the Successful Bidder shall sign and deliver the Contract to 
Metro.   
 
COMMENCEMENT OF WORK 
 
Prior to starting work on a contract or sub-contract for a public works project, a contractor or sub-contractor shall file a 
public works bond with the Construction Contractors Board. Bond shall be from a corporate surety authorized to do 
business in the state of Oregon and be in the amount of $30,000 and shall comply with all other requirements of ORS 
279C.800 to 279C.870. Contractor shall provide written documentation of bond number(s) of bond(s) for contractor and all 
sub contractor(s) to Metro Project Manager with original bid or prior to starting project work. 
 
BONDS 
 
Within seven (7) days of notification of award, the Contractor shall provide the following:   
 
 A performance bond in an amount equal to 100 percent of the contract price for all public works/construction 

contracts over $50,000.   
 
 A Labor and Materials bond in an amount equal to 100 percent of the contract price for all public 

works/construction contracts over $50,000.   
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On all other contracts, a performance bond may be required if deemed in the public interest by Metro.   
 
FOREIGN CONTRACTOR 
 
A Contractor that is not domiciled in or registered to do business in the State of Oregon shall, upon execution of a contract 
in excess of $10,000, promptly report the total contract price, terms of payment, length of contract and all other required 
information to the Oregon Department of Revenue.  Compliance shall be documented and Metro shall be fully satisfied as 
to complete compliance prior to release of final payment.   
 
INSURANCE 
 
The Contractor shall purchase and maintain at his expense the following types of insurance covering the Contractor, and 
his employees and agents.   
 
1. Broad form comprehensive general liability insurance covering bodily injury, property damage, and personal injury 

with automatic coverage for premises and operations and product liability.  The policy must be endorsed with 
contractual liability coverage.   

 
2. Automobile bodily injury and property damage liability insurance.   
 
Insurance coverage shall be a minimum of $1,000,000 per occurrence.  
 
Metro, its councilors, department, employees, and agents shall be named as an ADDITIONAL INSURED.  Notice of any 
material change or policy cancellation shall be provided to Metro thirty (30) days prior to the change.   
 
The Contractor shall comply with ORS 656.017 for all employees who work in the state of Oregon for more than 10 days.  
The Contractor shall provide Metro with certification of workers' compensation insurance including employer's liability.   
 
WORKERS' COMPENSATION 
 
The Contractor, and all subsequent subcontractors and suppliers performing work pursuant to this contract shall provide 
Workers' Compensation benefits as required by and in accordance with all applicable state and federal laws.   
 
NOTICE OF ASSIGNMENT 
 
Metro will not recognize any assignment or transfer of any interest in this contract without written approval by the 
Procurement Officer.    
 
HAZARD COMMUNICATION 
 
The Contractor shall be required to strictly adhere to, coordinate with Metro and document full compliance with the policies 
and procedures of the Oregon Administrative Rules, Oregon Occupational Safety and Health Division, OAR 437-002, 
Subdivision Z-Toxic and Hazardous Substances (1910,1200 Hazard Communication).   
 
Therefore, the Contractor and all subcontractors and suppliers within his control shall notify Metro and all parties to the 
agreement as to:   
 
 Hazardous materials to which they may be exposed on site; 
 Employee measures to lessen the possibility of exposure; 
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 All contractor measures to reduce the risk; 
 Procedures to follow if exposed.   
 
The Contractor shall provide Metro with all Material Safety Data Sheets (MSDS) prior to delivery or introduction of the 
material on site.   
 
For further information or clarification, contact the Metro Risk Management Division at 797-1622.   
 
DELIVERY TIMES 
 
The Contractor shall deliver on business days between the hours of 8:00 a.m. and 5:00 p.m.  Unloading must be 
completed by 5:00 p.m. unless approved in advance by Metro.  Requests for such approval must be received by Metro at 
least three (3) days prior to delivery.  Contractor shall assume all risk of deliveries made during hours beyond those listed 
above.   
 
FAILURE TO PERFORM 
 
Should the Contractor fail to meet the agreed upon delivery schedule, thereby making it necessary for Metro to purchase 
urgently-needed items from another source, the low Bidder shall pay the difference between the accepted low Bid price 
and the purchase price or accept an offset against any monies then owed by Metro.   
 
PATENTS 
 
The Contractor agrees to protect, to defend (if Metro requests) and save the agency harmless against any demand for 
payment for wrongful or unauthorized use of any patented material, process, article, or device that may enter into 
manufacture, construction, or forms a part of the work covered by this contract.   
 
INVOICES  
 
Invoices shall be prepared and submitted unless otherwise specified.  Invoices shall contain the following information:  
Contract or Purchase Order number (if any), item numbers, description of supplies or services, sizes, quantities, unit 
prices and extended totals.  Invoice should also state name of the unit or department to which the merchandise was 
shipped or delivered.   
 
LAW OF STATE OF OREGON 
 
This contract is entered into within the state of Oregon, and the law of said State, whether substantive or procedural, shall 
apply and be followed with respect to this contract.   
 
PREVAILING WAGE 
 
The contractor, and all subcontractors and suppliers, shall be required to comply with ORS 279C.800 through 279C.870 
and ensure that all workers are paid not less than, and in accordance with, the Prevailing Wages published by the Oregon 
Bureau of Labor and Industries.  This project is covered by appropriate Bureau of Labor and Industries (BOLI) prevailing 
wage rates available at http://www.boli.state.or.us or by calling the State of Oregon Bureau of Labor and Industries at 
(971) 673-0839.  If the project is subject to Davis-Bacon Act (40U.S.C. 276A), Contractor and all sub-contractors shall pay 
the higher rate of state or federal prevailing wages.   
 
CERTIFIED PAYROLL 
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The Contractor and all sub-contractors, in compliance with ORS 279C.845, shall file certified payroll statements with 
Metro Project Manager to be due once per month by the fifth business day of the following month.  Metro shall retain 25% 
of any amount earned by Contractor if certified payrolls are not submitted as required.  Contractor shall retain 25% of sub-
contractor earnings if sub-contractor certified payrolls are not submitted as required.  Upon receipt of appropriate certified 
payrolls, Metro and Contractor shall release any amounts so retained within 14 days.  
 
MINORITY, WOMEN AND EMERGING SMALL BUSINESS PROGRAM 
 
In the event that any subcontracts are to be utilized in the performance of this agreement, the Bidderʼs attention is directed 
to Metro Code provision 2.04.100, which encourages the use of minority, women and emerging small businesses 
(MWESB) to the maximum extent practical.  Copies of these MWESB requirements are available from the Metro 
Procurement Office, 600 NE Grand Avenue, Portland, OR 97232, (503) 797-1816.   
 
NOTICE TO ALL BIDDERS 

 
The public contract included herein is a standard agreement approved for use by the Office of Metro Attorney. This is the 
contract the successful bidder will enter into with Metro; it is included for your review prior to submitting a bid.
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CONTENTS 
 
Note: The following documents (1-12) must be returned as part of the bid response or the bid will be considered non-
responsive. 
 

 Bid Response Packet Contents 
Due By Bid 

Due Date and 
Time 

Due Within Two 
Hours of Bid 

Closing 

Due Within 
Seven Days of 

Award 
Notification 

1 Bidder’s Checklist     
2 Bid Forms     
3 Schedule of Bid Prices     
4 First-Tier Subcontractor Disclosure Form     
5 Addenda/Surety     
6 Good Faith/ MBE/WBE/ESB Program Form     
7 Resident/Non-Resident Bidder Status     
8 Contractor Qualification Statement     
9 Drug Certification Form     

10 Signature Page     
11 Non-Collusion Affidavit     
12 Bid Bond     
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BIDDER’S	
  CHECKLIST	
  

FIRM    
NAME   
MAILING ADDRESS   
PHONE _________________________  FAX _________________________  EMAIL    
 

BIDDER REPRESENTS/CERTIFIES/ACKNOWLEDGES AS PART OF THIS OFFER THAT: 

(Contractor shall check or complete all applicable boxes) 
(To Be Submitted by _:00 p.m. on Bid Due Date) 

(BID WILL BE CONSIDERED NON-RESPONSIVE WITHOUT THE FOLLOWING DOCUMENTS*) 

1. BID* 
 

2. BID BOND*:  Bidder has complied with Metro's requirements for $______ bid surety and guarantees that this bid is irrevocable 
for the period specified herein.    (Enter surety amount) 
 

3. CONFLICT OF INTEREST:  Bidder hereby certifies that no officer, agent, or employee of Metro has participated on behalf of 
Metro in preparation of this bid, that the bid is made in good faith without fraud, collusion, or connection of any kind with any 
other Bidder for the same work, and the Bidder is competing solely in its own behalf without connection or obligation to any 
undisclosed person or firm.   
 

4. RESIDENT/NON-RESIDENT:  Undersigned Bidder states that it is a  resident or  non-resident of the state of Oregon.  
State in which Bidder resides: _____________________________________ 
 

5. TYPE OF BUSINESS ORGANIZATION:  Bidder operates as   an individual,  a corporation, incorporated under the laws of 
the state of _______________________ ,   a non-profit organization,  a partnership. (If partnership, attach names of the 
partners) 
 

6. OREGON LICENSE: If a corporation,  it is, or  is not, licensed with Oregon Corporation Commission 
 

7. REGISTRATION NO:  ____________________ with Construction Contractors Board.   
 

8. METRO CONTRACTOR QUALIFICATION STATEMENT* 
 

9. CERTIFICATE OF EMPLOYEE DRUG TESTING PROGRAM* 
 

10. DOING BUSINESS AS:  Provide any assumed names utilized.   
 

 
TO BE SUBMITTED IN SEPARATE ENVELOPE BY BID DUE DATE AND TIME OF _:00 P.M. 
          1.   FIRST TIER SUBCONTRACTOR DISCLOSURE FORM*                  2.    MBE/WBE/ESB PROGRAM FORMS* 
 

 
PRIOR TO AWARD: 
 Financial records and other information in accordance with ORS 279C at the option of Metro’s Project Manager 
 
 Performance Bond:  Cost of the Bond shall be included in the Bid. 
 Labor and Materials Bond: Cost of the Bond shall be included in the Bid. 
Bond amounts shall each equal 100% of contract total, or as stated in RFB.  
(Below $50K Performance and Labor, and Materials Bonds may be combined) 
 
 
 
  
NAME AND TITLE OF PERSON AUTHORIZED TO 
CONTRACT/SIGN OFFER  (TYPE OR PRINT)  SIGNATURE OF AUTHORIZED PERSON 
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Bids must be enclosed in a sealed envelope, endorsed on the outside, indicate the bid subject, Request for Bid number and opening date, 

and delivered to Metro on or before the date and time the bid is due.  (See Instructions to Bidders)                            
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BID FORMS 
 
NOTE TO BIDDER: Bidders must provide all of the information requested in this Bid.  Bidder should type or use ink for 
completing this Bid. 
 
To:  Metro Procurement Office 
 
Address: 600 N.E. Grand Avenue, Portland, OR 97232 
 
Contract: (RFB Title)_________________    
  RFB # 
 
Bidder:       

Address:       

Bidder’s Contact:       

Telephone: (      )   Date:     
 
BIDDER’S DECLARATION AND UNDERSTANDING 
The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Bid are those 
named herein, that this Bid is, in all respects, fair and without fraud, that it is made without collusion with any official of 
Metro, and that the Bid is made without any connection or collusion with any person submitting another Bid on this 
Contract. 
 
The Bidder further declares that it has carefully examined the Contract Documents for the completion of the Work, has 
personally inspected the Site, has satisfied itself as to the Work involved, and that this Bid is made in accordance with the 
provisions and under the terms of the Contract Documents, which are hereby made a part of this Bid. 
 
Any printed matter on any letter or paper enclosed herewith which is not part of the Bidding Documents or which was not 
requested by Metro is not to be considered a part of this Bid, and the undersigned agrees that such printed matter shall be 
entirely disregarded and, notwithstanding such printed matter, that the Bid is a bid to do the Work and furnish the labor 
and materials and all other things required by the Contract Documents strictly within the time and in accordance with such 
Specifications.  This Bid is irrevocable for sixty- (60) days following the date of the opening of Bids. 
 
BID SECURITY 
Bid security in the form of a certified check, cashier’s check or bid bond as further described in the Instructions for Bidders 
and in the amount of five percent (5%) of the total bid price is enclosed herewith and is subject to all the conditions stated 
in the Instructions for Bidders. 
 
CONTRACT EXECUTION, BONDS AND INSURANCE 
 
The Bidder agrees that if this Bid is accepted, it will, within seven (7) days after award of the Contract by the Metro 
Council, sign the Construction Agreement in the form annexed hereto, and will at that time deliver to Metro the 
Performance Bond and the Labor and Materials Payment Bond required herein and in the form annexed hereto, along 
with all certificates of insurance and certified copies of insurance policies specified and required in these Contract 
Documents, and will, to the extent of its Bid, furnish all machinery, tools, apparatus, and other means of operation and 
construction and do the Work and furnish all the materials necessary to complete all Work as specified or indicated in the 
Contract Documents 
 
COMMENCEMENT OF WORK AND CONTRACT COMPLETION TIME 
 
The time frame for the award and execution of this Contract shall be as described in the Instructions for Bidders and other 
Contract Documents.  The Successful Bidder further agrees to commence the Work within five (5) days of issuance of the 
Notice to Proceed and to diligently prosecute the Work to its final completion in accordance with the Contract Documents. 
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ADJUSTED PAYMENTS 
 
In the event the Bidder is awarded the Contract and fails to complete the Work in compliance with the time required by the 
Contract Documents, adjusted payments shall be paid to Metro as described in the General Conditions. 
 
SALES AND USE TAXES 
 
The Bidder agrees that all applicable federal, state and local sales and use taxes are included in the stated bid prices for 
the Work. 
 
LUMP SUM AND UNIT PRICE WORK 
 
The Bidder further proposes to accept as full payment for the Work proposed herein the amounts computed under the 
provisions of the Contract Documents and based on the listed lump sum and unit price amounts.  The amounts shall be 
shown in both words and figures.  In case of a discrepancy, the amount shown in words shall govern. 
 
PREVAILING WAGES FOR PUBLIC WORK 
 
Bidder hereby certifies that the provisions of ORS 279C.800 - 279C.870, regarding prevailing wages, shall be complied 
with on this project.
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SCHEDULE OF BID PRICES 
 

The Bidder, whose legal signature binding the Bidder to the bid process indicated on these pages is found on the 
signature page, hereby bids as follows: 
 

Item Description Amount 
1 General Conditions (insurance, bonds, etc.)  
2 Remove existing scale from site,   
3 Site preparation / modification to existing scale pit and foundations  
4 New scale (not including delivery or installation),   
5 Concrete for scale decks (including placing and finishing)  
6 Scale side rails  
7 T-belting  
8 Scale Delivery to Metro Central  
9 Scale installation and set-up  

10 Electrical work  

11 Indicator   

13 Personnel Training  

14 Quarterly Inspection, Testing and Preventative Maintenance  

16 Other (please describe)  

   

 TOTAL  

 
 

  ________________________________________________________________(DOLLARS) 
TOTAL CONTRACT PRICE  (in words) 

 
OPTIONAL PRICING 

Item Description Amount 
1 Transport a section of the existing scale to another Metro property 

within 25 miles of Metro Central and unload for Metros’ use.  

2 Transport all four sections of the existing scale to another Metro 
property within 25 miles of Metro Central and unload for Metros’ 
use. 
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FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM 
 

PROJECT NAME:  MCS Scale C Replacement 
 
Request for Bid #  BID CLOSING:  November 18, 2010  Time:  1:00 p.m. 
 
DISCLOSURE DEADLINE  Date:  November 18, 2010    Time:  3:00 p.m. 
 
 
This form must be submitted at the location specified in the Invitation to Bid within two (2) working hours of the advertised 
bid closing date and time, but no later than the DISCLOSURE DEADLINE stated above.   
 
List below the Name, Address, Dollar Value, Contact Name, Telephone Number, Construction Contractor Board (CCB) 
number (if required), and Public Works Bond number (if public improvement) of each subcontractor that will be furnishing 
labor and materials that are required to be disclosed.  Enter “NONE” if there are no subcontractors that need to be 
disclosed.  (ATTACH ADDITIONAL SHEETS IF NEEDED.) 

Name, Address, Phone, CCB# Public Works 
Bond #  Dollar Value  Category of Work 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

The above listed first-tier subcontractor(s) are providing labor and materials with a dollar value equal to or greater than: 

a) 5% of the total Contract Price, but at least $15,000 of the Bid Price, 
b) $350,000 regardless of the percentage of the total Bid Price.   

Failure to submit this form in a separate envelope by the disclosure deadline 
will result in a bid submitted becoming non-responsive, and such bid shall not be considered for award. 

 
Form Submitted By (Bidder Name)  
 

Contact Name  Phone #      
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ADDENDA 
 
The Bidder is presumed to have read and hereby acknowledges receipt and acceptance of Addenda Numbers: 
 
(Insert No. and Date of Each Addendum Received) 
 
 
 
 
 
 
 
 

SURETY 
 
If the Bidder is awarded a Contract on this Bid, the surety or sureties who provide(s) the Performance Bond and Labor 
and Materials Payment Bond will be: 
 
  SURETY      ADDRESS 
 
1. _______________________________ ______________________________ 
 
 
2. _______________________________ ______________________________ 
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GOOD FAITH PROGRAM 
 
The Metro Council is committed to doing business with minority, woman-owned firms and emerging small businesses.   
The Council recognizes that supporting these firms will result in a stronger economy and increased competition. 
 
To this end, Metro has established these procedures to maximize utilization of MBEs, WBE’s and ESBs for Metro 
projects.  The following six steps are required to help us monitor the usage of these firms. 
 
Good Faith Efforts Steps: 
1. Identify areas in which you intend to use sub-contractors. 
2. Attend the Pre-Bid meeting if held.  Meet any MBE/WBE/ESB firms at the Pre-Bid meeting. 
3. Contact several (or all) certified MBE/WBE/ESB firms listed (with the State of Oregon) to perform the work needed.    

(Metro’s Procurement & Contracts Office will be happy to provide you with a list of firms upon request (503)797-1816.) 
4. Negotiate with interested, available and capable MBE/WBE/ESB firms who submit competitive bids. 
5. Report to Metro all sub-contractors contacted.  Please include their response and price quoted.   
6. List all sub-contractors that you intend to use on this project. 
 
Please note a selected MBE/WBE/ESB firm must be used unless Metro authorizes a substitution.   
 
Thank you for your assistance in this important area.  Attached are forms to complete and return as part of your bid 
document.  Please contact our Procurement and Contracts Division at (503) 797-1816 if you have any questions. 
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MBE/WBE/ESB PROGRAM FORM 
 
 

THIS IS A REQUIRED FORM TO BE SUBMITTED WITHIN TWO HOURS OF BID 
CLOSING 

 
 
Project Name   MCS Scale C Replacement  
Bidder/Proposer            
 
Address            
    
             
 
Phone       Fax          

	
  

Bid	
  Closing	
  Date:	
  	
  November	
  18,	
  2010	
   	
   	
  Time:	
  1:00	
  p.m.	
  

 
YOU MUST SUBMIT THIS FORM WITHIN TWO (2) HOURS OF THE ABOVE CLOSING DATE 
 
Step 1.  Identify areas in which you intend to use sub-contractors.   
 

             

             
             

              

 
Step 2. Attend the Pre-Bid meeting if held.  Meet any MBE/WBE/ESB firms at the Pre-Bid meeting.   
 

Name of person who attended pre-bid         
 

 

Steps 3, 4 & 5. List all firms contacted for sub-contracting work. (use more sheets if necessary) 

 
 

Sub-contract for           
 

MBE, WBE, 
ESB, Other Certification # Name of Firm 

Date 
Contacted 

Mode of 
Communication Amount of Bid Comments 
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Sub contract for           
 

MBE, WBE, 
ESB, Other Certification # Name of Firm 

Date 
Contacted 

Mode of 
Communication Amount of Bid Comments 

       

       

       

       

       

       

 
Sub contract for           

 
MBE, WBE, 
ESB, Other Certification # Name of Firm 

Date 
Contacted 

Mode of 
Communication Amount of Bid Comments 

       

       

       

       

       

       

 
Sub contract for           
 

MBE, WBE, 
ESB, Other Certification # Name of Firm 

Date 
Contacted 

Mode of 
Communication Amount of Bid Comments 
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Step 5: List all sub-contractors used for this project.   
 

BIDDER/PROPOSER INTENDS TO SUBCONTRACT WITH THE FOLLOWING:   
 
 

Sub-contractor/Supplier 
 

Non ** 
MBE 
WBE 
ESB 

Nature Of Work Dollar Value Of 
Participation 

Contact Name 
 
Address 
 
Phone 

  CCB #* 

Contact Name 
 
Address 
 
Phone 

  CCB #* 

Contact Name 
 
Address 
 
Phone 

  CCB #* 

Contact Name 
 
Address 
 
Phone 

  CCB #* 
 
*Please include Construction Contractors Board Number  
** Non-M/W/ESB Sub-Contractors 
 
 
Total Bid/Proposal Amount        
 
 
Authorized Signature      Date      
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RESIDENT/NON-RESIDENT BIDDER STATUS 
 

Oregon law requires that Metro, in determining the lowest responsive Bidder, must add a percent increase on the Bid of a 
non-resident Bidder equal to the percent, if any, of the preference given to that Bidder in the state in which that Bidder 
resides. 
 
Consequently, each Bidder must indicate whether it is a resident or non-resident Bidder.  A resident Bidder is a Bidder 
that has paid unemployment taxes or income taxes in the state of Oregon during the twelve (12) calendar months 
immediately preceding submission of this Bid, has a business address in Oregon, and has stated in its Bid that the Bidder 
is a “resident Bidder.”  A “non-resident Bidder” is a Bidder who is not a resident Bidder (ORS 279A.120). 
 
The undersigned Bidder states that it is:  (check one) 
 
1.  A resident Bidder 
 
2.  A non-resident Bidder 
 
Indicate state in which Bidder resides:_____________ 
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CONTRACTOR QUALIFICATION STATEMENT  

NOTE:	
  THE	
  PRIME	
  CONTRACTOR	
  OR	
  FIRST	
  TIER	
  SUB-­‐CONTRACTOR	
  PROPOSED	
  TO	
  CONDUCT	
  THE	
  FOLLOWING	
  WORK	
  MUST	
  COMPLETE	
  THIS	
  CONTRACTOR	
  
QUALIFICATION	
  STATEMENT:	
  	
  (LIST	
  TYPE	
  OF	
  WORK	
  APPLICABLE)	
  

 
 
The undersigned certifies under oath that the information provided herein is true and sufficiently complete so as not to be 
misleading: 
 
Contractor Name           
 
Address            
    
              
 
Telephone       Fax     
 
E-Mail             
 
Project Name            
 
 
ORGANIZATION           
 
How many years has your organization been in business as a Contractor?      
 
Under what former names has your organization operated?          

               

                

 
 
LICENSING AND BONDING 
 
Oregon CCB#      Public Works Bond #        
 
Other licenses               

               

                

 
 
EXPERIENCE 
 
List the type of work your organization normally performs with its own forces and the number of full time employees to be 

assigned to the project?             
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Does your firm own or able to obtain the necessary equipment for this job? Please indicate equipment available to 

conduct the work.               

               

               

               

                

 
CLAIMS AND SUITS 
 
Has your organization ever failed to complete any work awarded to it?       

               

               

                

 
Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your organization or 

officers?               

               

               

               

               

                

 
Has your organization filed any lawsuits or requested arbitration with regard to construction contracts within the last five 

years? Provide information             

               

               

               

               

                

 
Have any officers or employees been convicted of any crimes relative to a project such as this?     

               

               

               

               

                

REFERENCES 
 
List the major construction projects your organization has in progress 
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Project 
Name Owner Architect/ 

Engineer Amount % 
Complete 

Completion 
Date Contact Person Phone # 

        

        

        

        

        

 
List the major public park and/or trail construction projects your organization has completed in last 5 years  
 

Project 
Name Owner Architect/ 

Engineer Amount % 
Complete 

Completion 
Date Contact Person Phone # 

        

        

        

        

        

 
List 3 subs we can contact for a reference. 
 

Name Specialty Contact Name Phone # 
    
    
    

 
List 3 suppliers we can contact for a reference. 
 

Name Specialty Contact Name Phone # 
    
    
    

 
List a bank reference:           
 
 
SIGNATURE 
 
The information provided is true and complete. 
 
Signature   Title    Date   
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DRUG CERTIFICATION FORM 
 

Please describe your Drug Testing Program: 

 

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

                

 

 

BIDDER SIGNATURE  
 
Print Name of Bidder:    Signature:   
 
Title:    Date:   
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SIGNATURE PAGE 
 
The name of the Bidder submitting this Bid is ______________________________________________doing business at 

  
Street     City       State                      Zip 

 
which is the full business address to which all communications concerned with this Bid and with the Contract shall be 
sent. 
 
The names of the principal officers of the corporation submitting this Bid, or of all of the partners, if the Bidder is a 
partnership or joint venture, or of all persons interested in this Bid as individuals are as follows: 
 
    
 
If Individual 
 
IN WITNESS hereto the undersigned has set his/her hand this _____ day of 20___          

Signature of Bidder   

Printed Name of Bidder   

Title   

 
If Partnership or Joint Venture 
 
IN WITNESS hereto the undersigned has set his/her hand this         day of 20     . 

     
Name of Partnership or Joint Venture 

By:    

  
Printed Name of Person Signing  

Title:   

 
If Corporation 
 
IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its seal affixed by 
its duly authorized officers this _____ day of 20     . 

  
Name of Corporation 

  
State of Incorporation 

By:    

  
Printed Name of Person Signing 

Title:    
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NON-COLLUSION AFFIDAVIT 
 

STATE OF ___________________________________ County of        ) 
 
I state that I am                                        (Title) of                                                         (Name of Bidder) and that I am 
authorized to make this Affidavit on behalf of the Bidder.  I am the person authorized by the Bidder and responsible for the 
price(s) and the amount of this Bid. 
 
I state that:  (1) the price(s) and amount of this Bid have been arrived at independently and without consultation, 
communication or agreement with any other contractor, Bidder or potential Bidder, except as disclosed in the attached 
appendix. 
(2) Neither the price(s) nor the amount of this Bid, and neither the approximate price(s) nor approximate amount of this 
Bid, have been disclosed to any other person who is a Bidder or potential Bidder, and they will not be disclosed before bid 
opening. 
(3) No attempt has been made or will be made to induce any person to refrain from bidding on this contract, or to submit a 
Bid higher than this Bid, or to submit any intentionally high or non-competitive bid or other form of complementary Bid. 
(4) This Bid is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any person 
to submit a complementary or other noncompetitive Bid. 
(5)                                                               (Name of Bidder), its affiliates, subsidiaries, officers, directors and employees 
(as applicable) are not currently under investigation by any governmental agency and have not in the last four years been 
convicted of or found liable for any act prohibited by state or federal law in any jurisdiction, involving conspiracy or 
collusion with respect to bidding on any public contract, except as listed and described in the attached appendix. 
 
I state that I and                                (Name of Bidder) understand and acknowledge that the above representations are 
material and important, and will be relied on by Metro in awarding the Contract for which this Bid is submitted.  Any 
misstatement in this Affidavit will be treated as fraudulent concealment from Metro of the true facts relating to the 
submission of Bids for this Contract. 

       
 Signature of Affiant 

 
   
 Printed Name of Affiant  
    
Sworn to and subscribed before me this _______day of _______________ 20       . 
 
 
Notary Public for     My Commission Expires:      /       /  
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BID BOND 
BOND NO.      

AMOUNT:  $     

 

NOTE: Bidders must use this form, not a surety company form 

 

KNOW ALL MEN BY THESE PRESENT, that        hereinafter called the 

PRINCIPAL, and              

         a corporation duly organized under the laws of the State 

of     having its principal place of business at        in the 

state of    , and authorized to do business in the state of Oregon, as SURETY, are held and firmly bound 

unto     hereinafter called the OBLIGEE, in the penal sum of                 

DOLLARS ($   ), for the payment of which we bind ourselves, our heirs, executors, administrators, 

successors, and assigns, jointly and severally, firmly by these present.   

 

THE CONDITION OF THIS PRINCIPAL IS SUCH THAT:   

 

WHEREAS the PRINCIPAL is herewith submitting a BID FOR      said Bid, by reference thereto, 

being hereby made a part hereof.   

 

NOW, THEREFORE, if the Bid submitted by the PRINCIPAL is accepted, and the Contract awarded to the PRINCIPAL, 

and if the PRINCIPAL shall execute the proposed Contract and shall furnish any bond(s) required by the Contract 

Documents within the time fixed by the Documents, then this obligation shall be void; if the PRINCIPAL shall fail to 

execute the proposed Contract and furnish the bond(s), the SURETY hereby agrees to pay to the OBLIGEE the penal 

sum as liquidated damages, within ten (10) days of such failure.   

 

Signed and sealed this    day of     , 20 .   

 

 

By:        

PRINCIPAL 

 

 

By:        

Attorney-in-Fact 



Labor and Material Payments Bond 
 

600 NE Grand Ave. 
Portland, OR 97232-2736 
(503) 797-1700 

 

  RFB #11-1764 
October 2010  Metro Central Scale C Replacement 1 

LABOR AND MATERIAL PAYMENTS BOND 
 

(NOTE:  CONTRACTOR MUST USE THIS FORM, NOT A SURETY COMPANY FORM) 
KNOW ALL MEN BY THESE PRESENT: 

 
 

We the Undersigned            as PRINCIPAL and  

          a corporation organized and existing under and 

by virtue of the laws of the state of      , and duly authorized to do surety business in 

the state of Oregon and named on the current list of approved surety companies acceptable on federal bonds and 

conforming with the underwriting limitations as published in the Federal Register by the audit staff of the Bureau of 

Accounts and the U.S. Treasury Department and which carries an "A" rating and is of the appropriate class for the bond 

amount as determined by Best's Rating System, as SURETY, hereby hold and firmly bind ourselves, our heirs, executors, 

administrators, successors and assigns, jointly and severally, unto METRO, as OBLIGEE, in the sum of    

        Dollars ($    ) in lawful money of the 

United States of America, for the payment of that sum for the use and benefit of claimants as defined below.   

 

 The condition of this obligation is such that whereas the PRINCIPAL entered into a contract with METRO dated  

   , 20___, which contract is hereunto annexed and made a part hereof, for accomplishment of the 

project described as follows:            .   

 

 NOW THEREFORE, if the PRINCIPAL shall promptly make payments to all persons, firms, subcontractors, 

corporations and/or others furnishing materials for or performing labor in the prosecution of the Work provided for in the 

aforesaid     , and any authorized extension or modification thereof, including all amounts due 

for materials, equipment, mechanical repairs, transportation, tools and services consumed or used in connection with the 

performance of such Work, and for all labor performed in connection with such Work whether by subcontractor or 

otherwise, and all other requirements imposed by law, then this obligation shall become null and void; otherwise this 

obligation shall remain in full force and effect, subject, however, to the following conditions:   

 

1. A claimant is as specified in ORS 279C.600.   

 

2. The above-named PRINCIPAL and SURETY hereby jointly and severally agree with the OBLIGEE and its 

assigns that every claimant as above-specified, who has not been paid in full, may sue on this bond for the use 

of such claimant, prosecute the suit to final judgment in accordance with ORS 279C.610 for such sum or sums 

as may be justly due claimant, and have execution thereon.  The OBLIGEE shall not be liable for the payment 

of any judgment, costs, expenses or attorneys' fees of any such suit.   
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 PROVIDED, FURTHER, that SURETY for the value received, hereby stipulates and agrees that all changes, 

extensions of time, alterations to the terms of the     or to Work to be performed thereunder or the 

Specifications accompanying the same shall be within the scope of the SURETY's undertaking on this bond, and 

SURETY does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the  

       or to the Work or to the Specifications.  Any such change, extension of 

time, alteration or addition to the terms of the contract or to the Work or to the Specifications shall automatically increase 

the obligation of the SURETY hereunder in a like amount, provided that the total of such increases shall not exceed 

twenty-five percent (25%) of the original amount of the obligation without the consent of the SURETY.   

 

 This obligation shall continue to bind the PRINCIPAL and SURETY, notwithstanding successive payments made 

hereunder, until the full amount of the obligation is exhausted, or if the full amount of the obligation is not exhausted and 

no claim is pending resolution, until such time as no further claims can be made pursuant to law with regard to the above-

described project, by any claimant specified in ORS 279C.600.   

 

 If more than one SURETY is on this bond, each SURETY hereby agrees that it is jointly and severally liable for all 

obligations of this bond.   

 
 IN WITNESS WHEREOF, we have hereunto set our hands and seals this _____ day of    , 20___.  
 
 
 
 
 
              
SURETY      CONTRACTOR 
 
By:       By:       
 
Title:       Title:       
 
              
Street Address      Street Address 
 
              
City,    State  ZIP  City,               State ZIP 
 
              
Phone Number      Phone Number 
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PERFORMANCE BOND 
 

(NOTE:  CONTRACTORS MUST USE THIS FORM, NOT A SURETY COMPANY FORM) 
 
KNOW BY ALL MEN BY THESE PRESENT:   
 
 
 We the undersigned            as PRINCIPAL 

(hereinafter called CONTRACTOR), and          a corporation 

organized and existing under and by virtue of the laws of the state of       duly authorized 

to do surety business in the state of Oregon and named on the current list of approved surety companies acceptable on 

federal bonds and conforming with the underwriting limitations as published in the Federal Register by the audit staff of 

the Bureau of Accounts and the U.S. Treasury Department and is of the appropriate class for the bond amount as 

determined by Best's Rating System, as SURETY, hereby hold and firmly bind ourselves, our heirs, executors, 

administrators, successors and assigns, jointly and severally, to pay to METRO as OBLIGEE (hereinafter called METRO), 

the amount of             Dollars ($   

 ) in lawful money of the United States of America.   

 

 WHEREAS, the CONTRACTOR entered into a contract with METRO dated     ,        

20 , which Contract is hereunto annexed and made a part hereof, for accomplishment of the project described as 

follows:                

              .   

 

 NOW, THEREFORE, the condition of this obligation is such that if the CONTRACTOR shall promptly, truly and 

faithfully perform all the undertakings, covenants, terms, conditions, and agreements of the aforesaid    

      , METRO having performed its obligations thereunder, then this 

obligation shall be null and void; otherwise it shall remain in full force and effect.   

 

 Whenever CONTRACTOR shall be declared by METRO to be in default under the Contract Documents for the 

project described herein, the SURETY may promptly remedy the default, or shall promptly complete the    

  in accordance with the Contract Documents and the project Specifications.  SURETY, for value received, further 

stipulates and agrees that all changes, extensions of time, alterations, or additions to the terms of the Contract or 

Specifications for         are within the scope of the SURETY's 

undertaking on this bond, and SURETY hereby waives notice of any such change, extension of time, alteration or addition 

to the terms of the      or to the Work or to the Specifications.  Any such change, extension of 

time, alteration or addition to the terms of the      or to the Work or to the Specifications shall 

automatically increase the obligation of the Surety hereunder in a like amount, provided that such increase shall not 

exceed twenty-five percent (25%) of the original amount of the obligation without the consent of the Surety.  
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 This obligation shall continue to bind the PRINCIPAL and SURETY, notwithstanding successive payments made 

hereunder, until the full amount of the obligation is exhausted.   

 

 No right of action shall accrue on this bond to or for the use of any person or corporation other than METRO or its 

heirs, executors, administrators, successors or assigns.   

 

 If more than one SURETY is on this bond, each SURETY hereby agrees that it is jointly and severally liable for 

obligations on this bond.   

 

 IN WITNESS WHEREOF, we have hereunto set our hands and seals this       

day of      , 20  .   

 
 
 
 
 
               
SURETY       CONTRACTOR 
 
By:        By:       
 
Title:        Title:       
 
               
Street Address       Street Address 
 
               
City    State  ZIP  City    State ZIP 
  
              
Phone Number       Phone Number 
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    CONTRACT NO.     

 
PUBLIC CONTRACT 
 
 THIS Contract is entered into between Metro, a metropolitan service district organized under the laws of the State 
of Oregon and the Metro Charter, whose address is 600 NE Grand Avenue, Portland, Oregon 97232-2736, and  
    , whose address is          
        , hereinafter referred to as the "CONTRACTOR."   
   
 
 THE PARTIES AGREE AS FOLLOWS: 
 

ARTICLE I 
SCOPE OF WORK 

 
 CONTRACTOR shall perform the work and/or deliver to METRO the goods described in the Scope of Work 
attached hereto as Attachment A.  All services and goods shall be of good quality and, otherwise, in accordance with the 
Scope of Work.   
 

ARTICLE II 
TERM OF CONTRACT 

 
 The term of this Contract shall be for the period commencing   , 20  through and including  
   , 20 .   
 

ARTICLE III 
CONTRACT SUM AND TERMS OF PAYMENT 

 
 METRO shall compensate the CONTRACTOR for work performed and/or goods supplied as described in the 
Scope of Work.  METRO shall not be responsible for payment of any materials, expenses or costs other than those which 
are specifically included in the Scope of Work.   
 

ARTICLE IV 
LIABILITY AND INDEMNITY 

 
 CONTRACTOR is an independent contractor and assumes full responsibility for the content of its work and 
performance of CONTRACTOR’S labor, and assumes full responsibility for all liability for bodily injury or physical damage 
to person or property arising out of or related to this Contract, and shall indemnify, defend and hold harmless METRO, its 
agents and employees, from any and all claims, demands, damages, actions, losses, and expenses, including attorney's 
fees, arising out of or in any way connected with its performance of this Contract.  CONTRACTOR is solely responsible 
for paying CONTRACTOR’S subcontractors and nothing contained herein shall create or be construed to create any 
contractual relationship between any subcontractor(s) and METRO.   
 

ARTICLE V 
TERMINATION 

 
 METRO may terminate this Contract upon giving CONTRACTOR seven (7) days written notice.  In the event of 
termination, CONTRACTOR shall be entitled to payment for work performed to the date of termination.  METRO shall not 
be liable for indirect, consequential damages or any other damages.  Termination by METRO will not waive any claim or 
remedies it may have against CONTRACTOR.   
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ARTICLE VI 

INSURANCE & BONDS 
 
 CONTRACTOR shall purchase and maintain at CONTRACTOR'S expense, the following types of insurance 
covering the CONTRACTOR, its employees and agents.   
 

 A. Broad form comprehensive general liability insurance covering personal injury, property damage, 
and bodily injury with automatic coverage for premises and operation and product liability shall be a minimum of 
$1,000,000 per occurrence.  The policy must be endorsed with contractual liability coverage.  Metro, its elected 
officials, departments, employees and agents shall be named as an ADDITIONAL INSURED.   

 
 B. Automobile bodily injury and property damage liability insurance.  Insurance coverage shall be a 
minimum of $1,000,000 per occurrence.  METRO, its elected officials, departments, employees, and agents 
shall be named as an ADDITIONAL INSURED.  Notice of any material change or policy cancellation shall be 
provided to METRO thirty (30) days prior to the change.   

 
 This insurance as well as all workers' compensation coverage for compliance with ORS 656.017 must cover 
CONTRACTOR'S operations under this Contract, whether such operations be by CONTRACTOR or by any subcontractor 
or anyone directly or indirectly employed by either of them.   
 
 CONTRACTOR shall provide METRO with a certificate of insurance complying with this article and naming 
METRO as an additional insured within fifteen (15) days of execution of this Contract or twenty-four (24) hours before 
services under this Contract commence, whichever date is earlier.   
 
 CONTRACTOR shall not be required to provide the liability insurance described in this Article only if an express 
exclusion relieving CONTRACTOR of this requirement is contained in the Scope of Work 
 
 In addition, for public works subject to ORS 279C.800 to 279C.870, CONTRACTOR and every subcontractor 
shall have a public works bond required by 2005 Oregon Laws Chapter 360 filed with the Construction Contractors Board 
before starting work on the project, unless exempt under Section 2 of 2005 Oregon Laws Chapter 360. 
 
 

ARTICLE VII 
PUBLIC CONTRACTS 

 
All applicable provisions of ORS chapters 187 and 279A, 279B, and 279C and all other terms and conditions necessary to 
be inserted into public contracts in the State of Oregon, are hereby incorporated as if such provision were a part of this 
Agreement.  Specifically, it is a condition of this contract that Contractor and all employers working under this Agreement 
are subject employers that will comply with ORS 656.017 as required by 1989 Oregon Laws, Chapter 684. 
 
For public work subject to ORS 279C.800 to 279C.870, the Contractor shall pay prevailing wages.  If such public work is 
subject both to ORS 279C.800 to 279C.870 and to 40 U.S.C. 276a, the Contractor and every subcontractor on such 
public work shall pay at least the higher prevailing wage.  The Contractor and each subcontractor shall pay workers not 
less than the specified minimum hourly rate of wage in accordance with Section 7 of 2005 Oregon Laws Chapter 360.  In 
addition, the Contractor shall pay an administrative fee as provided in ORS 279C.825(1) to the Bureau of Labor and 
Industries pursuant to the administrative rules established by the Commissioner of Labor and Industries.  Contractors 
must promptly pay, as due, all persons supplying to such contractor labor or material used in this contract.  If the 
contractor or first-tier subcontractor fails, neglects, or refuses to make payment to a person furnishing labor or materials in 
connection with the public contract for a public improvement within 30 days after receipt of payment from the public 
contracting agency or a contractor, the contractor or first-tier subcontractor shall owe the person the amount due plus 
shall pay interest in accordance with ORS 279C.515. If the contractor or first-tier subcontractor fails, neglects, or refuses 
to make payment, to a person furnishing labor or materials in connection with the public contract, the person may file a 
complaint with the Construction Contractors Board, unless payment is subject to a good faith dispute as defined in ORS 
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279C.580.  Contractor must pay any and all contributions and amounts due to the Industrial Accident Fund from 
contractor or subcontractor and incurred in the performance of the contract.  No liens or claims are permitted to be filed 
against Metro on account of any labor or material furnished.  Contractors are required to pay the Department of Revenue 
all sums withheld from employees pursuant to ORS 316.167.   
 
For public improvement work all contractors must demonstrate that an employee drug-testing program is in place.   
 

ARTICLE VIII 
ATTORNEY'S FEES 

 
 In the event of any litigation concerning this Contract, the prevailing party shall be entitled to reasonable attorney's 
fees and court costs, including fees and costs on appeal to any appellate courts.   
 

ARTICLE IX 
QUALITY OF GOODS AND SERVICES 

 
Unless otherwise specified, all materials shall be new and both workmanship and materials shall be of the highest quality.  
All workers and subcontractors shall be skilled in their trades.  CONTRACTOR guarantees all work against defects in 
material or workmanship for a period of one (1) year from the date of acceptance or final payment by METRO, whichever 
is later.  All guarantees and warranties of goods furnished to CONTRACTOR or subcontractors by any manufacturer or 
supplier shall be deemed to run to the benefit of METRO. 
   

ARTICLE X 
OWNERSHIP OF DOCUMENTS 

 
Unless otherwise provided herein, all documents, instruments and media of any nature produced by Contractor pursuant 
to this agreement are Work Products and are the property of Metro, including but not limited to: drawings, specifications, 
reports, scientific or theoretical modeling, electronic media, computer software created or altered specifically for the 
purpose of completing the Scope of Work, works of art and photographs.  Unless otherwise provided herein, upon Metro 
request, Contractor shall promptly provide Metro with an electronic version of all Work Products that have been produced 
or recorded in electronic media.   Metro and Contractor agree that all work Products are works made for hire and 
Contractor hereby conveys, transfers, and grants to Metro all rights of reproduction and the copyright to all such Work 
Products. 
 
A. Contractor and subcontractors shall maintain all fiscal records relating to such contracts in accordance with 
generally accepted accounting principles.  In addition, Contractor and subcontractors shall maintain any other records 
necessary to clearly document: 

1. The performance of the contractor, including but not limited to the contractor’s compliance with contract plans and 
specifications, compliance with fair contracting and employment programs, compliance with Oregon law on the 
payment of wages and accelerated payment provisions; and compliance with any and all requirements imposed on 
the contractor or subcontractor under the terms of the contract or subcontract; 
2. Any claims arising from or relating to the performance of the contractor or subcontractor under a public contract; 
3. Any cost and pricing data relating to the contract; and 
4. Payments made to all suppliers and subcontractors. 

 
B. Contractor and subcontractors shall maintain records for the longer period of (a.) six years from the date of final 
completion of the contract to which the records relate or (b.) until the conclusion of any audit, controversy or litigation 
arising out of or related to the contract.   
 
C. Contractor and subcontractors shall make records available to Metro and its authorized representatives, including 
but not limited to the staff of any Metro department and the staff of the Metro Auditor, within the boundaries of the Metro 
region, at reasonable times and places regardless of whether litigation has been filed on any claims.  If the records are not 
made available within the boundaries of Metro, the Contractor or subcontractor agrees to bear all of the costs for Metro 
employees, and any necessary consultants hired by Metro, including but not limited to the costs of travel, per diem sums, 
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salary, and any other expenses that Metro incurs, in sending its employees or consultants to examine, audit, inspect, and 
copy those records.  If the Contractor elects to have such records outside these boundaries, the costs paid by the 
Contractor to Metro for inspection, auditing, examining and copying those records shall not be recoverable costs in any 
legal proceeding. 
 
D. Contractor and subcontractors authorize and permit Metro and its authorized representatives, including but not 
limited to the staff of any Metro department and the staff of the Metro Auditor, to inspect, examine, copy and audit the 
books and records of Contractor or subcontractor, including tax returns, financial statements, other financial documents 
and any documents that may be placed in escrow according to any contract requirements.  Metro shall keep any such 
documents confidential to the extent permitted by Oregon law, subject to the provisions of section E. 
 
E. Contractor and subcontractors agree to disclose the records requested by Metro and agree to the admission of 
such records as evidence in any proceeding between Metro and the Contractor or subcontractor, including, but not limited 
to, a court proceeding, arbitration, mediation or other alternative dispute resolution process. 
 
F. Contractor and subcontractors agree that in the event such records disclose that Metro is owed any sum of 
money or establish that any portion of any claim made against Metro is not warranted, the Contractor or subcontractor 
shall pay all costs incurred by Metro in conducting the audit and inspection.  Such costs may be withheld from any sum 
that is due or that becomes due from Metro. 
 
G. Failure of the Contractor or subcontractor to keep or disclose records as required by this document or any 
solicitation document may result in disqualification as a bidder or proposer for future Metro contracts as provided in ORS 
279B.130 and Metro Code Section 2.04.070(c), or may result in a finding that the Contractor or subcontractor is not a 
responsible bidder or proposer as provided in ORS 279B.110 and Metro Code Section 2.04.052. 
 

ARTICLE XI 
SUBCONTRACTORS 

 
 CONTRACTOR shall contact METRO prior to negotiating any subcontracts and CONTRACTOR shall obtain 
approval from METRO before entering into any subcontracts for the performance of any of the services and/or supply of 
any of the goods covered by this Contract.   
 
 METRO reserves the right to reasonably reject any subcontractor or supplier and no increase in the 
CONTRACTOR’S compensation shall result thereby.  All subcontracts related to this Contract shall include the terms and 
conditions of this agreement.  CONTRACTOR shall be fully responsible for all of its subcontractors as provided in Article 
IV.   
 

ARTICLE XII 
RIGHT TO WITHHOLD PAYMENTS 

 
 METRO shall have the right to withhold from payments due CONTRACTOR such sums as necessary, in 
METRO's sole opinion, to protect METRO against any loss, damage or claim which may result from CONTRACTOR’S 
performance or failure to perform under this agreement or the failure of CONTRACTOR to make proper payment to any 
suppliers or subcontractors.  In addition for public improvement work, if a CONTRACTOR is required to file certified 
statements under ORS 279C.845, METRO shall retain 25 percent of any amount earned by the CONTRACTOR on the 
public works until the contractor has filed all required certified statements with METRO. 
 
 If a liquidated damages provision is contained in the Scope of Work and if CONTRACTOR has, in METRO's 
opinion, violated that provision, METRO shall have the right to withhold from payments due CONTRACTOR such sums as 
shall satisfy that provision.  All sums withheld by METRO under this Article shall become the property of METRO and 
CONTRACTOR shall have no right to such sums to the extent that CONTRACTOR has breached this Contract.   
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ARTICLE XIII 

SAFETY 
 
 If services of any nature are to be performed pursuant to this agreement, CONTRACTOR shall take all necessary 
precautions for the safety of employees and others in the vicinity of the services being performed and shall comply with all 
applicable provisions of federal, state and local safety laws and building codes, including the acquisition of any required 
permits.   

ARTICLE XIV 
INTEGRATION OF CONTRACT DOCUMENTS 

 
 All of the provisions of any procurement documents including, but not limited to, the Advertisement for Bids, 
Proposals or responses, General and Special Instructions to Bidders, Proposal, Scope of Work, and Specifications which 
were utilized in conjunction with the bidding of this Contract are hereby expressly incorporated by reference.  Otherwise, 
this Contract represents the entire and integrated agreement between METRO and CONTRACTOR and supersedes all 
prior negotiations, representations or agreements, either written or oral.  This Contract may be amended only by written 
instrument signed by both METRO and CONTRACTOR.  The law of the state of Oregon shall govern the construction and 
interpretation of this Contract.   
 

ARTICLE XV 
COMPLIANCE 

 
 CONTRACTOR shall comply with federal, state, and local laws, statutes, and ordinances relative to the execution 
of the work.  This requirement includes, but is not limited to, non-discrimination, safety and health, environmental 
protection, waste reduction and recycling, fire protection, permits, fees and similar subjects.   

 
ARTICLE XVI 
ASSIGNMENT 

 
 CONTRACTOR shall not assign any rights or obligations under or arising from this Contract without prior written 
consent from METRO.   
 
       
CONTRACTOR NAME     METRO 
 
By        By       
 
 
Date       Date       
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Metro Contract No. 
 
1. BACKGROUND/HISTORY OF PROJECT 
 
Metro requires work to install a new truck scale at the Metro Central Transfer Station (MCS).  MCS is located at 6161 NW 
61st Street, Portland, OR, which operates 16 hours per day.   
 
No interference with station operations will be permitted.  Contractor must schedule interfering work for nights as 
approved by Metro.  Impeding traffic on to, off of or within the facility or site will be considered interference with station 
operations.  Delaying or preventing customers from being weighed shall be considered interference with station 
operations.   
 
This scale is essential to the operation of the facility.  Contractor shall be allowed just less than seven days (Saturday at 
noon through to the next Saturday at 7a.m.) from the time the existing scale is taken out of service to the time the new 
scale is placed in service. Contractor shall perform as much work prior to removal of the existing scale as can be done.   
 
The new scale will replace the existing truck scale that is used to weigh outbound traffic at Scale House C.  The existing 
scale is all steel, approximately 80 feet long by 10 feet wide and installed over a pit type foundation.  The existing 
foundation is constructed of reinforced concrete and surrounding pavement is non-reinforced concrete.  Metro does have 
as built drawings for the existing scale pit; however contractor must verify their accuracy.  The contractor must determine 
the extent of demolition required to modify the existing pit for installation of the new scale.   
 
 
2. STATEMENT OF WORK 
 
The successful contractor shall supply a new truck scale and indicator as specified in Section 11990, as conceptually 
shown in the contract documents and as approved by Metro.  The work will include removing the existing scale and 
transporting it offsite, demolition and disposal of concrete as needed and installing a new scale and scale equipment, also 
electrical work, and misc. appurtenances.  The work includes all labor, equipment, and materials required to design, 
construct and install all components to provide a fully operational scale as described by the contract documents.   
 
The contractor shall provide specifications and drawings that describe the work required to replace the existing scale with 
a new scale.  Contractor shall have specifications and drawings prepared by an individual (design engineer) licensed by 
the State of Oregon to perform such work if new foundation/footings are needed for the new scale.  The design engineerʼs 
seal shall be affixed to the specifications and drawings as required by Oregon law. 
 
A condensed schedule may require extended hours of construction and use of high early strength concrete for the scale 
foundations and approaches.   
 
Contractor shall submit a work plan and schedule to Metro for approval within 14 days of Notice to Proceed and prior to 
starting work on site.  Contractor must complete all work for installing and commissioning the new scale before June 30, 
2011. 
 
Contractor shall acquire and pay for all required permits, such as the electrical and the low voltage permits.  Contractor 
shall coordinate and pay for all required testing (e.g. concrete compressive strength, slump and air entrainment; etc.).   
 
The compressive strength of the concrete must be shown to have reached the design engineers requirements before the 
scale is ready for use.  This may require special additives and or higher strength concrete to maintain construction 
schedule.  Concrete slabs shall be wet cured for a minimum of three days or until concrete is ready for use. 
 
Contractor shall perform normal maintenance, quarterly calibration and warranty (to include all parts, labor, travel, etc.) 
repair of the new scales during the first year of use.  This will include calibrating the scale on or within one month following 
the one-year anniversary of the scale being placed into service.     
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Contractor shall have parts available in inventory to complete on-site scale repairs (including spare load cells and 
indicators).   
 
Contractor shall be on site in response to Metro service calls within two (2) hours when problems cause the scale to be 
out of service.  Contractor shall provide Metro with a phone number to make such requests at any time of day, 7 days a 
week. 
 
Contractor shall notify Metro immediately when it considers repair work to be outside the scope of the warranty.  
Contractor shall file a claim for work it considers non-warranty.  Contractor shall submit, prior to final contract award, a 
schedule of labor costs for repairs and its standard mark-up on parts.  This will be used in determining the cost of non-
warranty repairs. 
 
 
3. MODIFICATION OF CONTRACT 
 
Please refer to the Supplemental Conditions of the Contract. 
 
 
4. PAYMENTS, BILLING AND TERM 
 
Contractor shall provide the above services for a maximum price not to exceed _______________ AND NO/100THS 
DOLLARS ($________.00), based upon Contractor's Bid Schedule and Schedule of Values. 
 
The maximum price includes all fees, costs and expenses of whatever nature.  Contractor's billing statement will be as 
required in the Supplemental Conditions of the Contract, and will be sent to Metro, Attention Parks & Environmental 
Services Department.  Metro will pay Contractor within 30 days of receipt of an approved statement.  Final payment for 
installation of the scales will be made when the scale is placed in service and the Punchlist is completed.  Payment for 
maintenance/calibration shall be made within 30 days of billing for such services.  
 
Contractor shall submit prevailing wage certification with each billing statement as required for prevailing wage projects.  
Contractor shall also submit a report detailing work performed and materials supplied with all billing statements.   
 
The Contractor may be assessed liquidated damages if the work is not complete per the approved project schedule and 
these contract documents.   
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SUPPLEMENTAL CONDITIONS 
 
1.0  Payments  
 
Payments to Contractor shall be made only for actual quantities of Contract Items 
provided/performed in accordance with terms of the Contract and for items of work actually 
provided/performed under Change Order.  Bid Item quantities are estimates only.  
 
Contractor shall accept the compensation, as herein provided, in full payment for furnishing all 
materials, labor, tools and equipment necessary to the completed work, and for performing all 
work contemplated and embraced under the Contract; also for loss or damage arising from the 
nature of the work, or from the action of the elements, or from any unforeseen difficulties which 
may be encountered during the prosecution of the Work until the final acceptance by Metro. 
 
Prior to the submittal of the first Application for Payment, Contractor shall submit: 

A. List of subcontractors 
B. List of suppliers 
C. Schedule of Values 
D. Contractorʼs Construction Schedule 
E. Copies of permits required to be procured by Contractor 
F. Certificates of insurance and insurance policies 
G. Performance and payment bonds 

 
Application for Payment shall be made on the AIA Document G702 and Continuation Sheets 
G703 or approved alternate.  Entries shall match data on the Schedule of Values and 
Contractorʼs Construction Schedule.  Use updated schedules if revisions have been made.  
Include amounts of Change Orders and Force Account Work issued prior to the last day of the 
period covered by the application.  Show items in accord with this contract.  Each item in the 
Schedule of Values and Applications for Payment shall be complete including total cost and 
share of overhead and profit.  For each item where an Application of Payment includes products 
purchased or fabricated and stored, but not installed, provide separate line items for initial cost 
and installed value. 
 
Where Maintenance Manuals are required, no more than 50% of the applicable portion of the 
lump sum bid shall be paid prior to receipt of a rough draft of the Maintenance Manual and no 
more than 90% of the final payment shall be made before receipt of the completed Maintenance 
Manuals. 
 
Submit a Schedule of Values to Metro for review and approval within thirty (30) days after 
issuance of Notice to Proceed, but no later than fifteen (15) days before the date scheduled for 
submittal of the first Application for Payment.  The Schedule of Values shall be prepared as 
follows: 
 

A. Break Contract lump sum bid amounts down into line items to identify the cost for 
materials supplied to the job, the cost of subcontracted work and the cost of each task 
shown on the project schedule and in enough detail to facilitate evaluation of 
Applications for Payment. Round amounts off to the nearest whole dollar; the total shall 
equal the Contract Amount.  Breakdown shall be balanced so that progress payments 
will not create a condition where sufficient funds are not available to complete the work.  
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Contractor shall provide documentation substantiating the cost allocation if Metro 
believes that the costs are unbalanced. 

 
B. Arrange the Schedule of Values in a tabular form with columns to indicate the following 

for each line item: 
a. Item # 
b. Description 
c. Name of subcontractor, supplier, manufacturer or fabricator 
d. Cost of item 
e. Cost to deliver item to job site 
f. Cost to install item at job site  
g. Total dollar value of item 

 
C. Include the following on the Schedule of Values: 

a. Project name and location 
b. Metroʼs name and address 
c. Contractorʼs name and address 

 
Metro and Contractor also understand and agree that Metro will be damaged when access to 
the transfer trailer scale is interrupted.  It is therefore agreed that Contractor shall only be 
allowed to interrupt use of the transfer trailer scale between 5pm and 7am and for a single 
period of eight consecutive days, Sunday through Sunday. Metro may adjust payments to 
Contractor by collection of liquidated damages in the amount of one five hundred dollars 
($500.00) per day for each day that Contractor interrupts access to the scale.  Liquidated 
damages for scale interruption will be assessed after the eight days allowed. 
 
As an in incentive to reduce the interruption to use of the transfer trailer scale Metro agrees to 
pay Contractor five hundred dollars ($500.00) per day that the Contractor can reduce the 
interruption of use to the transfer scale to less than the eight days allowed.   
 
Payment of adjusted payments shall not release Contractor from obligations in respect to the 
complete performance of the Work, nor shall the payment of such adjusted payments constitute 
a waiver of Metroʼs right to collect any additional adjusted payments which it may sustain by 
failure of Contractor to fully perform the Work, it being the intent of the parties that the aforesaid 
adjusted payments be full and complete payment only for failure of Contractor to complete the 
Work on time. Metro expressly reserves the right to make claims for any and all other damages 
which Metro may incur due to Contractorʼs failure to perform in strict accordance with this 
Contract. 
 
Permitting Contractor to continue and finish the work or any part thereof after the Contract Time 
has expired shall in no way operate as a waiver on the part of Metro of any of its rights under 
this subparagraph or the balance of the Contract Documents. 
 
2.0  Changes in the Work 
 
Metro may order changes in the Work herein required, including deletions of work, and may 
order additional materials and work in connection with the performance of the Work. 
 
If such changes in the Work increase or decrease the cost of any part of the Work or change the 
time necessary to complete the Work, the Contract Amount shall be increased or decreased by 
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such amount and the Contract Time changed as Contractor and Metro may agree upon as 
reasonable in a written Change Order.  Contractor shall promptly comply with such Change 
Orders and carry them out in accordance with the Contract Documents. 
 
No order for any alteration, modification or additional work which shall increase or decrease the 
Contract Amount or change the Contract Time shall become part of the Contract unless the 
resulting Change Order shall have been agreed upon in writing and the Change Order signed by 
Contractor and Metro, unless the work is Force Account work.  Metro may, at its discretion, also 
require the signature of Contractorʼs surety on the Change Order.  Prior to the approval of such 
Change Order, Metro shall have approved any design modifications entailed thereby. 
 
If Metro intends to order changes in the Work, it may request a proposal by Contractor for the 
proposed added or deleted work before directing Contractor to commence work.  Within 
fourteen (14) days after issuance of such request by Metro, Contractor shall furnish three copies 
of a complete breakdown of costs of both credits and additions directly attributable to the 
change in the Work proposed, itemizing materials, labor, taxes, affect on Contract Time, if any, 
and Overhead and Profit on a form approved by Metro and in accordance with the limitations 
described in the following Paragraph.  Subcontract work shall be so indicated and written 
proposals from Subcontractors or Suppliers shall be included with similar breakdowns provided.  
Following submission of its cost breakdown, Contractor shall meet with Metro to discuss all 
aspects of scope, costs, scheduling and construction methods. 
 
If Metro finds it necessary to make changes in the Work in an expeditious manner, it may direct 
Contractor to proceed with the change while preparing a proposal for the added or deleted 
Work.  In such an instance, Metro may assign an estimated value to the change that Contractor 
shall not exceed without further authorization by Metro.  Within fourteen (14) days after issuance 
of such by Metro, Contractor shall furnish three copies of a complete breakdown of costs of both 
credits and additions directly attributable to the change in the Work proposed, itemizing 
materials, labor, taxes, affect on Contract Time, if any, and Overhead and Profit on a form 
approved by Metro and in accordance with the limitations described in the following Paragraph.  
Subcontract work shall be so included with similar breakdowns provided.  Following submission 
of its cost breakdown, Contractor shall meet with Metro to discuss all aspects of scope, costs, 
scheduling and construction methods. 
 
If the proposed additional or deleted work is the subject of Unit Prices stated in the Contract 
Documents or subsequently agreed upon, such Unit Prices shall be binding upon Contractor in 
calculating the increase or decrease in the Contract Amount attributable to the proposed 
additional or deleted work. 
 
The following limitations shall apply in the calculation of the costs of changes in the Work: 
 

A. Contractor will be permitted a reasonable allowance for Profit and Overhead on its 
increased Direct Cost resulting from any changes in the Work ordered by Metro.  
Likewise, Profit and Overhead will be deducted for any portion of the Work that is 
deleted.  In the case of a change involving both credits and extras, Overhead and Profit 
shall be applied to the net extra after subtraction of credits.   

 
Overhead and Profit for the entity performing the work with its own crews shall not 
exceed twenty percent (20%) of the Direct Cost of the changed work.  Overhead and 
Profit for Contractor or Subcontractor who has had the work performed by a lower tier 
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Subcontractor shall not exceed five percent (5%) of the Direct Cost of the changed work.  
If a second-tier or inferior Subcontractor performs the Work, the total Overhead and 
Profit for all tiers shall in no event exceed thirty percent (30%) of the Direct Cost of the 
changed work.  Distribution of this Overhead and Profit among the tiers is the 
responsibility of Contractor. 

 
B. Federal, state, regional, county and local taxes, including, but not limited to, income 

taxes, excise taxes, sales and use taxes and payroll taxes and insurance shall be shown 
separately and will be allowed on extras and shall be credited on credits.  No Overhead 
and Profit will be allowed on taxes and insurance. 

 
C. The actual rate of bond premium as paid on the additional Direct Cost plus the cost of 

taxes will be allowed.  No Overhead and Profit will be allowed on such premiums. 
 

D. The allowance for equipment costs (both rental as well as Contractor-owned equipment) 
shall be limited to those rates in the Rental Rate Bluebook published by Dataquest 
Incorporated, 1290 Ridder Park Drive, San Jose, California 95131-2398, (800) 227-
8444. 

 
If Contractor does not respond to Metroʼs Request for Proposal with a cost breakdown within the 
fourteen (14) day period as required above, or if Metro determines that Contractorʼs breakdown 
of costs is unreasonable in consideration of the work proposed to be added or deleted, or if 
Metro determines that the proposed work must be commenced promptly to avoid delay to the 
Project, Metro may issue an order for Force Account work and Contractor shall promptly 
perform or delete the work described in such order.  Change, if any, in the Contract Amount due 
to such Force Account work shall be the sum total of the following items: (1) Actual labor cost, 
including premium on compensation insurance and charge for social security taxes, and other 
taxes pertaining to labor; (2) The proportionate cost of premiums of public liability property 
damage and other insurance applicable to the extra work involved and required by these 
Contract Documents; (3) Actual cost of material, including applicable taxes pertaining to 
materials; (4) Actual cost of plant and equipment rental, at rates to be agreed upon in writing 
before the work is begun or at rates per the Rental Rate Bluebook.  No charge for the cost of 
repairs to plant or equipment will be allowed. Equipment items having a capital cost of under 
$250.00 are considered small tools and classified as Overhead; (5) Overhead and Profit as 
provided stated above; (6) The proportionate actual costs of premiums for bonds required by 
these Contract Documents. 
 
Whenever any Force Account work is in progress, Contractor shall furnish each working day to 
Metro a detailed written report signed by Contractor and Metroʼs representative of the amount 
and cost of all of the items listed in (1) through (6) above, and no claim for compensation for 
such extra work will be allowed unless such report shall have been made.  Metro reserves the 
right to provide such material as it may deem expedient and no compensation, overhead or 
profit will be allowed to Contractor for such materials. 
 
No oral statements of any person whomsoever shall in any manner or degree modify or 
otherwise affect the terms of this Contract. 
 
Changes in the Work made pursuant to this Article and extensions of the Contract Time allowed 
by Metro due to such changes shall not in any way release any warranty or promises given by 
Contractor pursuant to the provisions of the Contract Documents, nor shall such changes in the 
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Work relieve or release the sureties of bonds executed pursuant to said provisions.  The 
sureties, in executing such bonds, shall be deemed to have expressly agreed to any such 
change in the Work and to any extension of Contract Time made by reason thereof. 
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3.0  Schedule 
 
The Contractor shall submit a project schedule in graphic form (e.g. bar chart) showing 
proposed schedule of anticipated progress to include all major operations and items and time of 
anticipated completion of major portions of the work within fourteen (14) days after Notice to 
Proceed.   
 
The schedule shall be accompanied by a narrative work plan and include the following 
information: 
 

A. Staffing levels planned to achieve duration's shown in the preliminary schedule. 
B. Equipment utilization planned for each activity-taking place on site. 
C. Identification of work planned for overtime or additional shifts. 
D. Quality Control activities (e.g. sampling, testing, inspections) 
E. Plans for wet weather work. 
F. Identification of critical work or supply activities. 

 
Once schedule is determined acceptable by Metro, this schedule will be designated the initial or 
zero progress schedule.  Contractor shall update the Schedule and submit two copies to Metro 
on a monthly basis.  The Schedule shall be accompanied by a narrative report and include: 
 

A. Description of work completed during the past month. 
B. Discussion of problem areas including current and anticipated delay factors. 
C. Description of schedule revisions made for this monthʼs update. 
D. Actions planned to mitigate delays or to facilitate construction progress. 

 
4.0  Job Site Coordination 
 
Contractor is responsible for overall coordination of the project.  The project work shall be 
coordinated with the operation of the Metro Central Station so as to minimize interruption to 
station operations and other problems during operations.  Utility location and connections shall 
be coordinated with the proper utility companies.  Replacement of any damaged material, 
including labor and materials, will be the responsibility of Contractor. 
 
The site will be made available at the discretion of Metro and as prearranged by the Contractor.  
No work shall be performed between 6:30 p.m. to 6:30 a.m., Monday through Friday or on the 
weekends, without 48 hour advanced written permission from Metro.  However, maintenance or 
emergency work during these hours may be conducted without prior permission although 
advanced notification to Metro is required.   
 
All materials, equipment and debris shall be removed and stored in designated areas during 
operation of the facility.  Contractor shall take all safety precautions that are standard to the 
industry and meet or exceed all OSHA standards, i.e., signage, barricades, fall protection, 
confined space entry, etc.  It is Contractorʼs responsibility to train and ensure compliance with 
the above policies for any and all of their personnel and/or subcontractors. 
 
The Contractorʼs on-site foreman shall represent all contractor and subcontractor personnel.  
The foreman is responsible for the location of each employee under his or her supervision, at all 
times, and must document and update this information as it changes throughout the day.  This 
information will be kept, for all employees, in main office at the transfer station.  Metro safety 
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procedures and protocol will be discussed at the Pre-Construction Meeting.  The foreman for the 
contractor and each of its subcontractors must attend the Pre-Construction Meeting.  Contractor 
must comply with Metro safety procedures and protocol. 
 
Continuous operation of Metro Central Station is of critical importance.  Schedule and conduct 
activities to minimize disruption of operations and to enable existing facilities to operate, unless 
otherwise specified.  Conduct work outside normal working hours as may be necessary to meet 
project schedule and avoid undesirable conditions. 
 
Where existing facilities are to be modified during the course of work, obtain Metroʼs review and 
acceptance of submittals for temporary shutdown, demolition, modification, connections 
between new and existing work, and other related work.  Conform to other sections as 
applicable. 
 
5.0  Project Meetings 
 
Pre-construction Meeting.  Within fourteen (14) days following Notice to Proceed, but before 
start of work at the site, Contractor shall meet with Metro for discussion of scheduling 
requirements, procedures for handling shop drawings and other submittals, processing 
application for payment, and establishing a working understanding among the parties.  The 
meeting shall be attended by: 
 

A. Contractorʼs office representative(s). 
B. Contractorʼs superintendent. 
C. Subcontractorsʼ representatives. 
D. Metroʼs representatives. 

 
Metro may call for meetings of Contractor, Contractorʼs Subcontractors and Suppliers as Metro 
deems necessary for the proper supervision and inspection of the Work.  Such meetings shall 
be held at the Site on regular working days during regular working hours, unless otherwise 
directed by Metro. Attendance shall be mandatory for all parties notified to attend. 
 
6.0  Submittals 
 
Contractor shall review, stamp approved and submit postpaid with such promptness as to cause 
no delay in the Work or in that of any other contractor, the required number of copies of all shop 
drawings, schedules, data, and samples required for the work of the various trades, determined 
necessary by Metro and specified by the Contract.  By approving and submitting Shop Drawings 
and Samples, it is hereby agreed that Contractor has determined and verified all field 
measurements, field construction criteria, materials, catalog numbers and similar data, or will do 
so, and has checked and coordinated each Shop Drawing with the requirements of the Work 
and of the Contract Documents and that there is no conflict with other submittals that may affect 
the work of another contractor of Metro. 
 
Shop drawings shall establish the actual detail of all manufactured or fabricated items.  All shall 
be drawn to scale and be completely dimensioned. 
 
Sheet sizes of shop drawings shall be in multiples of 8 ½ by 11 inches, preferably not exceeding 
22 by 34 inches unless there is a special requirement for larger size sheets. 
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Provide on each drawing a clear space for Metroʼs review and approval stamps and comments. 
Two (2) copies of shop drawings, manufacturerʼs literature, brochures, catalog cuts, and other 
pertinent printed matter or data shall be submitted in addition to the number of copies Contractor 
wishes returned. 
 
It shall be Contractorʼs responsibility to clearly note on the shop drawings, and in writing 
specifically call to Metroʼs attention, any changes and deviations that vary from the Contract 
Drawings and Specifications.  Review of the shop drawings by Metro shall not relieve Contractor 
of full responsibility including the cost to comply with the Contract Documents.   
 
If required, Contractor shall make the corrections and file with Metro the same number of 
corrected copies as indicated above. Contractor shall direct specific attention in writing or, on 
resubmitted Shop Drawings to revisions other than the corrections requested on previous 
submissions.  Metro will return to Contractor copies of drawings in the same manner and 
number as before. 
 
Shop Drawings shall give complete information necessary for the fabrication and installation of 
all component parts of the equipment, structure, facility, etc.  In the case of structural drawings, 
they shall include the location, type, and size and extent of all welds, if any are necessary. 
Manufacturerʼs standard details, catalogues, advertising literature, etc., shall not necessarily 
constitute all of the shop drawings required for any unit or facility.  Additional shop details 
designed for the particular project shall be furnished when required by Metro.  Shop drawings of 
electrical equipment shall include complete diagrams of electrical circuitry. 
 
Metroʼs review of and placement of shop drawing review stamp on any shop drawing is 
understood to be an acceptance of the character of the details and not a check of any 
dimension or quantity and will not relieve Contractor from responsibility for errors of any sort in 
shop drawings data or schedules, whether or not such errors are found by Metro in the review of 
such details. 
 
No changes shall be made in any shop drawing after it has been reviewed except by the 
consent or direction of Metro in writing. 
 
7.0  General Product Requirements 
 
Unless otherwise specifically provided, all workmanship, equipment, and materials incorporated 
in the work covered by the Contract are to be new and of the best available grade of their 
respective kinds. 
 
For products specified only by reference standards, select any product meeting standards, by 
any manufacturer. 
 
For products specified by naming one or more products, but indicating the option of selecting 
equivalent products by stating “or equivalent” after specified product, Contractor must submit a 
request, as required for substitution, for any product not specifically named. 
 
8.0  Quality Control 
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Contractor is primarily responsible for quality control and shall provide for sufficient supervision 
and control measures on a daily basis to ensure that the Work is completed in accordance with 
the Contract Documents. 
 
Metro may monitor the Contractorsʼ quality control.  These activities in no way relieve Contractor 
of quality control responsibilities. 
 
Contractorʼs Quality Control Manager shall review the contract documents to ensure that 
required materials, equipment and procedures have been submitted and approved, are on-site 
and checked, that a reasonable, coordinated work plan has been prepared, that all previous 
work has been completed, inspected and tested as required.  Contractorʼs Quality Control 
Manager shall brief all involved working personnel and inspectors on the work plan and the 
quality standards expected. 
 
Contractor shall be responsible for direct coordination with a testing contractor for all testing 
required by this contract.  Contractor may subcontract for any additional testing that it might 
desire.  Contractor shall keep a record of all tests on the job site.   
 
Duties and responsibilities of the Quality Control Manager or a designated representative 
include: 
 

A. Have the authority to stop or reject work. 
B. Be on-site during working hours and be assigned full time to the project. 
C. Review all submittals, including shop drawings and materials submittals.  Reject those 

submittals not in accordance with the Contract Documents, approve and submit those 
that are in accordance.  Maintain a job site submittal file. 

D. Ensure that line, grade, depth and compaction, density and composition of materials are 
in accordance with the Contract Documents. 

E. Ensure all work to be inspected includes an opportunity for Metro to check work prior to 
covering the work. 

F. Coordinate required tests and inspections with Metro. 
G. Inspect the work of Contractor and all subcontractors. 
H. Submit all required quality control documentation and maintain records. 
I. Verify that all permanent materials delivered to the job site are in accordance with the 

Contract Documents.  Submit certifications and test reports as required. 
J. Accompany Metro on job site inspections as required. 
K. Prepare and submit the project punch lists prior to job completion and acceptance. 
L. Furnish representative samples for testing as required by the Contract Documents or 

Metro. 
 
Contractor shall provide continuous inspection over the daily operations, including overtime and 
additional shifts. 
 
Engineer and regulatory agencies may also inspect as required by law and custom.  The 
inspection by any of the above does not relieve Contractor of the requirement to inspect and to 
produce work in accordance with the plans and specifications.  Contractor shall, at all times, 
provide safe access and assistance to Metro, and other authorized inspectors for inspection of 
the work. 
 
9.0 Start-up 
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Startup and operation shall not be cause for claims for delay by the Contract and all expenses 
accruing therefrom, shall be deemed to be incidental to the Contract.  Contractor shall provide 
all materials, supplies and labor necessary to efficiently complete the startup and operation. 
 
Not less than thirty (30) days before anticipated time for beginning the start-up, Contractor shall 
submit to Metro for approval, a complete plan for: 
 

A. Detail schedules of procedures for startup. 
B. Complete schedule of events to be accomplished during startup. 
C. Schedule operator training as specified. 
D. An outline of work remaining under the Contract to be carried out concurrently with the 

operation phases. 
  
Startup shall consist of testing by a simulated operation of all equipment and controls.  The 
purpose of these tests shall be to check that all equipment will function under operating 
conditions, that all interlocking controls and sequences are properly set and that the facility will 
function as an operating unit. 
 
Factory representatives of all major units shall be present for the startup phase.  The test shall 
continue until it is demonstrated that all dysfunction of controls and machinery are corrected. 
 
Operation of the facility shall be immediately started after completion of startup and after 
satisfactory repairs and adjustments have been made.  Personnel placed on the project by 
Metro who will perform all duties and operate all equipment will operate the facility.  Taking 
possession and use of the facility shall not be deemed an acceptance of any work not 
completed in accordance with the Contract Documents.  If such prior use increases or causes 
refinishing of completed work, Contractor shall be entitled to such extra compensation or 
extension of time or both, as Metro may determine. 
 
10.0  Substantial Completion 
 
After startup, submit written certification to Metro that Project or designated portion of Project is 
substantially complete.  Submit punch list of items to be completed or corrected. 
 
Metro will make an inspection after receipt of Contractorʼs certification.  If Metro then considers 
the Work to be substantially complete, Metro will issue a Certificate of Substantial Completion, 
with appropriate conditions, accompanied by the Contractorʼs punch list, as verified and 
amended by Metro.  Omission of any item from the list shall not relieve Contractor from 
responsibility to complete all the work in accordance with the Contract. 
 
Should Metro consider that work is not substantially complete; Metro will notify Contractor, in 
writing stating reasons and list of items.  Contractor shall complete work and send second 
written notice to Metro certifying that Project or designated portion of Project is substantially 
complete. 
 
Guarantee and warranty periods begin with the date of final acceptance.  However, in 
connection with any specific equipment certified by Metro as completed and its use or operation 
thereof for its intended purpose is assumed by Metro, the warranty period for such equipment 
shall begin with the beginning date of such use or operation. 
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11.0  Operating and Maintenance Manuals 
 
Contractor shall submit to Metro two copies of draft operations and maintenance manuals for 
each major piece of equipment and system component at least 30 days prior to scheduled 
testing and at least 30 days prior to submitting written notice of substantial completion.  Metro 
will review and return one copy with comments.  If corrections are required, Contractor shall 
make corrections and resubmit one corrected copy plus corrected pages for the copy in Metroʼs 
possession. 
 
Upon approval, Contractor shall furnish Four (4) copies of the Operations and Maintenance 
Manuals.  Complete approval of all required manuals will be a condition for final completion and 
payment. Data shall be bound in first quality, heavy, permanent 3-ring type binders.  Manuals 
shall be assembled and indexed so that information on any piece of equipment can be readily 
found. 
 
The Operations and Maintenance Manuals shall include as a minimum the following: 
 

A. Table of Contents. 
B. System Description and Functions of Individual Items of Equipment. 
C. As Built Layout.  Include locations of all elements and wiring diagram of control circuits. 
D. Operations and Maintenance Instructions for each major item of equipment.  These 

instructions shall clearly identify the equipment actually provided and information 
pertaining to other models or variations shall be lined out.  The instructions shall include 
information on: 

a. Operating conditions 
b. Installation instructions 
c. Startup procedures 
d. Shut down procedures 
e. Maintenance instructions 
f. Trouble shooting procedures. 
g. Maintenance Schedules - Cross reference these schedules to specific 

paragraphs in the O&M Instructions. 
h. Spare Parts and lubricants lists 
i. Warranties 

 
12.0  Record Documents 
 
Contractor shall maintain at job site, one record copy of: 
 

A. Contract Drawings. 
B. Project Specifications. 
C. Addenda. 
D. Reviewed Shop Drawings. 
E. Change Orders. 
F. Other Modifications to Contract. 
G. Field Test Records. 
H. Operational and Maintenance Data Delivered with Mechanical and Electrical Equipment. 
I. Certified Weight Tickets 
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Do not permanently conceal any work until required information has been recorded.  Keep 
record documents current.  Legibly mark Drawings to record actual construction: 
 

A. Horizontal and vertical location of underground utilities and appurtenances and 
references to permanent surface improvements. 

B. Field changes of dimension and detail. 
C. Changes made by Change Order. 
D. Details not on original Contract Drawings. 

 
Legibly mark up Specifications, each Section, to record: 
 

A. Manufacturer, trade name, catalog number, and supplier of each product and item of 
equipment actually installed. 

B. Changes made by Change Order. 
C. Other matters not originally specified. 

 
Maintain Shop Drawings as record documents; legibly annotate drawings to record changes 
made after review. 
 
13.0  Close-Out Submittals 
 
At completion of project, deliver complete set of all record documents to Metro.  Accompany 
submittal with transmittal letter signed by Contractor or authorized site representative.  Also 
submit guarantees and bonds required by these specifications and deliver evidence of 
compliance with requirements of governing authorities (where applicable). 
 
 
RS: 
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Section 11990 
TRUCK SCALE 

 
PART 1 – GENERAL 
 
1.1. SCOPE.  This section sets forth the requirements for truck scales. Scales shall be 
furnished and installed complete as specified in the following paragraphs, including 
foundation, weigh-bridge, safety guide rails, load cells, indicator, lightning protection, surge 
voltage protection system, and the services of the manufacturerʼs service representative.  
Omissions in these specifications shall not release Contractor of supplying an operational 
scale system conforming to the intent of these specifications.   
 
1.2. QUALIFICATIONS.  Contractor shall design scale footings and foundations to 
accommodate the new scale if the existing footings and foundations are not used.  An 
individual licensed by the State of Oregon to perform such work shall prepare the design and 
affix the design engineerʼs seal as required by Oregon Law.  
 
Truck scales furnished under this section shall be manufactured by a company with at least 
ten years of experience fabricating similar truck scales.   

 
Scale shall be installed by a company that has, or whose project superintendent has, a 
minimum of five years of experience installing similar truck scale systems. 
 
1.3. GOVERNING STANDARDS.  The scale systems shall have been issued a Certificate 
of Compliance by the National Type Evaluation Program, (N.T.E.P.) and shall conform to the 
following federal, state, local, and industrial standards. 
 
National Institute of Standards and Technology, NIST Handbook 44, "Specifications, 
Tolerances, and Technical Requirements for Weighing and Measuring Devices". 
 
State of Oregon regulations for commercial weighing devices. 
 
American Welding Society AWS D1.1, latest edition. 
 
Weighbridge designs shall conform to standards used in highway bridge construction used by 
the Association of American State Highway and Transportation Officials (AASHTO).   
 
1.4. EDGE GRINDING.  Sharp projections of cut or sheared edges of ferrous metals, which 
are not to be welded, shall be ground as required to ensure paint adherence. 
 
1.5. SURFACE PREPARATION.  All steel elements, except stainless steel, shall be steel 
shot blasted to SSPC-A-SP6 standards.  All steel shall be cleaned prior to the application of 
any coatings.  Customer reserves the right to inspect the steel surfaces prior to application of 
any coatings to the prepared steel surfaces.  All steel surfaces shall be free of all residue, oil, 
mill scale and rust. 
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1.6. PAINTING.  All steel surfaces, except stainless steel, shall be primed with a 2-part 
epoxy primer, Drew 54 series epoxy, or approved equal.  Total dry film thickness shall be at 
least 2-3 mils and applied as specified by the paint manufacturer.  
 
All exposed steel surfaces (those areas which will not be in direct contact with concrete) shall 
be given a topcoat of acrylic polyurethane, Drew 21 series acrylic polyurethane, or approved 
equal.  Total dry film thickness shall be 4-6 mils and applied as specified by the paint 
manufacturer.   
 
Additional field painting other than touchup painting of damaged surfaces will not be required.  
Touchup field painting must meet manufacturerʼs specifications to obtain satisfactory 
adhesion between coats. 
 
1.7 POWER SUPPLY.  Unless otherwise specified, the power supply to the equipment will 
be 120 volts, single phase, 60 Hz.  Where control voltages lower than the power supply 
voltage is required, suitable control power transformers shall be furnished. 
 
1.8. SURGE VOLTAGE PROTECTION.  The scale system shall be surge and lightning 
protected.  This protection shall include a surge protection device that plugs into a standard 
115-vac outlet. The load cells shall be optically isolated, and surge protected. The scale shall 
have a single point ground rod system. Electrical diagrams of the scale grounding and surge 
protection shall be supplied with submittals.  The surge voltage package shall be provided as 
a unit and be tested and approved by the scale manufacturer. 
 
1.9. SUBMITTALS.  Complete foundation, and installation drawings, together with detailed 
specifications and data covering materials, parts, devices, and accessories forming a part of 
the equipment furnished, shall be submitted in accordance with the submittals section, item 
6.0 of the Supplemental Conditions.  Drawings shall cover all scale components, foundation 
details, and loading information for the design of the scale foundation and shall have the seal 
of an Oregon Engineer. 
 
Contractor shall provide maintenance manuals and warranties for all equipment supplied in 
accordance with the Supplemental Conditions. 
 
The bidder shall submit a current copy of the NTEP Certificate of Conformance for the scale 
system (weigh bridge, load cell, indicator/controller, etc.) upon notice of contract award. 
 
PART 2 – PRODUCTS 
Equipment furnished and installed under this section shall be designed, assembled, erected 
and placed in proper operating condition in full conformity with drawings, specifications, 
engineering data, instructions and recommendations of the equipment manufacturer unless 
exceptions are noted by the design engineer and approved by Metro. 
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2.1. SCALE.  The following set of specifications describe a fully electronic, low profile, 
modular type concrete deck truck scale system, designed to be optionally mounted on an 
above grade or pit style foundation.   
 
The scale shall be designed to accommodate up to 250 trucks per day for a period of 25 
years without weighbridge fatigue.  Weighbridges shall be warranted for five years against 
failure of all types. 
 
The scale provided shall consist of four scale sections, each approximately 20 feet long.  
Each section shall be designed with a Concentrated Load Capacity (CLC) of 45 tons (90,000 
lbs), as defined by NIST.  The scale shall have a minimum full-scale capacity of 120 tons 
(240,000 lbs) with a display resolution of 200,000 lbs in 20 lb. increments in accordance with 
NIST, Class IIIL devices.  Weighbridges using externally fixed check rods shall not be 
permitted. 
 
The scale provided shall have a weighing surface of 10ʼ wide by 80ʼ long and must set flush 
with the top of the existing scale pit.  See the attached drawing for approximate dimensions of 
the existing scale pit and foundations.  The scales shall be equipped with side rails on each 
side of the scale with a minimum of 4" diameter pipe.  There shall be at least 9ʼ-3” of 
unobstructed scale deck for vehicle passage between the rails.   
 
The concrete deck shall have a minimum thickness of 5".  Concrete reinforcing shall be as 
specified by the manufacturer and in conformance with governing standards.  Concrete deck 
shall be broom finished to reduce slip hazard.  Concrete deck shall be wet cured for a 
minimum of three days or until itʼs compressive strength has reached 75 percent of its 
specified strength. 
 
Steel conduit shall be provided within the weighbridge for load cell cable runs.  Conduit runs 
shall be capable of carrying four load cell cables.  All load cell cables shall terminate in the 
scale house in a fiberglass reinforced polyester junction box.  
 
Module end plates shall be a minimum 3/4" thick, and shall be reinforced on each side with 
longitudinal I-beams. Load cell pockets shall be integrated into the module structure and 
constructed of 3/4" steel plate and shall be tied to the end plates using tabs and laser cutouts 
to reinforce strength of assembly. Scale modules using flat welded or bolted end boxes shall 
not be allowed. 
 
Access covers to the load cells shall be from the top of the scales and shall be boltless in 
design. Top cover plates shall be reinforced to adequately handle heavy tire traffic over the 
covers.  Access covers shall be designed for easy removal by maintenance personnel and to 
prevent unintentional opening or displacement from traffic.   
 
An additional four points of access shall be provided through the scales into the scale pit.  
There shall be access in each of the four scale sections.   Access shall be in the center of 
each scale section.  Accesses will be at least two feet in diameter or 20-inches on a side.   
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Contractor shall supply and install “T-Belting” around the perimeter of new scales. 
 
 
2.2. LOAD CELLS.  Load cells shall be rigidly mounted utilizing a single link suspension to 
provide equal and consistent and evenly distributed force to the load cell. Load cells shall be 
totally self-contained, and come complete with mounting stands, single-link suspension, and 
enough cable to reach a terminus in the scale house.  Load cells, junction boxes, suspension 
systems and lightning protection equipment shall be warranted for two years against failure of 
all types including lightning or surge voltage. 

 
Load cells shall be of the analog type and have a minimum capacity of 60,000 lbs each with 
an overload safety factor of 150 percent.  Systems utilizing internal circuitry to convert the 
load cell signal from analog to digital within the load cell shall not be permitted.   

 

Load cells shall be of 4340 alloy steel nickel-plated with integral signal cable and shall be 
sealed to an IP67 rating, or approved equal.  Load cell cable shall be: Flexible construction 
20 AWG stranded tinned copper wire; RFI and EMI protected with tinned copper braid shield 
over 100% coverage aluminized foil shield; Tough, weather-proof PVC cable jacket; All 
conductors are industry-standard color coded; and Temperature rating -40º C to 80º C (-40º F 
to 176º F). 

Load cells shall be non-proprietary in design, including both mechanical operation and 
electronic transmission of data.  Load cells using proprietary technology available from a 
single manufacturer shall not be permitted.  

 
A flexible screw-type conduit fitting shall be provided at each load cell. Load cell cable shall 
be totally enclosed within permanent conduit provided within the weighbridge. Load cell 
cables run from the scale to inside the scalehouse shall be run in conduit for rodent 
protection.  Any splices shall be in approved junction boxes that are accessible from the top 
of the scale or inside the scalehouse.   
 
Junction boxes shall be NEMA 4X, Fiberglass Reinforced Polyester (FRP) with formed 
contoured edges and gasketed access. Junction boxes shall have a single directional 
membrane vent.  Steel junction boxes shall not be permitted.  
 
Load cell stands shall be surface mounted to a concrete foundation and anchored using 
epoxy anchors or similar bolts. A minimum of (2) 3/4" x 7" anchor bolts shall be required per 
stand and shall be included in the cost of scale.  

 
1" braided copper transient bypass cables shall be provided at each load cell from the 
weighbridge to the base stand.   

 
Provide an Uninterruptible Power Supply Duplex Voltage regulating transformer, Sola 2000 or 
equivalent. 
 



 

 
Section 11990 - RFB 11-1764-PES October 2010 
Metro Central Scale C Replacement Page 5 of 7 

Provide transient circuitry protection for load cells and instruments. 
 
Install a single-point grounding system. 
 
2.3. SCALE INSTRUMENTATION.   
The scale indicator/controller shall be a Rice Lake Weighing Systems 920i® Programmable 
HMI indicator/controller complete with Ethernet card (part number 71986), or equivalent, 
connected to the Metro computer in the scale house via a serial cable.   
 
The indicator/controller shall be microprocessor based. The indicator/controller shall be 
connected to Metroʼs computer system by RS232 serial cable with a DB9 connector at the 
Metro computer, capable of being wired and accessed via an IP address.  The scale 
indicator/controller shall be fully programmable and configurable according to the needs of 
the application. Custom programming for the application shall be available through common 
programming techniques.  Metroʼs current software requires an ʻOn Demandʼ signal with a 
single character prompt.  The data string sent should indicate the displayed weight with a 6 
digit weight string preceded by the plus symbol and followed by a “G” for Gross weight and 
the scale units “LB” for pounds (e.g. “+004500 G LB”). 
 
The scale indicator/controller shall be NTEP-certified and meet or exceed all specifications 
set forth by NIST, Handbook 44 for Class II, III and IIIL devices.  Additionally the 
indicator/controller shall meet or exceed approvals for UL, C-UL and CE. The manufacturer, 
on request, shall provide a Certificate of Conformance (COC) to these standards. 

 
The scale indicator/controller display shall be a backlit LCD graphical display with minimum 
size of 3.25 high x 4.5" wide with characters from .25" to 1.2" high. Display must be capable 
of displaying alpha and numeric characters or graphic images.  The display shall be capable 
of displaying four lines of information.  The display must be capable of being seen in all light 
conditions, even with daylight glare. 
 
The front panel of the indicator/controller shall have the following operational keys as 
standard with tactile feedback: 

• Zero   • Print   • Gross/Net  • Clear 
• Tare   • Decimal Point • Units   • Numeric 0-9 

 
The indicator/controller shall have the following displayed operational annunciators: 

• Gross, Tare, Net, Zero, Motion 
• Three units of measurement 

 
The scale indicator/controller shall have the capability of powering up to 16 - 350 Ohm load 
cells. The scale indicator/controller shall have at least one I/O capable of controlling traffic 
lights. 
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The indicator/controller shall have a minimum of four standard bi-directional serial ports with 
the following configurations available: 

Com. 1 – RS-232 
Com. 2 – RS-232 
Com. 3 – RS-232, 20mA current loop 
Com. 4 – RS-232, RS-485, 20mA current loop 

 
The scale indicator/controller shall be designed to provide noise protection for RFI, EMI and 
ESD.  The indicator/controller shall also be shielded to prevent two-way radio and cellular 
phone interference.  
 
The indicator/controller shall have an automatic zero tracking feature that shall be 
programmable and in compliance with NIST, Measurement Canada and OIML regulations. 

 
The indicator/controller shall be fully configurable through the front panel. 
 
The indicator/controller shall include as standard surge voltage protection as recommended 
by the manufacturer. 

 
The manufacturer shall warrant the digital indicator/controller for two years from date of 
installation. 

 
The indicator/controller shall have a multi-level digital filtering system for environmental noise 
or vibration. 
 
Customized programmable print formats including 20 auxiliary print formats. 
 
The scale indicator/controller shall have the capability of receiving custom programs. 

 
The indicator/controller shall have a real time clock and battery backed feature. 
 
A/D conversion rate shall be updated at 120 times per second minimum. 
 
A selectable and configurable Unit of Measure feature will allow displayed indication in up to 
3 different units of measure. 
 
PART 3 – EXECUTION 
 
3.1. INSTALLATION.  Contractor shall provide at least 30 days notice to Metro of its 
schedule to begin work on the Metro site.  Contractor shall not take an existing truck scale out 
of service until all materials for its replacement are on site.   
 
Contractor shall not stockpile debris on site.  Contractor must load and move debris from the 
new scale site, as it is created.  Contractor must obtain a temporary vehicle tag to access the 
inbound and outbound scales to dispose after hours.  Contractor shall remove the existing 
scale and load cells from the site after the existing scale is taken out of service.  Contractor 
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shall also remove debris from the existing scale pit and clean the scale pit without flushing 
sediment into the nearby storm water manhole.  
 
The Contractor shall construct the scale foundation as specified by the design engineer and 
approved by Metro.  Construction shall be consistent with the most current and approved 
Oregon Standard Specifications for Construction.   
 
Contractor shall be responsible for all transportation and handling cost associated with delivery 
and installation of the new scale system.  A manufacturerʼs representative for the scale shall be 
available for installation and shall calibrate the scale.  The scale must have Oregon State 
Certification prior to final acceptance. 
 
Contractor shall provide all conduit and wire for the scale system.  The scale manufacturerʼs 
representative shall perform wiring connections and placement of all electrical components 
dealing with the scale system.  All electrical work shall comply with the Oregon Electrical 
Specialty Code. 
 
Contractor is responsible for connecting, programming and testing the new scale to ensure 
that they are communicating and compatible with Metroʼs computer/data system. 
 
Contractor shall have all concrete tested to ensure that appropriate strength is reached prior 
to allowing use of the scale.  Contractor shall have at least four samples of concrete 
(concrete cylinders) taken for testing for each 40 cubic yards of concrete placed or each day 
of placement, whichever is greater.  Concrete shall be tested for strength at 3, 7, and 28 days 
after placement.  Additional testing can be done if adequate strength is not attained in 7 days.  
Each load of concrete shall be tested for air entrainment and slump.   
 
3.2. MANUFACTURER'S FIELD SERVICES.  An authorized representative of the 
manufacturer shall provide field services for equipment furnished under this section.  Field 
services shall include programming the scale indicator/controller to communicate with Metroʼs 
computerized weighing system.   
 
3.3. FIELD TESTING AND ACCEPTANCE.  The Contractor shall provide the required 
scale certification for capacity and accuracy to Metro as required by the applicable state 
department of weights and measures and any other applicable state or county agency.  The 
Contractor shall test the new scale system by weighing several of Metroʼs actual customers 
and demonstrating that the new system displays accurate weights, communicates accurate 
data to Metroʼs computerized weighing software and a load ticket is printed. 
 
3.4. PERSONNEL TRAINING.  An authorized representative of the manufacturer shall train 
Metro's personnel in operating, maintaining, and repairing the equipment specified in this 
section.  The number of training sessions and duration of each session shall be as 
recommended by the scale manufacturer, but not less than one four-hour session.   
 
3.5. QUARTERLY INSPECTION AND TESTING.  Contractor shall inspect and test (with 
certified weights) the scales quarterly for a period of one year following final acceptance.  The 
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scales shall be calibrated to meet state certification standards.  The term “quarterly” shall 
mean: on or before July 31 for the quarter comprised of May, June and July; on or before 
October 31 for the quarter comprised of August, September and October; on or before 
January 31 for the quarter comprised of November, December and January; and on or before 
April 30 for the quarter comprised of February, March and April.  All work shall be scheduled 
so as not to interfere with the normal operations of the facility per Metroʼs sole determination. 
 
3.6. PREVENTATIVE MAINTENANCE.  Contractor shall perform preventative 
maintenance, as recommended by the scale manufacturer or at least quarterly, to include 
inspection for all scale parts and cleaning and oiling as needed for one year following final 
acceptance.  Contractor shall be required to submit written reports concerning the condition of 
the scale, recommended monitoring activity and pending problems.  This report shall 
thoroughly describe the condition of the scale and shall be submitted within 15 days of work. 

End of Section
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