O METRO
ADDENDUM #1 GOONE Grand A s
RFP 12-20004 (503) 797-1700

RFP 12-2004
HALL E TILT PANEL MICROPILING PROJECT
PORTLAND METROPOLITAN EXPOSITION CENTER (EXPO)

Issued: November 10, 2011

Note: The following clarifications, changes, additions and deletions to Request for Proposal 12-2004, hereby
become part of the Request for Proposals. It is essential that all prospective Proposers note the content of the
Addendum.

In the interest of fairness and equity, this information is being provided to all eligible prospective bidders.

The purpose of this Addendum is to provide clarification regarding questions that arose during the Pre-bid
Sitewalk held on November 4, 2011.

Clarifications:

¢ All foliage must be in pre-construction condition upon completion of the project. Work is to be
included in this RFB.

¢ A unit of price per square foot has been added to the pressure grouting line item.

¢ Contractor is to provide own water service as needed. Owner will not provide any water for use on
this project.

¢ Project completion date is June 30, 2012.
& Owner will provide modification of any existing electrical conduit at request of contractor.

¢ Owner will paint as necessary.

Added Bid Information — Bid Alternate
Raising of the panels

An alternate has been added to the Schedule of Bid Prices as found in the Bid Forms of the RFB. Please
use the revised Schedule of Bid Prices that has been included as ATTACHMENT “A” of this addendum to
submit your Bids.

Revised structural drawings have been included as ATTACHMENT “B” of this addendum. Revised
structural drawings apply to the base pricing only.

The base pricing for this project should not include any work related to lifting of the tilt panels. Revised
structural drawings have been included to describe the work to be included in the base bid. All
specifications per the structural drawings are to be included in the base pricing.

The alternate pricing should include all work necessary to bring panels into horizontal alignment with
adjacent panels by lifting each panel as described in the original scope of work. This pricing should not
include the plumbing of the tilt panels. Contractor is responsible for method of raising the panels.
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Welds on the corner and wall panels should not be broken. The alternate pricing should reflect the

entire scope of work, not an additional segment of work. Panels are assumed to be required to move
approximately 2”.

Each price should be a complete price for each separate project approach.

All other terms and conditions of this solicitation remain the same.

For questions, please contact Josh Lipscomb, Project Manager — Metro Properties & Project Management Office
at josh.lipscomb@oregonmetro.gov or at 503-797-1929.

Renee Pace
Metro Properties & Projects Management Office

ATTACHMENTS
A. Revised Schedule of Bid Prices
B. Revised Structural Drawings - S0, S1, S2
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ADDENDUM #1 ®METRO

Portland, OR 97232-2736

RFP 12-2004 (503) 797-1700

SCHEDULE OF BID PRICES

BID:__EXPO — Hall E Tilt Panel, Micropiling Project

BIDDER:

In addition to Lump Sum Pricing as below, Bidder must also submit a Bid-specific Schedule of
Values showing unit pricing for all labor & materials separately. Bidder may submit Schedule of Values in
their own format and on their own Form

The Bidder, whose legal signature binding the Bidder to the Bid prices indicated on these pages is found
on the signature page, hereby bids as follows:

| All Pricing to include Labor & Materials & any related shipping costs

Lump Sum
MOBILIZATION $
Unit price per foot Lump Sum Total
MICOPILES S $
Unit price per square foot Lump Sum Total
GROUTING S $
Lump Sum
LOAD TESTING $
Lump Sum
SURVEY $
ALTERNATE
REVISED SCOPE OF WORK
Eliminates lifting of the tilt panels to bring them into horizontal alignment
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ADDENDUM #1 ®METRO

Portland, OR 97232-2736

RFP 12-2004 (503) 797-1700

TOTAL BASE PRICING BID USING ALTERNATIVE REVISED SCOPE OF WORK
(As defined in Addendum No 1)

Lump Sum Total - (labor & materials) NUMERIC S

Lump Sum Total - WRITTEN

TOTAL BID USING ORIGINAL SCOPE OF WORK
(As defined in original RFB document)

Lump Sum Total - (labor & materials) NUMERIC S

Lump Sum Total - WRITTEN

Note: If any of the items listed on the Bid Schedule contain recycled product (see attached), the
Bidder shall specify the amounts of such product in an attachment to the Bid Form. If no attachment
is included, the amount of recycled product in the items listed will be considered to be zero for the

purpose of this Bid. MERC reserves the right to reject any or all Bids.

Bidder Signature

Print Name of Bidder

Print Name of Company

Signature

Print Name and Title
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