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Notice is hereby given that bids for RFB 12-2069 for Replacement of Radiation Detection Systems at 
Metro South and Central Transfer Stations shall be received by Metro, 600 NE Grand Avenue, Portland OR 
97232 until 2:00 p.m. on March 28, 2012. It is the sole responsibility of the bidder to ensure that Metro 
receives the Bid by the specified date and time. All late Bids shall be rejected. Bidders shall review all 
instructions and contract terms and condition. 
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Metro Parks & Environmental Services Department hereby requests sealed bids for Replacement of Radiation Detection 
Systems at Metro South and Central Transfer Stations.  Bids are due (postmarks and faxes are not accepted for formal 
bids) no later than the date and time indicated on the RFP cover page, at Metro, 600 NE Grand Avenue, Portland, OR 
97232,  Attention: Karen Slusarenko. First Tier Subcontractor and Good Faith Effort forms are due from all bidders within 
two (2) hours of the bid due time or the bid will be considered non-responsive. 
 
 
All bids must be submitted in sealed envelopes that clearly identify the item(s) as stated in the RFB.  Bidding documents may 
be viewed at the Metro website, www.oregonmetro.gov under “Doing Business”.  
 
All bids must conform to the RFB format and be complete including the use of any required forms.  Metro may accept or reject 
any or all bids, in whole or in part, or waive irregularities not affecting substantial rights if such action is deemed in the public 
interest.   
 
Metro and its contractors will not discriminate against any person(s), employee or applicant for employment based on race, 
creed, color, national origin, sex, sexual orientation, age, religion, physical handicap, political affiliation or marital status.  Metro 
fully complies with Title VI of the Civil Rights Act of 1964 and related statutes and regulations in all programs and activities.  
For more information, or to obtain a Title VI Complaint Form, see www.oregonmetro.gov. 
 
Metro extends equal opportunity to all persons and specifically encourages minority, women-owned, and emerging small 
businesses to access and participate in this and all Metro projects, programs and services.   
 
Due to the unique working environment and operations at both installation sites, a Mandatory Pre-Bid Conference is 
scheduled for all potential prime contractors and interested sub-contractors on March 21, 2012 at 10:00 a.m. at Metro Central 
Transfer Station at 6161 NW 61st Street, Portland, Oregon 97210.   A site visit to the Metro South Transfer Station at 2001 
Washington Street in Oregon City, Oregon 97045 will follow the conclusion of the site visit at Central.    
 
This project will be subject to prevailing wage requirements as established by the Oregon Bureau of Labor and Industries 
(BOLI).  By submitting a bid, all bidders certify that they will pay and comply with minimum prevailing wage requirements of 
ORS 279C.800-279C.870.   
 
For all construction projects over $25,000, all bidders must be appropriately licensed with the Construction Contractors Board 
or the State Landscape Contractors Board. (ORS 279C.365 (1)(k)).   
 
Metro Code provisions 2.04.100 and 200 require all Bidders/Proposers to follow and document a specific good faith outreach 
effort to State certified Minority, Women and Emerging Small Businesses. Certification of good faith compliance and a 
declaration of any actual utilization pursuant to both programs are required within two (2) hours of Bid closing.   

http://www.oregonmetro.gov/�
http://www.oregonmetro.gov/�
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INVITATION TO BID 
 
Metro is requesting bids for Replacement of Radiation Detection Systems at Metro South and Central Transfer Stations.  
Sealed bids must be enclosed in a sealed envelope and mailed or delivered to Metro, 600 NE Grand Avenue, Portland, 
Oregon 97232-2736, to the Karen Slusarenko, no later than the date and time indicated on the RFB cover page, and will 
be publicly opened and read at that time in Room 274.    

Description of Work 
 
Contractor shall provide all materials, labor, and equipment to complete the removal of the existing radiation detection 
systems and installation and start-up of the new systems at both transfer station sites.  The detection equipment specified 
shall be the basis for the performance requirements of the new system.   The Contractor shall be responsible for the 
integration of all equipment and coordination with the equipment manufacturers to provide a complete, functional system.   
Contractor shall be responsible for obtaining any necessary trade permits.   Contractor shall complete all work by June 30, 
2012.  Due to the final performance based nature of the project, a 50% retainage will be imposed until successful system 
start-up and testing is completed. 
 
Metro South Station 
2001 Washington Street  
Oregon City, Oregon 97045 

• Provide and install three (3) pairs of weatherproof and shielded scintillator detectors with corresponding digital 
controllers with vehicle presence sensing, Ludlum model 375P-1000V (part number 48-3782) or approved equal, 
to monitor scales 1, 2, and 3.  Each system shall include user adjustable audible alarm inside the adjacent 
scalehouse and exterior red alarm strobe at the detector.  All systems shall report back to an adjustable alarm in 
Scalehouse "C".  Provide 24 hour battery back-up to the system. 

• System shall include the M375 webpage and service with email alert.   Contractor shall provide a manufacturer's 
representative for eight (8) hours of set-up and training. 

• Work under and on the scales will be limited to Tuesday through Sunday after 12:00 noon.  One (1) scale will be 
shut down at a time to allow contractor access.   Alternating between scale shut downs will require approximately 
15 to 30 minutes depending on traffic flows. 

• The site operating hours are from 7 a.m. to 7 p.m. seven days a week.  Contractor can have expanded options for 
shut downs during hours closed to the public. 

 
Metro Central Station 
6161 NW 61st Street 
Portland, Oregon 97210  

• Provide and install two (2) pairs of weatherproof and shielded scintillator detectors with corresponding digital 
controllers with vehicle presence sensing, Ludlum model 375P-1000V (part number 48-3782) or approved equal, 
to monitor scales "A" and "B" in-bound only.  Each system shall include adjustable audible alarm inside the 
adjacent scalehouse and exterior red alarm strobe at the detector.  All systems shall report back to an adjustable 
alarm in Scalehouse "A".  Provide 24 hour battery back-up to the system. 

• System shall include the M375 webpage and service with email alert.  Contractor shall provide a manufacturer's 
representative for eight (8) hours of set-up and training. 

• Work under and on the scales will be limited to Tuesday through Sunday after 12:00 noon.  One (1) scale will be 
shut down at a time to allow contractor access.  Alternating between scale shut downs will require approximately 
15 to 30 minutes depending on traffic flows. 

• The site operating hours are from 8 a.m. to 5 p.m. seven days a week.  Contractor can have expanded options for 
shut downs during hours closed to the public. 
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Qualifications 
Contractor must have five (5) or more years of successful experience in the area(s) of electrical and electronic controls.  
Qualifications and references shall be supplied with bid.  Metro reserves the right to evaluate, approve or reject firms on 
the basis of their review. 
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INSTRUCTIONS TO BIDDERS 
 
BID 
Metro is soliciting Bids for Replacement of Radiation Detection Systems at Metro South and Central Transfer Stations.  
Bids must be enclosed in a sealed envelope and mailed or delivered to, Metro, 600 NE Grand, Portland, Oregon 97232-
2736, Attention:  Karen Slusarenko, RFB 12-2069.    
 
All bids must be received no later than the date and time indicated on the RFB cover page, and will be publicly opened 
and read at that time.  First Tier Subcontractor and Good Faith Effort forms are due from all bidders within two (2) hours of 
the bid due time or the bid will be considered non-responsive. A bid may not be submitted by facsimile (FAX) transmittal 
or electronically by email.   
 
The outside of the envelope shall plainly identify the subject of the Bid, the opening date, and the Bid number.   
 
All bids must be clearly and distinctly typed or written with ink or indelible pencil. All blank spaces must be completed. No 
erasures are permitted. Mistakes must be crossed out and corrections typewritten or written in ink adjacent thereto, and 
initialed in ink by the party signing the Bid, or their authorized representative.   
 
Written amounts shall be shown in both words and figures. Words shall govern in cases of discrepancy between the 
amounts stated in words and the amounts stated in figures.   
 
All bids must be on the form furnished by Metro or they may be rejected by Metro.  Where plans and specifications are 
attached to the bid, the Bidder must return them with the bid response.   
 
COST OF BID 
This Request for Bid does not commit Metro to pay any costs incurred by any Bidder in the submission of a bid, or in 
making necessary studies or designs for the preparation thereof, or for procuring or contracting for the items to be 
furnished under the invitation to bid.   
 
ERRORS/OMISSIONS 
Any Bid may be deemed non-responsive by the Procurement Officer if it is:  Not on the Bid forms provided; contains 
errors or omissions, erasures, alterations, or additions of any kind; proposes prices which are unsolicited or obviously 
unbalanced; or not in complete conformance with any and all conditions of the bidding documents.   
 
ADDENDA TO PLANS OR SPECIFICATIONS 
Requests for additional information or interpretation of the contract documents shall be delivered to the Karen 
Slusarenko,Karen.slusarenko@oregonmetro.gov, in writing at least five (5) business days prior to the Bid opening date 
and time.  If, in the opinion of Metro, additional information or interpretation is needed by the Bidders, an addendum will 
be issued to all known specification holders.  The provisions of any written addenda issued by the Procurement Officer at 
least seventy two (72) hours prior to the Bid opening date and time shall be binding upon the Bidders, and failure of a 
Bidder to obtain such addenda shall not excuse compliance therewith by the successful bidder.   
 
MODIFICATION OF BID 
An offer to modify the bid that is received from the successful Bidder after award of contract that makes the terms of the 
Bid more favorable or advantageous to Metro will be considered, and may thereafter be accepted.  To be effective, every 
modification must be made in writing over the signature of the Bidder.   
 
WITHDRAWAL OF BIDS 
A Bidder may withdraw its bid in person, or by written or telegraphic request, which are received prior to the scheduled 
closing time for filing Bids.  A bid may not be withdrawn by facsimile (FAX).  Negligence on the part of the Bidder in 
preparing his bid confers no right to withdraw the bid after the scheduled closing time for filing Bids.   
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LATE BID 
Bids received after the scheduled closing time for filing Bids will be returned to the Bidder unopened, unless such closing 
time is extended by Metro in writing.   
 
EXECUTION 
Each Bid shall give the Bidder's full business address and bear its legal signature.   
 
Bids by partnerships must list the full name of all partners and be signed by a partner or agent authorized to execute the 
contract on behalf of the partnership and identified by printed name and title.   
 
Bids by corporations must bear the legal name of the corporation, the name of the state of incorporation, and the 
signature of the officer or agent authorized to legally bind the corporation.   
 
Upon request by Metro, satisfactory evidence of the authority of the partner or officer shall be furnished.   
 
If an agent who is not an officer of the corporation or a member of the partnership signs the Bid, a notarized Power of 
Attorney must be on file with Metro prior to the opening of Bids or be submitted with the Bid.  Without such notice of 
authority, the Bid shall be considered improperly executed, defective and therefore non-responsive.   
 
A Bid submitted by a joint venture must include a certified copy of the terms and conditions of the agreement creating the 
joint venture.   
 
EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK 
It is understood that the Bidder, before submitting a Bid, has made a careful examination of the plans, specifications, and 
contract; that it has fully informed itself as to the quality and quantity of materials and the character of the work required; 
and that it has made a careful examination of the location and condition of the work and the sources of supply for 
materials.   
 
COMPLIANCE 
Each Bidder shall inform itself of, and the Bidder awarded a contract shall comply with, federal, state, and local laws, 
statutes, and ordinances relative to the execution of the work. This requirement includes, but is not limited to, 
nondiscrimination in the employment of labor, protection of public and employee safety and health, environmental 
protection, waste reduction and recycling, the protection of natural resources, fire protection, burning and non-burning 
requirements, permits, fees and similar subjects.   
 
ELIGIBILITY 
Prior to submitting a Bid, all Bidders (and subcontractors of bidders) on public works/construction projects are required to 
be appropriately registered with the State of Oregon Construction Contractors Board pursuant to ORS 701.035. 
 
EQUAL EMPLOYMENT AND NONDESCRIMINATION 
Metro and its contractors will not discriminate against any person(s), employee or applicant for employment based on 
race, color, religion, sex, national origin, age, marital status, familial status, gender identity, sexual orientation, disability 
for which a reasonable accommodation can be made, or any other status protected by law.  Metro fully complies with Title 
VI of the Civil Rights Act of 1964 and related statutes and regulations in all programs and activities.  For more information, 
or to obtain a Title VI Complaint Form, see www.oregonmetro.gov. 
 
PERMITS AND LICENSES 
Each Bidder shall obtain and include in their Bid the cost for all trade permits and licenses, which may be required to 
perform the contract.   
 

http://www.oregonmetro.gov/�
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CONFLICT OF INTEREST 
A Bidder filing a bid thereby certifies that no officer, agent, or employee of Metro or Metro has a pecuniary interest in this 
Bid or has participated in contract negotiations on behalf of Metro; that the bid is made in good faith without fraud, 
collusion, or connection of any kind with any other Bidder for the same call for Bids; the Bidder is competing solely in its 
own behalf without connection with, or obligation to, any undisclosed person or firm.   
 
IMMATERIAL VARIANCES 
Metro reserves the right to determine whether equipment or materials that comply substantially in quality and performance 
with the specifications are acceptable to Metro, and whether any variance listed by the Bidder in a bid is material or 
immaterial.   
 
LATEST MODEL 
Parts and materials must be new, of latest model, of current date, and meet specifications.  This provision excludes all 
surplus, remanufactured, and used products, unless such material is proposed in lieu of items specified.   
 
"OR APPROVED EQUAL" CLAUSE 
In order to establish a basis of quality, certain processes, types of machinery and equipment, or kinds of materials may be 
specified, either by description of process or by designating a manufacturer by name and referring to his brand or product 
designation, or by specifying a kind of material.  It is not the intent of these specifications to exclude other processes, 
equipment, or materials of equal value, utility or merit.   
 
Whenever a process is designated or a manufacturer's name, brand, or product is described, it shall be understood that 
the words, "or approved equal" follow such name, designation, or description, whether in fact they do so or not.   
 
If a Bidder proposes to furnish an item, process or material which it claims to be of equal utility to the one designated, 
then:   
1. Bidder shall submit as part of their Bid, a written statement describing it together with supporting data and details 

sufficient to permit Metro to evaluate the same.   
 

If the product contains chemical properties, the relevant Material Safety Data Sheets MSDS) shall be included to 
document all health and physical hazards, chemical ingredients, exposure limits, personal protective equipment for 
handling and use, and emergency procedures in response to unanticipated spills or environmental release.   

 
2. Metro may require demonstration, additional tests, and additional data, all to be supplied at the expense of the 

Bidder.    
 
3. Metro shall in its sole discretion determine if an item submitted as an alternate or approved equal is “equal” or 

“equivalent”. 
 
RECYCLABLE PRODUCTS 
Vendors shall use recyclable products to the maximum extent economically feasible in the performance of the work set 
forth in this contract document.   
 
RECYCLED PRODUCTS AS BID ITEMS 
Oregon Law (ORS 279A.125) requires Metro and all public agencies to give preference to materials and supplies 
manufactured from recycled materials.   
 
All Bidders are therefore required to specify the exact or minimum percentage of recycled paper and fiber type in all paper 
products or recycled content in all other products offered, plus both the post-consumer and secondary waste content of 
the products offered.   
 
Only Bids submitted with such information shall receive preference consideration and post Bid declaration or discovery 
shall not be allowed.   
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TERMS 
A Bid may be rejected if it requires payment in less than thirty (30) calendar days after an approved invoice date or if it 
requires payment, in whole or in part, less than fifteen (15) days after invoice approval prior to delivery.   
 
PRICES 
All prices submitted shall be firm during the contract period. If unit prices are requested, they should be provided for each 
unit on which there is a Bid. In case of mistake in extension of price, unit prices shall govern.  All prices shall be Freight on 
Board (F.O.B.) the destination designated by Metro.   
 
WARRANTY/GUARANTY 
Each Bid for the furnishing of materials and equipment shall provide an explanation of both the Bidder's and 
manufacturer's warranties on materials and workmanship.   
 
Every Bid shall indicate any warranty costs to Metro, including but not limited to, all parts, labor, and shipping costs 
required for compliance with any specific requirement(s) contained in the special conditions.   
 
Each Bidder on a public works/construction project shall provide at minimum a one-year guaranty on all materials and 
workmanship.   
 
SERVICE 
Each Bidder shall furnish detailed information on any service facilities, locations, and procedures as well as information on 
any maintenance agreements or contracts available to Metro.   
 
BID SECURITY 
All bids must be accompanied by bid security in the form of a cashier's check, certified check, irrevocable letter of credit, 
or a bid bond issued by a surety authorized to conduct such business in Oregon. Security shall be in the amount of five 
percent (5%) of the total bid price. The bid security shall serve as a guarantee that the bidder will not withdraw the bid for 
a period of sixty (60) days after bid opening, and if awarded the contract, will execute the Metro contract and furnish all 
required bonds and insurance within the time frame specified. 
 
The Attorney-in-Fact who executes any bond on behalf of the surety must attach a notarized copy of his or her Power of 
Attorney as evidence of authority to bind the surety on the date of bond execution. 
 
Bid securities will be held until the Contract has been fully executed, after which all Bid securities, other than those which 
have been forfeited, will be returned to the respective Bidders whose Bid they accompanied. 
 
RESIDENT/NON-RESIDENT BIDDER 
Oregon law requires Metro, in determining the lowest responsive Bidder, to add a percent increase on the Bid of a non-
resident Bidder equal to the percent, if any, of the preference given to that Bidder in the state in which that Bidder resides.  
Therefore, each Bidder must indicate whether it is a resident or non-resident Bidder.  A resident Bidder is a Bidder that 
has paid unemployment taxes or income taxes in the state of Oregon during the last twelve (12) months immediately 
preceding submission of this Bid, has a business address in Oregon, and has stated in its Bid that it is a “resident Bidder.” 
 
EXPERIENCE AND ABILITY TO PERFORM THE WORK 
Upon request, Bidders must present all necessary information indicating that the Bidder has met the standards of 
responsibility set forth in ORS 279B.110. Metro will make the final determination as to whether or not the Bidder is 
qualified to perform the work.  
 
The Contractor and/or First Tier sub-contractor shall provide a list of three (3) different project references with their Bid 
submission. These references will be contacted regarding the quality of workmanship and service that the Bidder or sub-
contractors have provided on projects of comparable size and scope.  The Bidder shall submit this information using the 
Contractor Qualification Statement. 
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BASIS OF AWARD 
The award shall be made to the responsible Bidder submitting the lowest responsive bid submitting the lowest total BASE 
BID. Metro reserves the right to consider any and all alternates offered by the selected Bidder. 
 
Any determination of bidder’s responsibility or responsiveness is subject to review and determination by the Office of the 
Metro Attorney as to legal sufficiency. Metro reserves the right to accept or reject any and all bids in whole or in part and 
to waive any irregularities in the best interest of Metro. Only those bidders that, in the sole opinion of Metro, meet the 
minimum experience requirements shall be considered to be responsible bidders.  
 
In the event all Bids exceed the engineer’s estimate, Metro reserves the right to negotiate with the selected low Bidder in 
an effort to meet the project budget. 
 
NOTICE OF AWARD 
Within twenty (20) calendar days after the opening of Bids, Metro will accept one of the Bids, or combination of Bids, or 
reject all Bids in accordance with the Basis of Award.  The acceptance of the Bid will be by written Notice of Award, 
mailed or delivered to the office designated in the Bid.  The Notice of Award shall not entitle the party to whom it is 
delivered to any rights whatsoever.   
 
APPEAL OF CONTRACT AWARD 
Aggrieved bidders who wish to appeal the award of this contract must do so in writing within seven (7) days of issuance of 
the notice of intent to award by Metro.  Appeals must be submitted to Darin Matthews, Procurement Officer, 600 NE 
Grand Avenue, Portland, OR  97232 and must state the specific deviation of rule or statute in the contract award.  Metro 
will issue a written response to the appeal in a timely manner.   
 
CONTRACT 
Within seven (7) business days of receipt of the contract from Metro, the Successful Bidder shall sign and deliver the 
Contract to Metro, along with all required insurance certificates and bonds listed below. 
 
BONDS 
Contractor shall provide the following on Metro’s standard bond forms:   

 A Performance Bond in an amount equal to 100 percent of the contract price.  
 A Labor and Materials bond in an amount equal to 100 percent of the contract price.  

 
INSURANCE AND WORKERS COMPENSATION 
Contractor shall purchase and maintain at the Contractor's expense, the following types of insurance, covering the 
Contractor, its employees, and agents: 

 
1.  The most recently approved ISO (Insurance Services Office) Commercial General Liability policy, or its 
equivalent, written on an occurrence basis, with limits not less than $1,000,000 per occurrence and $1,000,000 
aggregate. The policy will include coverage for bodily injury, property damage, personal injury, contractual liability, 
premises and products/completed operations. Contractor’s coverage will be primary as respects Metro;  

 
 2.  Automobile insurance with coverage for bodily injury and property damage and with limits not less than 
minimum of $1,000,000 per occurrence;   
 
3.  Workers’ Compensation insurance meeting Oregon statutory requirements including Employer’s Liability 
with limits not less than $500,000 per accident or disease; and 
 
4.  If required by the Scope of Work, Professional Liability Insurance, with limits of not less than $1,000,000 
per occurrence, covering personal injury and property damage arising from errors, omissions or malpractice.   

 
Metro, its elected officials, departments, employees, and agents shall be named as ADDITIONAL INSUREDS on 
Commercial General Liability and Automobile policies.   
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Contractor shall provide to Metro 30 days notice of any material change or policy cancellation. 
 

Contractor shall provide Metro with a Certificate of Insurance complying with this article upon return of the Contractor 
signed agreement to Metro.  
 
Contractor, and all subsequent subcontractors and suppliers performing work pursuant to this contract shall provide 
Workers' Compensation benefits as required by and in accordance with all applicable state and federal laws.   
 
COMMENCEMENT OF WORK 
Prior to starting work on a contract or sub-contract for a public works project, a contractor or sub-contractor shall file a 
public works bond with the Construction Contractors Board.  Bond shall be from a corporate surety authorized to do 
business in the state of Oregon and be in the amount of $30,000 and shall comply with all other requirements of ORS 
279C.800 to 279C.870.  Contractor shall provide written documentation of bond number(s) of bond(s) for contractor and 
all sub contractor(s) to Metro Project Manager with original bid or prior to starting project work. 
 
Contractor shall only commence work on this project upon receipt of a Notice to Proceed issued by Metro. 
 
FOREIGN CONTRACTOR 
A Contractor that is not domiciled in or registered to do business in the State of Oregon shall, upon execution of a contract 
in excess of $10,000, promptly report the total contract price, terms of payment, length of contract and all other required 
information to the Oregon Department of Revenue.  Compliance shall be documented and Metro shall be fully satisfied as 
to complete compliance prior to release of final payment.   
 
NOTICE OF ASSIGNMENT 
Metro will not recognize any assignment or transfer of any interest in this contract without the prior written consent of the 
Procurement Officer and the Metro Attorney.   
 
HAZARD COMMUNICATION 
The Contractor shall be required to strictly adhere to, coordinate with Metro and document full compliance with the 
policies and procedures of the Oregon Occupational Health and Safety Code, OAR Chapter 437, Division 155, Hazard 
Communication.   
 
Therefore, the Contractor and all subcontractors and suppliers within his or her control shall notify Metro and all parties to 
the agreement as to:   

 Hazardous materials to which they may be exposed on site; 
 Employee measures to lessen the possibility of exposure; 
 All contractor measures to reduce the risk; 
 Procedures to follow if exposed.   

 
The Contractor shall provide Metro with all Material Safety Data Sheets (MSDS) prior to delivery or introduction of the 
material on site.  For further information or clarification, contact the Metro Risk Management Division at 503-797-1622.   
 
PATENTS 
The Contractor agrees to protect, to defend (if Metro requests) and save the agency harmless against any demand for 
payment for wrongful or unauthorized use of any patented material, process, article, or device that may enter into 
manufacture, construction, or forms a part of the work covered by this contract.   
 
INVOICES, PAY APPLICATIONS  
Invoices/pay applications shall be prepared and submitted to Project Manager unless otherwise specified.  Invoices shall 
contain the following information:  Contract number, item numbers, description of supplies or services, sizes, quantities, 
unit prices and extended totals.   
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LAW OF STATE OF OREGON 
This contract is entered into within the state of Oregon, and the law of said State, whether substantive or procedural, shall 
apply and be followed with respect to this contract.   
 
PREVAILING WAGE 
The contractor, and all subcontractors and suppliers, shall be required to comply with ORS 279C.800 through 279C.870 
and ensure that all workers are paid not less than, and in accordance with, the Prevailing Wages published by the Oregon 
Bureau of Labor and Industries.  This project is covered by appropriate Bureau of Labor and Industries (BOLI) prevailing 
wage rates available at http://www.boli.state.or.us or by calling the State of Oregon Bureau of Labor and Industries at 971-
673-0839.  If the project is subject to Davis-Bacon Act (40U.S.C. 276A), Contractor and all sub-contractors shall pay the 
higher rate of state or federal prevailing wages.   

Bureau of Labor and Industries 
Wage and Hour Division, Prevailing Wage Unit 
800 NE Oregon Street, #32 
Portland, OR  97232 
www.boli.state.or.us 

 
CERTIFIED PAYROLL 
The Contractor and all sub-contractors, in compliance with ORS 279C.845, shall file certified payroll statements with 
Metro Project Manager to be due once per month by the fifth business day of the following month.  Metro shall retain 25% 
of any amount earned by Contractor if certified payrolls are not submitted as required.  Contractor shall retain 25% of sub-
contractor earnings if sub-contractor certified payrolls are not submitted as required.  Upon receipt of appropriate certified 
payrolls, Metro and Contractor shall release any amounts so retained within fourteen (14) days.  
 
MINORITY, WOMEN AND EMERGING SMALL BUSINESS PROGRAM 
In the event that any subcontracts are to be utilized in the performance of this agreement, the Bidder’s attention is 
directed to Metro Code Section 2.04.100, which encourages the use of minority, women and emerging small businesses 
(MWESB) sub-contractors to the maximum extent practical.  Copies of these MWESB requirements are available from 
Metro Procurement Services, 600 NE Grand Avenue, Portland, OR 97232 or by calling 503-797-1648.   
 
NOTICE TO ALL BIDDERS 
The attached agreement included herein reflects preliminary, draft contract language and selected, proposed contract 
terms for this procurement. Bidders should be aware that such language terms and provisions are for illustrative purposes 
only and that Metro reserves the right, following submission and ranking of all bids submitted in response to this 
procurement, to amend, modify or negotiate over any and all such contract language, terms and provisions before making 
a final determination regarding the issuance of the Notice of Intent to Award the agreement rising from this procurement.  
By submitting a bid in response to this procurement, bidders acknowledge that they are aware of and do not object to any 
later, potential amendment and modification of such preliminary, draft language and terms.  In addition, by responding to 
this procurement, bidders acknowledge that they are aware of their ability to offer alternatives to any of the preliminary, 
draft contract language and proposed contract terms set forth herein. 
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CONTENTS 

 
Note: The following documents (1-12) must be returned as part of the bid response or the bid will be considered non-
responsive. 
 

 Bid Response Packet Contents 
Due By Bid 

Due Date and 
Time 

Due Within Two 
Hours of Bid 

Closing 

Due Within 
Seven Days of 

Award 
Notification 

1 Bidder’s Checklist    
2 Bid Forms    
3 Schedule of Bid Prices    
4 First-Tier Subcontractor Disclosure Form    
5 Addenda/Surety    
6 Good Faith/ MBE/WBE/ESB Program Form    
7 Resident/Non-Resident Bidder Status    
8 Contractor Qualification Statement    
9 Drug Certification Form    
10 Signature Page    
11 Non-Collusion Affidavit    
12 Bid Bond    
13 Labor & Material Payments Bond    
14 Performance Bond    
15 Standard Public Contract     
16 Scope of Work- Attachment A    
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BIDDER’S CHECKLIST 
FIRM    
NAME   
MAILING ADDRESS   
PHONE _________________________  FAX _________________________  EMAIL    
 

BIDDER REPRESENTS/CERTIFIES/ACKNOWLEDGES AS PART OF THIS OFFER THAT: 

Contractor shall check or complete all applicable boxes 
To Be Submitted by Bid Due Date and Time as indicated on the RFB cover page 

BID WILL BE CONSIDERED NON-RESPONSIVE WITHOUT THE FOLLOWING DOCUMENTS 
1. BID 

 
2. BID BOND:  Bidder has complied with Metro's requirements for 5% bid surety and guarantees that this bid 

is irrevocable for the period specified herein.     
 

3. CONFLICT OF INTEREST:  Bidder hereby certifies that no officer, agent, or employee of Metro has 
participated on behalf of Metro in preparation of this bid, that the bid is made in good faith without fraud, 
collusion, or connection of any kind with any other Bidder for the same work, and the Bidder is competing 
solely in its own behalf without connection or obligation to any undisclosed person or firm.   
 

4. RESIDENT/NON-RESIDENT:  Undersigned Bidder states that it is a  resident or  non-resident of the 
state of Oregon.  State in which Bidder resides: _____________________________________ 
 

5. TYPE OF BUSINESS ORGANIZATION:  Bidder operates as   an individual,  a corporation, 
incorporated under the laws of the state of _______________________ ,   a non-profit organization, 
 a partnership. (If partnership, attach names of the partners) 
 

6. OREGON LICENSE: If a corporation,  it is, or  is not, licensed with Oregon Corporation Commission 
 

7. REGISTRATION NO:  ____________________ with Construction Contractors Board.   
 

8. 
 

METRO CONTRACTOR QUALIFICATION STATEMENT 
 

9. CERTIFICATE OF COMPLIANCE FOR RECYCLING 
  
9. CERTIFICATE OF EMPLOYEE DRUG TESTING PROGRAM 

 
10. DOING BUSINESS AS:  Provide any assumed names utilized.  

 
 

TO BE SUBMITTED IN SEPARATE ENVELOPE WITHIN TWO HOURS OF BID DUE DATE AND TIME 
          1.   FIRST TIER SUBCONTRACTOR DISCLOSURE FORM*                  2.    MBE/WBE/ESB PROGRAM FORMS* 
PRIOR TO AWARD: 
 Financial records and other information in accordance with ORS 279C at the option of Metro’s Project Manager 
 Performance Bond:  Cost of the Bond shall be included in the Bid. 
 Labor and Materials Bond: Cost of the Bond shall be included in the Bid. 
Bond amounts shall each equal 100% of contract total, or as stated in RFB.  
 
 
 

 

 
NAME AND TITLE OF PERSON AUTHORIZED TO 
CONTRACT/SIGN OFFER  (TYPE OR PRINT) 

SIGNATURE OF AUTHORIZED PERSON 
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BID FORMS 
NOTE TO BIDDER: Bidders must provide all of the information requested in this Bid.  Bidder should type or use ink for completing this 
Bid. 
 
To:  Metro Procurement Office, 600 N.E. Grand Avenue, Portland, OR 97232 
 
Bidder:       

Address:       

Bidder’s Contact:  Telephone:  Date:   

 
BIDDER’S DECLARATION AND UNDERSTANDING 
The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Bid are those named herein, 
that this Bid is, in all respects, fair and without fraud, that it is made without collusion with any official of Metro, and that the Bid is made 
without any connection or collusion with any person submitting another Bid on this Contract. 
 
The Bidder further declares that it has carefully examined the Contract Documents for the completion of the Work, has personally 
inspected the Site, has satisfied itself as to the Work involved, and that this Bid is made in accordance with the provisions and under 
the terms of the Contract Documents, which are hereby made a part of this Bid. 
 
Any printed matter on any letter or paper enclosed herewith which is not part of the Bidding Documents or which was not requested by 
Metro is not to be considered a part of this Bid, and the undersigned agrees that such printed matter shall be entirely disregarded and, 
notwithstanding such printed matter, that the Bid is a bid to do the Work and furnish the labor and materials and all other things required 
by the Contract Documents strictly within the time and in accordance with such Specifications.  This Bid is irrevocable for sixty- (60) 
days following the date of the opening of Bids. 
 
BID SECURITY 
Bid security in the form of a certified check, cashier’s check, irrevocable letter of credit or bid bond as further described in the 
Instructions for Bidders and in the amount of five percent (5%) of the total bid price is enclosed herewith and is subject to all the 
conditions stated in the Instructions for Bidders. 
 
CONTRACT EXECUTION, BONDS AND INSURANCE 
The Bidder agrees that if this Bid is accepted, it will, within seven (7) days after award of the Contract by the Metro Council, sign the 
Construction Agreement in the form annexed hereto, and will at that time deliver to Metro the Performance Bond and the Labor and 
Materials Payment Bond required herein and in the form annexed hereto, along with all certificates of insurance and certified copies of 
insurance policies specified and required in these Contract Documents, and will, to the extent of its Bid, furnish all machinery, tools, 
apparatus, and other means of operation and construction and do the Work and furnish all the materials necessary to complete all Work 
as specified or indicated in the Contract Documents 
 
COMMENCEMENT OF WORK AND CONTRACT COMPLETION TIME 
The time frame for the award and execution of this Contract shall be as described in the Instructions for Bidders and other Contract 
Documents.  The Successful Bidder further agrees to commence the Work within five (5) days of issuance of the Notice to Proceed and 
to diligently prosecute the Work to its final completion in accordance with the Contract Documents. 
 
ADJUSTED PAYMENTS 
In the event the Bidder is awarded the Contract and fails to complete the Work in compliance with the time required by the Contract 
Documents, adjusted payments shall be paid to Metro as described in the General Conditions. 
 
SALES AND USE TAXES 
The Bidder agrees that all applicable federal, state and local sales and use taxes are included in the stated bid prices for the Work. 
 
LUMP SUM AND UNIT PRICE WORK 
The Bidder further proposes to accept as full payment for the Work proposed herein the amounts computed under the provisions of the 
Contract Documents and based on the listed lump sum and unit price amounts.  The amounts shall be shown in both words and 
figures.  In case of a discrepancy, the amount shown in words shall govern. 
 
PREVAILING WAGES FOR PUBLIC WORK 
Bidder hereby certifies that the provisions of ORS 279C.800 - 279C.870, regarding prevailing wages, shall be complied with on this 
project.
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SCHEDULE OF BID PRICES 
 

The Bidder, whose legal signature binding the Bidder to the bid process indicated on these pages is found on the 
signature page, hereby bids as follows: 
 
Item Description Qty Unit  Total Amount 

1 Demolition of existing system - Metro South 1  Lump Sum      $ 

2 New monitoring equipment - Metro South  1 Lump Sum       $ 

3 Hardware installation - Metro South 1 Lump Sum      $ 

4 Programming & commissioning - Metro South 1 Lump Sum       $ 

5 Demolition of existing system - Metro Central 1 Lump Sum       $ 

6 New monitoring equipment - Metro Central 1 Lump Sum       $ 

7 Hardware installation - Metro Central 1 Lump Sum      $ 

8 Programming & commissioning - Metro Central 1 Lump Sum      $ 

 

Construction Cost   
Base Bid Price 

                   $ 

 
Total Base Bid Price  

(in words)  
                                                                                                                                                          DOLLARS 

 
Note: If any of the items listed on the Bid Schedule contain recycled product (see Certificate of 
Compliance for Recycling), the bidder shall specify the amounts of such product in an attachment to 
the Bid Form. If no attachment is included, the amount of recycled product in the items listed will be 
considered to be zero for the purpose of this bid. Metro reserves the right to reject any or all bids. 
 
Print Name of Company _____________________________________________ 
 
Print Name of Bidder _______________________________________________ 
 
Signature _________________________________________________________ 
 
Title _____________________________________________________________ 
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 BID ALTERNATES  
  

 Add Alternate #1 -   
(enter description)       

 
Price for Add Alternate #1 (in words)  

 
(                                                                                                                                                                      DOLLARS) 

  

 Add Alternate #2 -   
(enter description)       

 
Price for Add Alternate #2 (in words)  

 
(                                                                                                                                                                      DOLLARS) 

  

 Add Alternate #3 -   
(enter description)       

 
Price for Add Alternate #3 (in words)  

 
(                                                                                                                                                                      DOLLARS) 

 
 
 
Note: The Allowance for Incidental Unforeseen Items will be paid for only upon a pricing agreement for the extra 
work prior to beginning the Work.  The work may be on a time and material basis or lump sum pricing submitted 
by Contractor and agreed upon by Metro’s Project Manager. 
 
 
Print Name of Company _____________________________________________ 
 
Print Name of Bidder _______________________________________________ 
 
Signature _________________________________________________________ 
 
Title _____________________________________________________________ 
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FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM 
 

BID    
 
BID CLOSING as indicated on the RFB cover page 
 
DISCLOSURE DEADLINE WITHIN TWO (2) WORKING HOURS OF THE ADVERTISED CLOSING DATE AND TIME 
 
This form must be submitted at the location specified in the Invitation to Bid within two (2) working hours of the advertised 
bid closing date and time   
 
List below the Name, Address, Dollar Value, Contact Name, Telephone Number, Construction Contractor Board (CCB) 
number (if required), and Public Works Bond number (if public improvement) of each subcontractor that will be furnishing 
labor and materials that are required to be disclosed.  Enter “NONE” if there are no subcontractors that need to be 
disclosed.  (ATTACH ADDITIONAL SHEETS IF NEEDED.) 
 

Name, Address, Phone, CCB #, Public Works 
Bond #  Dollar Value  Category of Work 

     

     

     

     

     

     

     

     

     

     

     

     

     

     
 
The above listed first-tier subcontractor(s) are providing labor and materials with a dollar value equal to or greater than: 

a) 5% of the total Contract Price, but at least $15,000 of the Bid Price, 
b) $350,000 regardless of the percentage of the total Bid Price.   

 
Failure to submit this form in a separate envelope by the disclosure deadline 

will result in a bid submitted becoming non-responsive, and such bid shall not be considered for award. 
 
Form Submitted by (Name of Bidder) ___________________________Name of Company ___________________ 
 
Contact Name  Phone #      
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ADDENDA 
 
The Bidder is presumed to have read and hereby acknowledges receipt and acceptance of Addenda Numbers: 
 
(Insert No. and Date of Each Addendum Received) 
 
 
 
 
 
 
 
 

SURETY 
 
If the Bidder is awarded a Contract on this Bid, the surety or sureties who provide(s) the Performance Bond and Labor 
and Materials Payment Bond will be: 
 
  SURETY    ADDRESS 
 
1. _______________________________ ________________________________________ 
 
 
2. _______________________________ ________________________________________ 
 
 
 
Print Name of Company _____________________________________________ 
 
Print Name of Bidder _______________________________________________ 
 
Signature _________________________________________________________ 
 
Title _____________________________________________________________ 
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GOOD FAITH PROGRAM 
 
The Metro Council is committed to doing business with minority, woman-owned firms and emerging small businesses 
(MBE/WBE/ESB).   The Council recognizes that supporting these firms will result in a stronger economy and increased 
competition. 
 
To this end, Metro has established these procedures to maximize utilization of MBEs, WBE’s and ESBs for Metro 
projects.  The following steps are required to help Metro monitor the usage of these firms. 
 
Good Faith Efforts Steps: 
1. Identify areas in which Bidder intends to use sub-contractors. 
2. Attend the Pre-Bid meeting if held.  Meet any MBE/WBE/ESB firms at the Pre-Bid meeting. 
3. Contact several (or all) certified MBE/WBE/ESB firms listed (with the State of Oregon) to perform the work needed.    

(Metro Procurement Services can provide Bidder with a list of firms upon request 503-797-1648.) 
4. Negotiate with interested, available and capable MBE/WBE/ESB firms who submit competitive bids. 
5. Report to Metro all sub-contractors contacted.  Please include their response and price quoted.   
6. List all sub-contractors that Bidder intend to use on this project. 
 
Please note a selected MBE/WBE/ESB firm must be used unless Metro authorizes a substitution after contract award.   
 
The following MBE/WBE/ESB Program forms are to be completed and returned as part of your Bid submission.  Please 
contact Procurement Services at 503 797-1648 if additional information is required. 
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MBE/WBE/ESB PROGRAM FORM 
 

THIS IS A REQUIRED FORM TO BE SUBMITTED WITHIN TWO HOURS OF BID CLOSING 
 
Bidder/Proposer             
 
Address             
 
Phone     Fax         Email      
 
Bid Closing Date and Time:  AS INDICATED ON THE RFB COVER PAGE. 
 
YOU MUST SUBMIT THIS FORM WITHIN TWO (2) HOURS OF THE ABOVE CLOSING DATE 
 
Step 1.  Identify areas in which you intend to use sub-contractors.   
 

             

             

              

 
Step 2. Attend the Pre-Bid meeting if held.  Meet any MBE/WBE/ESB firms at the Pre-Bid meeting.   
 

Name of person who attended pre-bid         
 
 
Steps 3. List all firms contacted for sub-contracting work. (use more sheets if necessary) 
 

Sub-contract for           
 

MBE, WBE, 
ESB, Other Certification # Name of Firm 

Date 
Contacted 

Mode of 
Communication Amount of Bid Comments 

       

       

       

       

 
Sub contract for           
 

MBE, WBE, 
ESB, Other Certification # Name of Firm 

Date 
Contacted 

Mode of 
Communication Amount of Bid Comments 
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MBE/WBE/ESB PROGRAM FORM CONTINUED 
 
Sub contract for           

 
MBE, WBE, 
ESB, Other Certification # Name of Firm 

Date 
Contacted 

Mode of 
Communication Amount of Bid Comments 

       

       

       

       

 
Step 4: List all sub-contractors used for this project.   
 

BIDDER INTENDS TO SUBCONTRACT WITH THE FOLLOWING:   
 

MBE, WBE, 
ESB, Other Certification # Name of Firm, Address, Phone CCB#* Nature of Work 

Dollar Value of 
Participation 

      
 
 

      
 
 

      
 
 

      
 
 

      
 
 

      
 
 

*Please include Construction Contractors Board Number  
 
 
Total Bid Amount        
 
 
Authorized Signature      Date      
 
Print Name of Bidder _______________________________________________ 
 
Print Name of Company _____________________________________________ 
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RESIDENT/NON-RESIDENT BIDDER STATUS 
 

Oregon law requires that Metro, in determining the lowest responsive Bidder, must add a percent increase on the Bid of a 
non-resident Bidder equal to the percent, if any, of the preference given to that Bidder in the state in which that Bidder 
resides. 
 
Consequently, each Bidder must indicate whether it is a resident or non-resident Bidder.  A resident Bidder is a Bidder 
that has paid unemployment taxes or income taxes in the state of Oregon during the twelve (12) calendar months 
immediately preceding submission of this Bid, has a business address in Oregon, and has stated in its Bid that the Bidder 
is a “resident Bidder.”  A “non-resident Bidder” is a Bidder who is not a resident Bidder (ORS 279A.120). 
 
The undersigned Bidder states that it is:  (check one) 
 
1.  A resident Bidder 
 
2.  A non-resident Bidder 
 
Indicate state in which Bidder resides:_____________ 

 
 
 
Print Name of Company _____________________________________________ 
 
Print Name of Bidder _______________________________________________ 
 
Signature _________________________________________________________ 
 
Title _____________________________________________________________ 
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CONTRACTOR QUALIFICATION STATEMENT  
 

NOTE: The prime contractor or first tier sub-contractor proposed to conduct the following work must complete 
this Contractor Qualification Statement:  (list type of work applicable) 
               

               

                

The undersigned certifies under oath that the information provided herein is true and sufficiently complete so as not to be 
misleading: 
 
Contractor Name             
 
Address              
    
Telephone      Fax     E-Mail      
 
 
ORGANIZATION           
 
How many years has your organization been in business as a Contractor?      
 
Under what former names has your organization operated?          

               

                

 
LICENSING AND BONDING 
 
Oregon CCB#      Public Works Bond #        
 
Other licenses               

               

                

 
EXPERIENCE 
List the type of work your organization normally performs with its own forces and the number of full time employees to be 

assigned to the project?             

               

               

                

Does your firm own or able to obtain the necessary equipment for this job? Please indicate equipment available to 

conduct the work.               
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CONTRACTOR QUALIFICATION STATEMENT continued  
 
CLAIMS AND SUITS 
Has your organization ever failed to complete any work awarded to it?       

               

               

                

 
Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your organization or 

officers?               

               

               

                

 
Has your organization filed any lawsuits or requested arbitration with regard to construction contracts within the last five 

years? Provide information             

               

               

               

                

 
Have any officers or employees been convicted of any crimes relative to a project such as this?     

               

               

               

                

 
REFERENCES 
 
List the major construction projects your organization has in progress 
 

Project 
Name Owner Architect/ 

Engineer Amount % 
Complete 

Completion 
Date Contact Person Phone # 
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CONTRACTOR QUALIFICATION STATEMENT continued  
 
List the major public park and/or trail construction projects your organization has completed in last 5 years  
 

Project 
Name Owner Architect/ 

Engineer Amount % 
Complete 

Completion 
Date Contact Person Phone # 

        

        

        

        

        

 
List 3 subs Metro can contact for a reference. 
 

Name Specialty Contact Name Phone # 
    
    
    

 
List 3 suppliers Metro can contact for a reference. 
 

Name Specialty Contact Name Phone # 
    
    
    

 
Bank Reference 
 
Name: ______________________________________________________________________________ 
 
Address: _____________________________________________________________________________ 
 
Contact Name:_________________________________  Phone number: __________________________ 
 
 
Bidder signature 
This information provided is true and complete. 
 
Print Name of Company _____________________________________________ 
 
Print Name of Bidder _______________________________________________ 
 
Signature _________________________________________________________ 
 
Title _____________________________________________________________ 
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CERTIFICATE OF COMPLIANCE FOR RECYCLING 
 
I, the undersigned duly authorized representative of the Bidder, hereby certify that the products offered in this bid contain 
the following minimum percentages:   
 
 

(A)  Percentage of post-consumer waste as defined in  
  ORS 279A.010(s) (formerly ORS 279.545(1)) 
 
(B)  Percentage of secondary waste materials as defined in 
  ORS 279A.010 (hh) (formerly ORS 279.545(6)) 

 
 It is the bidder's responsibility to provide additional signed copies of this Certification of Compliance for each item 
which contains a different percentage of recycled materials than listed above.   
 
 
DEFINITIONS:   

 
ORS 279A.010(s):  "'Post Consumer Waste' means a finished materials that would 
normally be disposed of as solid waste, having completed its life cycle as a consumer 
item.  'Post-consumer waste' does not include manufacturing waste."   
 
ORS 279A.010(hh):  "'Secondary Waste Materials' is defined as fragments of products or 
finished products of a manufacturing process which has converted a virgin resource into a 
commodity of real economic value, and includes post-consumer waste, but does not 
include excess virgin resources of the manufacturing process.  For paper, 'secondary 
waste materials' does not include fibrous waste generated during the manufacturing 
process such as fibers recovered from waste water or trimmings of paper machine rolls, 
mill broke, wood slabs, chips, sawdust or other wood residue from a manufacturing 
process."   
 
 
 

 I, the undersigned duly authorized representative of the bidder, understand that the bid must be signed in ink by 
the bidder or an authorized representative of the bidder and that any alterations or erasures must be initialed in ink by the 
person signing the bid.  Further, I acknowledge that I have read and understand all bid instructions, specifications, terms 
and conditions (including the attachments indicated above and agree, on behalf of myself and the bidder to be bound by 
them.   
 
 I, the undersigned duly authorized representative of the bidder certify that the information provided in this bid is 
true and accurate.  Further, I understand and acknowledge that providing incorrect or incomplete information may be 
cause for bid rejection or contract termination.   
 
 
 
Signature:      Title:      
 
Company:      Telephone:     
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CERTIFICATION OF EMPLOYEE DRUG TESTING FORM 
 

Please describe your Drug Testing Program: 

 

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

                

 

 

BIDDER SIGNATURE  
 
Print Name of Company _____________________________________________ 
 
Print Name of Bidder _______________________________________________ 
 
Signature _________________________________________________________ 
 
Title _____________________________________________________________ 
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SIGNATURE PAGE 
 
The name of the Bidder submitting this Bid is ______________________________________________doing business at 

  
Street     City       State                      Zip 

 
which is the full business address to which all communications concerned with this Bid and with the Contract shall be 
sent. 
 
The names of the principal officers of the corporation submitting this Bid, or of all of the partners, if the Bidder is a 
partnership or joint venture, or of all persons interested in this Bid as individuals are as follows: 
 
    
 
If Individual 
IN WITNESS hereto the undersigned has set his/her hand this _____ day of 20___          

Signature of Bidder   

Printed Name of Bidder   

Title   

 
If Partnership or Joint Venture 
IN WITNESS hereto the undersigned has set his/her hand this         day of 20     . 

     
Name of Partnership or Joint Venture 

By:    

  
Printed Name of Person Signing  

Title:   

 
If Corporation 
IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed 
 and its seal affixed by its duly authorized officers this _____ day of 20     . 

  
Name of Corporation 

  
State of Incorporation 

By:    

  
Printed Name of Person Signing 

Title:    
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NON-COLLUSION AFFIDAVIT 
 

STATE OF ___________________________________ County of         
 
I state that I am                                        (Title) of                                                         (Name of Bidder) and that I am 
authorized to make this Affidavit on behalf of the Bidder.  I am the person authorized by the Bidder and responsible for the 
price(s) and the amount of this Bid. 
 
I state that:  (1) the price(s) and amount of this Bid have been arrived at independently and without consultation, 
communication or agreement with any other contractor, Bidder or potential Bidder, except as disclosed in the attached 
appendix. 
(2) Neither the price(s) nor the amount of this Bid, and neither the approximate price(s) nor approximate amount of this 
Bid, have been disclosed to any other person who is a Bidder or potential Bidder, and they will not be disclosed before bid 
opening. 
(3) No attempt has been made or will be made to induce any person to refrain from bidding on this contract, or to submit a 
Bid higher than this Bid, or to submit any intentionally high or non-competitive bid or other form of complementary Bid. 
(4) This Bid is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any person 
to submit a complementary or other noncompetitive Bid. 
(5)                                                               (Name of Bidder), its affiliates, subsidiaries, officers, directors and employees 
(as applicable) are not currently under investigation by any governmental agency and have not in the last four years been 
convicted of or found liable for any act prohibited by state or federal law in any jurisdiction, involving conspiracy or 
collusion with respect to bidding on any public contract, except as listed and described in the attached appendix. 
 
I state that I and                                (Name of Bidder) understand and acknowledge that the above representations are 
material and important, and will be relied on by Metro in awarding the Contract for which this Bid is submitted.  Any 
misstatement in this Affidavit will be treated as fraudulent concealment from Metro of the true facts relating to the 
submission of Bids for this Contract. 

       
 Signature of Affiant 

 
   
 Printed Name of Affiant  
    
Sworn to and subscribed before me this _______day of _______________ 20       . 
 
 
Notary Public for     My Commission Expires:      /       /  
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BID BOND 

BOND NO.      

AMOUNT:  $     

 

NOTE: Bidders must use this form, not a surety company form 

 

KNOW ALL MEN BY THESE PRESENT, that        hereinafter called the 

PRINCIPAL, and              

         a corporation duly organized under the laws of the State 

of     having its principal place of business at        in the 

state of    , and authorized to do business in the state of Oregon, as SURETY, are held and firmly bound 

unto     hereinafter called the OBLIGEE, in the penal sum of                 

DOLLARS ($   ), for the payment of which we bind ourselves, our heirs, executors, administrators, 

successors, and assigns, jointly and severally, firmly by these present.   

 

THE CONDITION OF THIS PRINCIPAL IS SUCH THAT:   

 

WHEREAS the PRINCIPAL is herewith submitting a BID FOR      said Bid, by reference thereto, 

being hereby made a part hereof.   

 

NOW, THEREFORE, if the Bid submitted by the PRINCIPAL is accepted, and the Contract awarded to the PRINCIPAL, 

and if the PRINCIPAL shall execute the proposed Contract and shall furnish any bond(s) required by the Contract 

Documents within the time fixed by the Documents, then this obligation shall be void; if the PRINCIPAL shall fail to 

execute the proposed Contract and furnish the bond(s), the SURETY hereby agrees to pay to the OBLIGEE the penal 

sum as liquidated damages, within ten (10) days of such failure.   

 

Signed and sealed this    day of     , 20 .   

 

 

By:        

PRINCIPAL 

 

 

By:        

Attorney-in-Fact 
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LABOR AND MATERIAL PAYMENTS BOND 

 
(NOTE:  CONTRACTOR MUST USE THIS FORM, NOT A SURETY COMPANY FORM) 

KNOW ALL MEN BY THESE PRESENT: 
 
 

We the Undersigned            as PRINCIPAL and  

          a corporation organized and existing under and 

by virtue of the laws of the state of      , and duly authorized to do surety business in 

the state of Oregon and named on the current list of approved surety companies acceptable on federal bonds and 

conforming with the underwriting limitations as published in the Federal Register by the audit staff of the Bureau of 

Accounts and the U.S. Treasury Department and which carries an "A" rating and is of the appropriate class for the bond 

amount as determined by Best's Rating System, as SURETY, hereby hold and firmly bind ourselves, our heirs, executors, 

administrators, successors and assigns, jointly and severally, unto METRO, as OBLIGEE, in the sum of    

        Dollars ($    ) in lawful money of the 

United States of America, for the payment of that sum for the use and benefit of claimants as defined below.   

 

 The condition of this obligation is such that whereas the PRINCIPAL entered into a contract with METRO dated  

   , 20___, which contract is hereunto annexed and made a part hereof, for accomplishment of the 

project described as follows:            .   

 

 NOW THEREFORE, if the PRINCIPAL shall promptly make payments to all persons, firms, subcontractors, 

corporations and/or others furnishing materials for or performing labor in the prosecution of the Work provided for in the 

aforesaid     , and any authorized extension or modification thereof, including all amounts due 

for materials, equipment, mechanical repairs, transportation, tools and services consumed or used in connection with the 

performance of such Work, and for all labor performed in connection with such Work whether by subcontractor or 

otherwise, and all other requirements imposed by law, then this obligation shall become null and void; otherwise this 

obligation shall remain in full force and effect, subject, however, to the following conditions:   

 

1. A claimant is as specified in ORS 279C.600.   

 

2. The above-named PRINCIPAL and SURETY hereby jointly and severally agree with the OBLIGEE and its 

assigns that every claimant as above-specified, who has not been paid in full, may sue on this bond for the use 

of such claimant, prosecute the suit to final judgment in accordance with ORS 279C.610 for such sum or sums 

as may be justly due claimant, and have execution thereon.  The OBLIGEE shall not be liable for the payment 

of any judgment, costs, expenses or attorneys' fees of any such suit.   
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 PROVIDED, FURTHER, that SURETY for the value received, hereby stipulates and agrees that all changes, 

extensions of time, alterations to the terms of the     or to Work to be performed thereunder or the 

Specifications accompanying the same shall be within the scope of the SURETY's undertaking on this bond, and 

SURETY does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the  

       or to the Work or to the Specifications.  Any such change, extension of 

time, alteration or addition to the terms of the contract or to the Work or to the Specifications shall automatically increase 

the obligation of the SURETY hereunder in a like amount, provided that the total of such increases shall not exceed 

twenty-five percent (25%) of the original amount of the obligation without the consent of the SURETY.   

 

 This obligation shall continue to bind the PRINCIPAL and SURETY, notwithstanding successive payments made 

hereunder, until the full amount of the obligation is exhausted, or if the full amount of the obligation is not exhausted and 

no claim is pending resolution, until such time as no further claims can be made pursuant to law with regard to the above-

described project, by any claimant specified in ORS 279C.600.   

 

 If more than one SURETY is on this bond, each SURETY hereby agrees that it is jointly and severally liable for all 

obligations of this bond.   

 
 IN WITNESS WHEREOF, we have hereunto set our hands and seals this _____ day of    , 20___.  
 
 
 
 
 
              
SURETY      CONTRACTOR 
 
By:       By:       
 
Title:       Title:       
 
              
Street Address      Street Address 
 
              
City,    State  ZIP  City,               State ZIP 
 
              
Phone Number      Phone Number 
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PERFORMANCE BOND 
 

(NOTE:  CONTRACTORS MUST USE THIS FORM, NOT A SURETY COMPANY FORM) 
 
KNOW BY ALL MEN BY THESE PRESENT:   
 
 
 We the undersigned            as PRINCIPAL 

(hereinafter called CONTRACTOR), and          a corporation 

organized and existing under and by virtue of the laws of the state of       duly authorized 

to do surety business in the state of Oregon and named on the current list of approved surety companies acceptable on 

federal bonds and conforming with the underwriting limitations as published in the Federal Register by the audit staff of 

the Bureau of Accounts and the U.S. Treasury Department and is of the appropriate class for the bond amount as 

determined by Best's Rating System, as SURETY, hereby hold and firmly bind ourselves, our heirs, executors, 

administrators, successors and assigns, jointly and severally, to pay to METRO as OBLIGEE (hereinafter called METRO), 

the amount of             Dollars ($   

 ) in lawful money of the United States of America.   

 

 WHEREAS, the CONTRACTOR entered into a contract with METRO dated     ,        

20 , which Contract is hereunto annexed and made a part hereof, for accomplishment of the project described as 

follows:                

              .   

 

 NOW, THEREFORE, the condition of this obligation is such that if the CONTRACTOR shall promptly, truly and 

faithfully perform all the undertakings, covenants, terms, conditions, and agreements of the aforesaid    

      , METRO having performed its obligations thereunder, then this 

obligation shall be null and void; otherwise it shall remain in full force and effect.   

 

 Whenever CONTRACTOR shall be declared by METRO to be in default under the Contract Documents for the 

project described herein, the SURETY may promptly remedy the default, or shall promptly complete the    

  in accordance with the Contract Documents and the project Specifications.  SURETY, for value received, further 

stipulates and agrees that all changes, extensions of time, alterations, or additions to the terms of the Contract or 

Specifications for         are within the scope of the SURETY's 

undertaking on this bond, and SURETY hereby waives notice of any such change, extension of time, alteration or addition 

to the terms of the      or to the Work or to the Specifications.  Any such change, extension of 

time, alteration or addition to the terms of the      or to the Work or to the Specifications shall 

automatically increase the obligation of the Surety hereunder in a like amount, provided that such increase shall not 

exceed twenty-five percent (25%) of the original amount of the obligation without the consent of the Surety.    
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 This obligation shall continue to bind the PRINCIPAL and SURETY, notwithstanding successive payments made 

hereunder, until the full amount of the obligation is exhausted.   

 

 No right of action shall accrue on this bond to or for the use of any person or corporation other than METRO or its 

heirs, executors, administrators, successors or assigns.   

 

 If more than one SURETY is on this bond, each SURETY hereby agrees that it is jointly and severally liable for 

obligations on this bond.   

 

 IN WITNESS WHEREOF, we have hereunto set our hands and seals this       

day of      , 20  .   

 
 
 
 
 
               
SURETY       CONTRACTOR 
 
By:        By:       
 
Title:        Title:       
 
               
Street Address       Street Address 
 
               
City    State  ZIP  City    State ZIP 
  
              
Phone Number       Phone Number 
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        METRO CONTRACT NO. XXXXXX 
 
 THIS Contract is entered into between Metro, a metropolitan service district organized under the laws of the State 
of Oregon and the Metro Charter, whose address is 600 NE Grand Avenue, Portland, Oregon 97232-2736, and Company 
Name, whose address is address, City, State Zip, hereinafter referred to as the "CONTRACTOR."      
 
 THE PARTIES AGREE AS FOLLOWS: 
 

ARTICLE I 
SCOPE OF WORK 

 CONTRACTOR shall perform the work and/or deliver to METRO the goods described in the Scope of Work 
attached hereto as Attachment A.  All services and goods shall be of good quality and, otherwise, in accordance with the 
Scope of Work.   
 

ARTICLE II 
TERM OF CONTRACT 

 The term of this Contract shall be for the period commencing Month XX, 201X through and including Month XX, 
201X.  
 

ARTICLE III 
CONTRACT SUM AND TERMS OF PAYMENT 

 METRO shall compensate the CONTRACTOR for work performed and/or goods supplied as described in the 
Scope of Work.  METRO shall not be responsible for payment of any materials, expenses or costs other than those which 
are specifically included in the Scope of Work.  Payment shall be made by METRO on a Net 30 day basis upon approval 
of CONTRACTOR invoice. 
 

ARTICLE IV 
LIABILITY AND INDEMNITY 

 CONTRACTOR is an independent contractor and assumes full responsibility for the content of its work and 
performance of CONTRACTOR’S labor, and assumes full responsibility for all liability for bodily injury or physical damage 
to person or property arising out of or related to this Contract, and shall indemnify, defend and hold harmless METRO, its 
agents and employees, from any and all claims, demands, damages, actions, losses, and expenses arising out of or in 
any way connected with its performance of this Contract.  CONTRACTOR is solely responsible for paying 
CONTRACTOR’S subcontractors and nothing contained herein shall create or be construed to create any contractual 
relationship between any subcontractor(s) and METRO.   
 

ARTICLE V 
TERMINATION 

 METRO may terminate this Contract upon giving CONTRACTOR seven (7) days written notice.  In the event of 
termination, CONTRACTOR shall be entitled to payment for work performed to the date of termination.  METRO shall not 
be liable for indirect, consequential damages or any other damages.  Termination by METRO will not waive any claim or 
remedies it may have against CONTRACTOR.   
 

ARTICLE VI 
INSURANCE & BONDS 

 CONTRACTOR shall purchase and maintain at the CONTRACTOR'S expense, the following types of insurance, 
covering the CONTRACTOR, its employees, and agents: 

A. The most recently approved ISO (Insurance Services Office) Commercial General Liability policy, or its 
equivalent, written on an occurrence basis, with limits not less than $1,000,000 per occurrence and $1,000,000 
aggregate. The policy will include coverage for bodily injury, property damage, personal injury, contractual liability, 
premises and products/completed operations. CONTRACTOR’S coverage will be primary as respects Metro;  

B. Automobile insurance with coverage for bodily injury and property damage and with limits not less than minimum 
of $1,000,000 per occurrence;   
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C. Workers’ Compensation insurance meeting Oregon statutory requirements including Employer’s Liability with 
limits not less than $500,000 per accident or disease; and 

D. Professional Liability Insurance, with limits of not less than $1,000,000 per occurrence, covering personal injury 
and property damage arising from errors, omissions or malpractice.  PROFESSIONAL LIABILITY INSURANCE 
REQUIRED FOR ARCHITECTURAL & ENGINEERING SERVICES - DELETE THIS PROFESSIONAL LIABILITY 
INSURANCE LANGUAGE IF NOT REQUIRED 

 
METRO, its elected officials, departments, employees, and agents shall be named as ADDITIONAL INSUREDS 

on Commercial General Liability and Automobile policies.   
 

CONTRACTOR shall provide to Metro 30 days notice of any material change or policy cancellation. 
 
 CONTRACTOR shall provide Metro with a Certificate of Insurance complying with this article upon return of the 
CONTRACTOR signed agreement to Metro.  Certificate of Insurance shall identify the Metro contract number. 
 
 CONTRACTOR shall not be required to provide the liability insurance described in this Article only if an express 
exclusion relieving CONTRACTOR of this requirement is contained in the Scope of Work. 
 
 In addition, for public works subject to ORS 279C.800 to 279C.870, CONTRACTOR and every subcontractor 
shall have a public works bond required by 2005 Oregon Laws Chapter 360 filed with the Construction Contractors Board 
before starting work on the project, unless exempt under Section 2 of 2005 Oregon Laws Chapter 360. 
 

ARTICLE VII 
PUBLIC CONTRACTS 

All applicable provisions of ORS chapters 187 and 279A, 279B, and 279C and all other terms and conditions 
necessary to be inserted into public contracts in the State of Oregon, are hereby incorporated as if such provision were a 
part of this Agreement.  Specifically, it is a condition of this contract that CONTRACTOR and all employers working under 
this Agreement are subject employers that will comply with ORS 656.017 as required by 1989 Oregon Laws, Chapter 684. 
 
For public work subject to ORS 279C.800 to 279C.870, the CONTRACTOR shall pay prevailing wages.  If such public 
work is subject both to ORS 279C.800 to 279C.870 and to 40 U.S.C. 276a, the CONTRACTOR and every subcontractor 
on such public work shall pay at least the higher prevailing wage.  The CONTRACTOR and each subcontractor shall pay 
workers not less than the specified minimum hourly rate of wage in accordance with Section 7 of 2005 Oregon Laws 
Chapter 360.  METRO shall pay an administrative fee as provided in ORS 279C.825(1) to the Bureau of Labor and 
Industries pursuant to the administrative rules established by the Commissioner of Labor and Industries.  
CONTRACTORS must promptly pay, as due, all persons supplying to such contractor labor or material used in this 
contract.  If the CONTRACTOR or first-tier subcontractor fails, neglects, or refuses to make payment to a person 
furnishing labor or materials in connection with the public contract for a public improvement within 30 days after receipt of 
payment from the public contracting agency or a contractor, the CONTRACTOR or first-tier subcontractor shall owe the 
person the amount due plus shall pay interest in accordance with ORS 279C.515. If the CONTRACTOR or first-tier 
subcontractor fails, neglects, or refuses to make payment, to a person furnishing labor or materials in connection with the 
public contract, the person may file a complaint with the Construction Contractors Board, unless payment is subject to a 
good faith dispute as defined in ORS 279C.580.  CONTRACTOR must pay any and all contributions and amounts due to 
the Industrial Accident Fund from contractor or subcontractor and incurred in the performance of the contract.  No liens or 
claims are permitted to be filed against Metro on account of any labor or material furnished.  CONTRACTORS are 
required to pay the Department of Revenue all sums withheld from employees pursuant to ORS 316.167.   
 
For public improvement work all CONTRACTORS must demonstrate that an employee drug-testing program is in place.   
 

 
ARTICLE VIII 

MODIFICATIONS 
Metro may approve changes and modifications to the original contract, including deletions of work, order of 

additional materials, and additional services reasonably related to the original work scope. Contractor may propose 
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changes in the work that Contractor believes are necessary, will result in higher quality work, improve safety, decrease 
the amount of the contract, or otherwise result in a better or more efficient work product. If such changes are approved by 
Metro, they shall be executed by written contract amendment signed by both parties. Such changes shall not relieve 
Contractor of any obligation or warranty under the contract. No oral statements by either party shall modify or affect the 
terms of the contract. 
 

ARTICLE IX 
QUALITY OF GOODS AND SERVICES 

 Unless otherwise specified, all materials shall be new and both workmanship and materials shall be of the highest 
quality.  All workers and subcontractors shall be skilled in their trades.  CONTRACTOR guarantees all work against 
defects in material or workmanship for a period of one (1) year from the date of acceptance or final payment by METRO, 
whichever is later.  All guarantees and warranties of goods furnished to CONTRACTOR or subcontractors by any 
manufacturer or supplier shall be deemed to run to the benefit of METRO. 
   

ARTICLE X 
OWNERSHIP OF DOCUMENTS 

 Unless otherwise provided herein, all documents, instruments and media of any nature produced by 
CONTRACTOR pursuant to this agreement are Work Products and are the property of METRO, including but not limited 
to: drawings, specifications, reports, scientific or theoretical modeling, electronic media, computer software created or 
altered specifically for the purpose of completing the Scope of Work, works of art and photographs.  Unless otherwise 
provided herein, upon METRO request, CONTRACTOR shall promptly provide METRO with an electronic version of all 
Work Products that have been produced or recorded in electronic media.   METRO and CONTRACTOR agree that all 
work Products are works made for hire and Contractor hereby conveys, transfers, and grants to Metro all rights of 
reproduction and the copyright to all such Work Products. 
 
A. CONTRACTOR and subcontractors shall maintain all fiscal records relating to such contracts in accordance with 
generally accepted accounting principles.  In addition, CONTRACTOR and subcontractors shall maintain any other 
records necessary to clearly document: 

1. The performance of the CONTRACTOR, including but not limited to the contractor’s compliance with contract 
plans and specifications, compliance with fair contracting and employment programs, compliance with Oregon law on 
the payment of wages and accelerated payment provisions; and compliance with any and all requirements imposed 
on the CONTRACTOR or subcontractor under the terms of the contract or subcontract; 
2. Any claims arising from or relating to the performance of the CONTRACTOR or subcontractor under a public 
contract; 
3. Any cost and pricing data relating to the contract; and 
4. Payments made to all suppliers and subcontractors. 

 
B. CONTRACTOR and subcontractors shall maintain records for the longer period of (a.) six years from the date of 
final completion of the contract to which the records relate or (b.) until the conclusion of any audit, controversy or litigation 
arising out of or related to the contract.   
 
C. CONTRACTOR and subcontractors shall make records available to METRO, and its authorized representatives, 
including but not limited to the staff of any METRO department and the staff of the METRO Auditor, within the boundaries 
of the METRO region, at reasonable times and places regardless of whether litigation has been filed on any claims.  If the 
records are not made available within the boundaries of METRO, the CONTRACTOR or subcontractor agrees to bear all 
of the costs for METRO employees, and any necessary consultants hired by METRO, including but not limited to the costs 
of travel, per diem sums, salary, and any other expenses that Metro incurs, in sending its employees or consultants to 
examine, audit, inspect, and copy those records.  If the CONTRACTOR elects to have such records outside these 
boundaries, the costs paid by the CONTRACTOR to METRO for inspection, auditing, examining and copying those 
records shall not be recoverable costs in any legal proceeding. 
 
D. CONTRACTOR and subcontractors authorize and permit METRO and its authorized representatives, including 
but not limited to the staff of any METRO department and the staff of the METRO Auditor, to inspect, examine, copy and 
audit the books and records of CONTRACTOR or subcontractor, including tax returns, financial statements, other financial 
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documents and any documents that may be placed in escrow according to any contract requirements.  METRO shall keep 
any such documents confidential to the extent permitted by Oregon law, subject to the provisions of section E. 
 
E. CONTRACTOR and subcontractors agree to disclose the records requested by METRO and agree to the 
admission of such records as evidence in any proceeding between METRO and the CONTRACTOR or subcontractor, 
including, but not limited to, a court proceeding, arbitration, mediation or other alternative dispute resolution process. 
 
F. CONTRACTOR and subcontractors agree that in the event such records disclose that METRO is owed any sum 
of money or establish that any portion of any claim made against Metro is not warranted, the CONTRACTOR or 
subcontractor shall pay all costs incurred by METRO in conducting the audit and inspection.  Such costs may be withheld 
from any sum that is due or that becomes due from METRO. 
 
G. Failure of the CONTRACTOR or subcontractor to keep or disclose records as required by this document or any 
solicitation document may result in disqualification as a bidder or proposer for future Metro contracts as provided in ORS 
279B.130 and Metro Code Section 2.04.070(c), or may result in a finding that the CONTRACTOR or subcontractor is not 
a responsible bidder or proposer as provided in ORS 279B.110 and Metro Code Section 2.04.052. 
 

ARTICLE XI 
SUBCONTRACTORS 

 CONTRACTOR shall contact METRO prior to negotiating any subcontracts and CONTRACTOR shall obtain 
approval from METRO before entering into any subcontracts for the performance of any of the services and/or supply of 
any of the goods covered by this Contract.   
 
 METRO reserves the right to reasonably reject any subcontractor or supplier and no increase in the 
CONTRACTOR’S compensation shall result thereby.  All subcontracts related to this Contract shall include the terms and 
conditions of this agreement.  CONTRACTOR shall be fully responsible for all of its subcontractors as provided in Article 
IV.   
 

ARTICLE XII 
RIGHT TO WITHHOLD PAYMENTS 

 METRO shall have the right to withhold from payments due CONTRACTOR such sums as necessary, in 
METRO's sole opinion, to protect METRO against any loss, damage or claim which may result from CONTRACTOR’S 
performance or failure to perform under this agreement or the failure of CONTRACTOR to make proper payment to any 
suppliers or subcontractors.  In addition for public improvement work, if a CONTRACTOR is required to file certified 
statements under ORS 279C.845, METRO shall retain 25 percent of any amount earned by the CONTRACTOR on the 
public works until the contractor has filed all required certified statements with METRO. 
 
 If a liquidated damages provision is contained in the Scope of Work and if CONTRACTOR has, in METRO's 
opinion, violated that provision, METRO shall have the right to withhold from payments due CONTRACTOR such sums as 
shall satisfy that provision.  All sums withheld by METRO under this Article shall become the property of METRO and 
CONTRACTOR shall have no right to such sums to the extent that CONTRACTOR has breached this Contract.   
 

ARTICLE XIII 
SAFETY 

 If services of any nature are to be performed pursuant to this agreement, CONTRACTOR shall take all necessary 
precautions for the safety of employees and others in the vicinity of the services being performed and shall comply with all 
applicable provisions of federal, state and local safety laws and building codes, including the acquisition of any required 
permits.   
 

ARTICLE XIV 
INTEGRATION OF CONTRACT DOCUMENTS 

 All of the provisions of any procurement documents including, but not limited to, the Advertisement for Bids, 
Proposals or responses, General and Special Instructions to Bidders, Proposal, Scope of Work, and Specifications which 
were utilized in conjunction with the bidding of this Contract are hereby expressly incorporated by reference.  Otherwise, 
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this Contract represents the entire and integrated agreement between METRO and CONTRACTOR and supersedes all 
prior negotiations, representations or agreements, either written or oral.  This Contract may be amended only by written 
instrument signed by both METRO and CONTRACTOR.  The laws of the state of Oregon shall govern the construction 
and interpretation of this Contract.   
 

ARTICLE XV 
COMPLIANCE 

 CONTRACTOR shall comply with federal, state, and local laws, statutes, and ordinances relative to the execution 
of the work.  This requirement includes, but is not limited to, non-discrimination, safety and health, environmental 
protection, waste reduction and recycling, fire protection, permits, fees and similar subjects.   
 

ARTICLE XVI 
INTERGOVERNMENTAL COOPERATIVE AGREEMENT  

 Pursuant to ORS 279A and the Metro public contract code, Metro participates in an Intergovernmental 
Cooperative Purchasing program by which other public agencies shall have the ability to purchase the goods and services 
under the terms and conditions of this awarded contract.  Any such purchases shall be between the Contractor and the 
participating public agency and shall not impact the Contractor’s obligation to Metro under this agreement.  Any estimated 
purchase volumes listed herein do not include volumes for other public agencies, and Metro makes no guarantee as to 
their participation in any purchase.  Any Contractor may decline to extend the prices and terms of this solicitation to any or 
all other public agencies upon execution of this contract.  Unless the Contractor specifically declines to participate in the 
program by marking the box below, the Contractor agrees to participate in the Intergovernmental Cooperative Purchasing 
program.  Contractor declines to participate in the Intergovernmental Cooperative Purchasing program or is not 
applicable to this Contract as indicated by the following initials __________. 
 

ARTICLE XVI 
SITUS 

The situs of this Agreement is Portland, Oregon.  Any litigation over this agreement shall be governed by the laws 
of the State of Oregon and shall be conducted in the Circuit Court of the state of Oregon for Multnomah County, or, if 
jurisdiction is proper, in the U.S. District Court for the District of Oregon.   

 
ARTICLE XVII 
ASSIGNMENT 

 CONTRACTOR shall not assign any rights or obligations under or arising from this Contract without prior written 
consent from METRO.   
 
 
CONTRACTOR       METRO 
 
By        By       
 
 
Print Name       Print Name      
 
 
Date        Date       



Public Improvement Project 
SAMPLE 
Request for Bid (RFB 12-2069) 

 
600 NE Grand Ave. 
Portland, OR 97232-2736 
(503) 797-1700 

 

Revised February 2012 
Form 601-1-A 

 

Attachment A to Standard Public Contract 

Metro Contract No. XXXXXX 

 

1. Purpose and Goal of Work 

The purpose of this project is to provide a means of detecting radiation sources crossing the weigh scales 
and notifying on-site personnel through visual and audible alarms, as well as, e-mail notifications to site 
supervision. 

 
2. Description of the Scope of Work 
 

Contractor shall provide all materials, labor, and equipment to complete the removal of the existing detection 
systems and installation and start-up of the new systems at both transfer station sites.  The detection equipment 
specified shall be the basis for the performance requirements of the new system.  The Contractor shall be 
responsible for the integration of all equipment and coordination with the equipment manufacturers to provide a 
complete, functional system.  Contractor shall be responsible for obtaining any necessary trade permits.  
Contractor shall complete all work by June 30, 2012.  Due to the final performance based nature of the project, a 
50% retainage will be imposed until successful system start-up and testing is completed. 
 
 
Metro South Station 
2001 Washington Street  
Oregon City, Oregon 97045 

• Provide and install three (3) pairs of weatherproof and shielded scintillator detectors with corresponding 
digital controllers with vehicle presence sensing, Ludlum model 375P-1000V (part number 48-3782) or 
approved equal, to monitor scales 1, 2, and 3.  Each system shall include user adjustable audible alarm 
inside the adjacent scalehouse and exterior red alarm strobe at the detector.  All systems shall report 
back to an adjustable alarm in Scalehouse "C".  Provide 24 hour battery back-up to the system. 

• System shall include the M375 webpage and service with email alert.  Contractor shall provide a 
manufacturer's representative for eight (8) hours of set-up and training. 

• Work under and on the scales will be limited to Tuesday through Sunday after 12:00 noon.  One (1) scale 
will be shut down at a time to allow contractor access.   Alternating between scale shut downs will require 
approximately 15 to 30 minutes depending on traffic flows. 

• The site operating hours are from 7 a.m. to 7 p.m. seven days a week.  Contractor can have expanded 
options for shut downs during hours closed to the public. 

 
Metro Central Station 
6161 NW 61st Street 
Portland, Oregon 97210  

• Provide and install two (2) pairs of weatherproof and shielded scintillator detectors with corresponding 
digital controllers with vehicle presence sensing, Ludlum model 375P-1000V (part number 48-3782) or 
approved equal, to monitor scales "A" and "B" in-bound only.  Each system shall include adjustable 
audible alarm inside the adjacent scalehouse and exterior red alarm strobe at the detector.   All systems 
shall report back to an adjustable alarm in Scalehouse "A".  Provide 24 hour battery back-up to the 
system. 

• System shall include the M375 webpage and service with email alert.  Contractor shall provide a 
manufacturer's representative for eight (8) hours of set-up and training. 
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• Work under and on the scales will be limited to Tuesday through Sunday after 12:00 noon.  One (1) scale 
will be shut down at a time to allow contractor access.  Alternating between scale shut downs will require 
approximately 15 to 30 minutes depending on traffic flows. 

• The site operating hours are from 8 a.m. to 5 p.m. seven days a week.  Contractor can have expanded 
options for shut downs during hours closed to the public. 

 
 
3. Deliverables/Outcomes 
 
 Fully functional radiation detection systems at two Metro transfer stations capable of detecting and 
 reporting radiation sources coming from public and commercial vehicles entering the sites. 
 
 
4. Payment and Billing 

 
Contractor shall perform the above work for a maximum price not to exceed XXXXXXX AND XX/100TH 
DOLLARS ($XXXXXX.XX).   

 
 
 

The maximum price includes all fees, costs and expenses of whatever nature. Each of Metro's payments to 
Contractor shall equal the percentage of the work Contractor accomplished during the billing period.  Contractor's 
billing invoices will include the Metro contract number, an itemized statement of work done and expenses incurred 
during the billing period, will not be submitted more frequently than once a month, and will be sent to  
Metro, Attention: Accounts Payable, 600 NE Grand Avenue, Portland, OR 97232-2736 or 
metroaccountspayable@oregonmetro.gov.  Payment shall be made by Metro on a Net 30 day basis upon 
approval of Contractor invoice.   
Due to the final performance based nature of the project, a 50% retainage will be imposed until successful system 
start-up and testing is completed.   
 
 
 
 

T:\Remfma\contracts\RFB RFPs\RFB 12-2069 Radiation Detection @ MCS & MSS.docx 
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GENERAL CONDITIONS 
 

ARTICLE 1 GENERAL PROVISIONS 
 
1.1. Definitions.  Unless otherwise defined or specified in the Contract Documents, the following terms shall have the 
meanings indicated: 
 
1.1.1. Act of God -- means an earthquake, flood, typhoon, cyclone or other natural phenomenon of catastrophic 
proportions or intensity. 
 
1.1.2. Addendum (Plural:  Addenda) -- means a document issued by Metro during the bidding period, which modifies, 
interprets, supersedes or supplements the Contract Documents and becomes a part of the Contract Documents.  It is the 
Bidder's responsibility to determine how addenda impact the Work.  All Bids submitted shall include the cost of the Work 
included in any addenda issued prior to award. 
 
1.1.3. Alternate Bids  -- are portions of the Work for which a Bidder must submit a separate Bid amount.  Alternate Bid 
items may or may not be awarded at Metro's discretion. 
 
1.1.4. Engineer  -- is the firm representing Metro as designers and its agents, representatives, employees and consultants 
or such other firm as Metro may appoint.  The Engineer will have authority to act on behalf of Metro only to the extent 
provided in these Contract Documents. 
 
1.1.5. "As-Builts" or Record Documents -- are those drawings made, revised or annotated by Contractor and approved by 
Metro during the performance of the Contract, fully illustrating how all elements of the work were actually installed and 
completed. 
 
1.1.6. Authorized Representative -- is a person, corporation, partnership or other legal entity acting on behalf of another 
through expressly delegated authority as specified in these Contract Documents. 
 
1.1.7. Bid -- is the written offer of a Bidder to perform the Work as defined in these Contract Documents, when made out 
in accordance with all of the Contract Documents and submitted on the appropriate Bid Forms. 
 
1.1.8. Bidder -- is any individual, partnership, corporation, or joint venture, acting directly or through a duly and legally 
authorized representative, submitting or intending to submit a Bid for the Work as described in these Contract Documents. 
 
1.1.9. Bidding Documents -- See "Contract Documents." 
 
1.1.10.Bid Forms -- include the following:  the Bid proposal (including Schedule of Bid Prices and Recycled Product 
Attachment), Surety; Minority, Women-Owned and Emerging Small Business Program Compliance Form; 
Resident/Non-Resident Bidder Status form; Signature Page; the Non-Collusion Affidavit; and Bid Bond. 
 
1.1.11. City or County -- means the city or county in which the Work is located. 
 
1.1.12. Change Order -- is a written document signed by Metro and Contractor stating their agreement upon all of the 
following: 
 
1.1.12.1. a change in the Work; 
 
1.1.12.2. the amount of the increase or decrease in the Contract Amount, if any; and 
 
1.1.12.3. the extent of the adjustment to the Contract Time, if any. 
 
1.1.13. Clarification -- is a written document consisting of supplementary details, instruction or information issued by Metro 
after the award of Contract which clarifies, or supplements the Contract Documents and becomes a part of the Contract 
Documents.  A Clarification may or may not affect the scope of work. 
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1.1.14. Completion -- See "Substantial Completion" and "Final Completion and Acceptance." 
 
1.1.15. Construction Manager -- is the Metro representative on the construction site. The Construction Manager will be an 
employee of Metro, who will represent Metro to the extent of his authority as delegated by the Chief Operating Officer.  
For purposes of administering this contract the terms "Construction Manager" will refer to the on-site Metro representative 
and to any duly appointed assistants who may be designated in writing. The Landscape Architect/Engineer of Record will 
be called upon as required by and at the direction of Metro for technical assistance and for interpretation of the Contract 
Documents.  
 
1.1.16. Construction Schedule or Schedule -- is the timeline described in Section 01310 of the Specifications. 
 
1.1.17. Contract Amount -- is the total amount shown in the Construction Agreement as revised by Change Orders. 
 
1.1.18. Contract Documents or Contract or Bidding Documents -- consist of the Advertisement for Bids, the Invitation to 
Bid, the Instructions to Bidders, the Bid Forms, the Construction Agreement, the Performance Bond, the Labor and 
Materials Payment Bond, the General Conditions, the Supplementary Conditions, the Specifications, the Drawings, the 
approved and updated Construction Schedule, and any modifications of any of the foregoing in the form of Addenda, 
Clarifications, Change Orders or Force Account Work. 
 
1.1.19. Contractor -- is the party who has entered into this Contract with Metro and who is responsible for the complete 
performance of the Work contemplated by the Contract Documents and for the payment of all legal debts pertaining to the 
Work, including its officers, agents, employees and representatives. 
 
1.1.20. Contract Time -- is the period of time, including adjustments approved by Metro, which is allowed in the Contract 
Documents for Contractor to substantially complete the Work. 
 
1.1.21. Critical Path Method or CPM -- means the critical path method of scheduling as understood and interpreted by 
standard industry practice. 
 
1.1.22. Days -- means calendar day including Saturdays, Sundays and legal holidays. 
 
1.1.23. Direct Costs -- are those costs of labor (including benefits), material and equipment incurred by the person, 
corporation, partnership or joint venture whose employees are actually performing the task. 
 
1.1.24. Minority Business Program -- is Metro's program to provide maximum opportunities to Minority, Women-Owned 
and Emerging Small Business Enterprises in contracts, which is contained in Metro Code Section 2.04. 
 
1.1.25. Drawings -- means the graphic and pictorial portions of the Contract Documents, wherever located and whenever 
issued, showing the design, location and dimensions of the Work, generally including plans, elevations, sections, details, 
schedules, and diagrams. 
 
1.1.26. Equal, Approved, Approved Equal -- is used to indicate that the material or product to be supplied or installed must 
be equal to or better than that named in function, performance, reliability, quality and general configuration and that the 
substitute must be approved by Engineer.  Equality in reference to the Project design requirements shall be determined by 
Landscape Architect/Engineer prior to installation of any material or product in the Project.  Where the term "or equal" is 
not used and a sole product is specified, the term "or equal" is implied.  
 
1.1.27. Final Completion and Acceptance -- means the completion by Contractor of all of the Work called for under the 
Contract, whether expressly or impliedly required, including but not limited to, satisfactory operation of all equipment, 
completion and correction of all punch list items to the satisfaction of Metro, settlement of all claims, delivery of all 
warranties and agreements to correct Work, equipment operation and maintenance manuals, as-built drawings, required 
approvals and acceptances by federal, state or local governments or other authorities having jurisdiction over the Work, 
and removal of all rubbish, tools, scaffolding and surplus materials and equipment from the Site. 
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1.1.28. Final Payment -- is the balance of the Contract Amount to be paid to the Contractor upon Final Completion and 
Acceptance of the Work. 
 
1.1.29.Force Account Work -- is work, ordered in writing by Metro, for which Contractor must report its actual costs in 
accordance with Paragraph 8.4 of the General Conditions. 
 
1.1.30.  Furnish -- means, unless the context requires otherwise, supply and deliver materials, systems and equipment to 
the Site, ready for unpacking, assembly, installation, etc., as applicable in each instance. 
 
1.1.31.  General Contractor -- is the party who enters into the Contract with Metro. See also "Contractor". 
 
1.1.32. Geotechnical Engineer -- The Geotechnical Engineer is an agent of the Engineer. 
 
1.1.33. Install -- includes, unless the context requires otherwise, unload, unpack, assemble, erect, place, anchor, apply, 
work to dimension, finish, cure, protect, clean, connect to electrical power and/or piping, and similar operations at the Site, 
as applicable in each instance. 
 
1.1.34. Lump Sum -- means all costs and expenses of whatever nature, including Overhead and Profit, associated with 
the Work involved. 
 
1.1.35. Material or Materials -- shall be construed to include machinery, equipment, manufactured articles, materials of 
construction such as formwork, fasteners, etc., and any other classes of items to be provided in connection with the 
Contract, except where a more limited meaning is indicated by the context. 
 
1.1.36. Metro -- is a metropolitan service district organized under the laws of the State of Oregon and the Metro Charter. 
 
1.1.37. Metro Chief Operating Officer or COO -- means the Chief Operating Officer of Metro. 
 
1.1.38. Metro Council or Council -- means the elected Council of Metro. 
 
1.1.39 Miscellaneous Phrases -- in the Contract Documents shall be interpreted as follows: 
 
Wherever the words "as directed," "as instructed," "as required," "as permitted," or words of like effect are used, it shall be 
understood that the direction, requirement, or permission of Metro is intended. 
 
The words "sufficient," "necessary," "proper," and the like shall mean sufficient, necessary or proper in the judgment of 
Metro. 
 
The words "approved," "acceptable," "satisfactory," or words of like import, shall mean approved by, or acceptable to, or 
satisfactory to, Metro. 
 
1.1.40. Notice of Award -- is the document issued by Metro to the lowest responsive, responsible Bidder whose Bid 
complies with all the requirements prescribed by the Contract Documents.  The Notice of Award shall be given pursuant to 
the provisions of the Instructions to Bidders.  It shall not entitle the party to whom it is given to any payment under the 
Contract, nor shall Metro be liable to such party or to any person for any alleged damages for any action taken in reliance 
upon such notice. 
 
1.1.41. Notice to Proceed -- is the written notice given Contractor to commence the prosecution of its Work as defined in 
the Contract Documents.  The Notice to Proceed will also establish the date and time of a preconstruction conference. 
 
1.1.42. Other Metro Contractors -- are all individuals, corporations, partnerships, or joint ventures (except Contractor or 
Landscape Architect/Engineer) with whom Metro has a contract to perform work on, or related to, the Project. 
 
1.1.43. Overhead -- when applied to the cost of the work, shall include the following items, when reasonable and 
necessary for completion of the work: 
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1.1.43.1.All on-site payroll costs, taxes, insurance, fringe benefits and bonuses of same, for supervising, estimating, 
expediting, purchasing, drafting and clerical/secretarial services where directly incurred in the performance of the 
Contract. 
 
1.1.43.2 Small tools (less than $250 capital cost per item). 
 
1.1.43.3 Contractor Owned Equipment. 
 
1.1.43.4 Equipment maintenance and repairs. 
 
1.1.43.5 Temporary construction, utilities, and safety requirements. 
 
1.1.43.6 Transportation of materials other than direct identifiable cost of specific deliveries, or as included in price of 
material. 
 
1.1.43.7 Parking fees for workers (if applicable). 
 
1.1.43.8 Permit fees. 
 
1.1.43.9 Cost of reproduction. 
 
1.1.43.10 Field office costs. 
 
Home or branch office overhead shall not be included, but shall be part of Contractor's profit and shall include, but is not 
limited to, the following: 
 
1.1.43.10.1. Accounting functions of Contractor's Home and Branch Office. 
 
1.1.43. 10.2. General expenses of Contractor's Home and Branch Office. 
 
1.1.43. 10.3. Interest on capital. 
 
1.1.43. 10.4. Salaries of any home and branch office estimators and administration.. 
 
1.1.44. Owner -- means Metro. 
 
1.1.45. Plans -- means Drawings. 
 
1.1.46. Profit -- means that portion of Contractor's Bid price that is not Direct Costs or Overhead 
 
1.1.47. Project -- means the Work described in the Contract Documents. 
 
1.1.48. Provide -- means furnish and install complete and in place and ready for operation and use. 
 
1.1.49.Punch List -- is the list prepared by the Landscape Architect/Engineer and/or Construction Manager at the time of 
Substantial Completion, which reflects Contractor's incomplete, nonconforming work.  Punch list items must be completed 
to the satisfaction of the Landscape Architect/Engineer and Metro in order for the Project to reach Final Completion and 
Acceptance. 
 
1.1.50.Request for Clarification -- is a written request made by Contractor for additional information to clarify an ambiguity 
in the Contact Documents. 
 
1.1.51.Retainage or Retention -- is the difference between the amount earned by Contractor on the Contract and the 
amount paid on the Contract by Metro. 
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1.1.52.Schedule of Values -- is the detailed breakdown of a lump sum contract amount as required in Section 01025 of 
the Specifications. 
 
1.1.53.Separate Contract -- is a contract between Metro and a party other than Contractor for the construction or 
furnishing of a portion of the Project. 
 
1.1.54. Shown, As Shown -- work shown on the Drawings which is a part of the Contract Documents. 
 
1.1.55. Site -- is the real property upon which the Project is located. 
 
1.1.56.Special Inspector -- is a representative of the Owner, Landscape Architect, Engineer or Geotechnical Engineer with 
specialized knowledge applicable to the installation of certain elements of the work. 
 
1.1.57.Specifications -- are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, construction systems, standards and workmanship for the Work, and performance of related services. 
 
1.1.58.Subcontractor -- means a person, partnership, corporation or joint venture, which has a direct contract with 
Contractor to perform a portion of the Work at the Site. 
 
1.1.59.Submittals -- include shop drawings, samples, manufacturer's brochures, pamphlets, catalog cuts, color charts or 
other descriptive data, clearly defining the article, material, equipment or device proposed by Contractor for use in the 
Work.  "Shop drawings" are the drawings and diagrams showing details of fabrication and erection, which Contractor is 
required to submit to the Landscape Architect/Engineer. 
 
1.1.60.Substantial Completion -- is the stage in the progress of the Work, as determined by Metro, when the Work or 
designated portion thereof is sufficiently complete in accordance with the Contract Documents so that Metro can occupy 
or use the Work for its intended use. 
 
1.1.61.  Supplier -- means an individual, partnership, corporation or joint venture entering into an agreement with Metro or 
Contractor for furnishing a portion of the Work which requires no labor at the Site, other than common carriers. 
 
1.1.62.Unit Prices -- are the costs for specific units of work as defined in the Bid and Supplementary Conditions and 
include all costs, including, but not limited to, equipment, labor, materials, incidentals, Overhead and Profit, for the unit of 
work described. 
 
1.1.63. Unusually Persistent Severe Weather -- Severe weather conditions exist when the average day time temperature 
at the Project is less than 32°F, and is accompanied by an accumulation of ice or snow.  Such conditions are unusually 
persistent when they continue for a number of consecutive days, in excess of the annual average.  Contractor shall 
determine the annual average number of consecutive days severe weather conditions occur for the part of the Metro 
region where the Project is located, based upon ten-year averages, with reference to the annual publication of Local 
Climatological Data for Portland Oregon, available at the Portland Weather Service Office. Contractor shall incorporate 
said annual average number of consecutive days severe weather conditions exist into the Project schedule.   
 
1.1.64.Work -- means, unless the context requires otherwise, the construction and services required by the Contract 
Documents, whether completed or partially completed, and includes all other labor, materials, equipment, and services 
provided or to be provided by Contractor to fulfill Contractor's obligations. The Work may constitute all or a portion of the 
Project as the context requires. 
 
1.2. Intent and Interpretation of Contract Documents 
 
1.2.1.Intent -- The Contract Documents are complementary, and what is called for by any one shall be as binding as if 
called for by all.  The intent of the Contract Documents is to include in the Contract price the cost of all labor and 
materials, water, fuel, tools, plant, scaffolding, equipment, power, light, transportation, and all other facilities, services and 
expense as may be necessary for the proper execution of the Work, unless otherwise indicated in these Contract 
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Documents.  In interpreting the Contract Documents, words describing materials or work which have a well-known 
technical or trade meaning, unless otherwise specifically defined in the Contract Documents, shall be construed in 
accordance with such well-known meaning recognized by Landscape Architect, Engineer and Metro. 
 
1.2.2. Divisions and Headings -- Titles and headings are for the convenience of organizing the Contract Documents and 
shall not be construed to limit Contractor's obligations hereunder.  The General Conditions are divided into fifteen (15) 
Articles.  The first-tier subheadings of each Article shall be referred to as Paragraphs; the second-tier sub-headings shall 
be referred to as Subparagraphs; and the third-tier subheadings shall be referred to as Clauses. 
 
1.2.3. Mandatory Nature of Specifications and Drawings -- mention in the Specifications or indication on the drawings of 
articles, materials, operations, sequence or methods requires Contractor to furnish and install (i.e., provide) each article 
mentioned or indicated, of quality or according to qualifications noted, to perform each operation called for, in the 
sequence called for, and to provide therefore, all necessary labor, equipment and incidentals.  The determination of the 
type of operations and methods to be utilized in the performance of the Work shall be the responsibility of Contractor 
unless the Contract Documents prescribe a specific type of operation, sequence or method, in which case Contractor 
shall comply with the prescribed operation, sequence or method.  Sentences in the imperative tense or command format 
in these Contract Documents shall be deemed to be directed to Contractor and to require Contractor to perform the 
services and/or provide the materials described. 
 
1.2.4. Precedence of Contract Documents -- all determination of the precedence of, or discrepancy in, the Contract 
Documents shall be made by Metro, but in general, precedence will be in accordance with the following list with the 
highest precedence item at the top: 
 
1.2.4.1. Signed Construction Agreement. 
 
1.2.4.2. Supplementary Conditions. 
 
1.2.4.3. General Conditions, Advertisement for Bids, Instructions to Bidders, Invitation to Bid, Bid Forms, Performance 
Bond and Labor and Materials Payment Bond. 
 
1.2.4.4. Specifications  
 
1.2.4.5. Drawings. 
 
Within each of the above documents, detailed information takes precedence over general information and words take 
precedence over numbers unless obviously incorrect. 
 
Addenda, Clarifications and all Change Orders to the Contract Documents take the same order of precedence as the 
specific sections that they are amending. 
 
1.2.5. Discrepancies, Errors and Omissions -- the intent of the Contract Documents is to require Contractor to perform and 
provide every detail and item necessary for completion of the Project.  The Contract Documents are not complete in every 
detail, however, and Contractor shall comply with their intent and meaning, taken as a whole, and shall not avail itself of 
any manifest errors or omissions to the detriment of the Work.  Should any error, omission, discrepancy or ambiguity 
appear in the Contract Documents, instructions or work done by others, Contractor shall immediately upon discovery 
submit a Request for clarification to Metro pursuant to Paragraph 3.2.  If Contractor proceeds with any such work without 
receiving a Clarification, Contractor shall be responsible for all resulting damage and defects, and shall perform any work 
necessary to comply with Metro's Clarifications at no cost to Metro.  Any work or material not indicated in the Contract 
Documents, which is manifestly necessary for full and faithful performance of the Work in accordance with the intent of the 
Contract Documents shall be indicated by Contractor on the shop drawings and provided by Contractor to the same 
extent as if both indicated and specified. Any work indicated on the drawings but not specified, or vice versa, shall be 
furnished in the manner specified above as though fully set forth in both. Work not particularly detailed, marked or 
specified shall be the same as similar parts that are detailed, marked or specified.  In case of discrepancy or ambiguity, in 
quantity or quality, the greater quantity or better quality as determined by Metro shall be provided at no extra cost to 
Metro. 
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1.2.6. Standards to Apply Where Detailed Specifications Are Not Furnished --wherever in these Contract Documents or in 
any directions given by Metro pursuant to or supplementing these Contract Documents, it is provided that Contractor shall 
furnish materials or manufactured articles or shall do work for which no detailed Specifications are set forth, the materials 
or manufactured articles shall conform to the usual standards for first-class materials or articles of the kind required, with 
due consideration of the use to which they are to be put.  Work for which no detailed Drawings or Specifications are set 
forth herein shall conform to the usual standards for first-class work of the kind required. 
 
1.3. Supply of Contract Documents -- Metro shall supply Contractor, without charge, a maximum of ten (10) sets of 
Contract Documents.  Contractor shall contact Metro for additional sets of documents for which Contractor shall be 
charged the cost of printing. 
 
1.4.Use of Contract Documents -- the Contract Documents were prepared for use in the construction of this Project only.  
No part of the Contract Documents shall be used for any other construction or for any other purpose except with the 
written consent of Metro.  Any unauthorized use of the Contract Documents is at the sole responsibility of the user and 
such unauthorized use shall be deemed an activity in the performance of the Contract for purposes of Contractor's duty to 
indemnify under Article 11. 
 
1.5.Copyright -- all submittals, record documents and any other products or documents produced by Contractor pursuant 
to this Contract are the property of Metro and it is agreed by the parties hereto that such documents are works made for 
hire.  Contractor does hereby convey, transfer and grant to Metro all rights of reproduction and the copyright to all such 
documents. 
 
1.6.Severability Clause -- should any provision of this Contract at any time be in conflict with any law, regulation or ruling, 
or be legally unenforceable for any reason, then such provision shall continue in effect only to the extent that it remains 
valid.  In the event that any provision of this Contract shall become legally unenforceable, in whole or in part, the 
remaining provisions of this Contract shall nevertheless remain in full force and effect. 
 
1.7.Notice or Service -- any written notice required or allowed under the Contract shall be deemed to have been 
communicated to the other party and service thereof shall be deemed to have been made if such notice is delivered in 
person to the individual, a member of the partnership or joint venture, or an officer of the corporation for whom it was 
intended or if delivered at or sent by regular, registered or certified mail to the last business address of the relevant person 
or party known to the person or party giving the notice or to Contractor's Site office if the notice is directed to Contractor.  
The date or time of service for purposes of all notices required or allowed under the Contract shall be the date and/or time 
upon which the relevant document was mailed or delivered as above-described. 
 
The address given in the Bid is hereby designated as the legal business address of Contractor, but such address may be 
changed at any time by ten (10) days prior notice in writing, delivered to Metro. 
 
ARTICLE 2  CONTRACTOR'S ORGANIZATION 
 
2.1. Contractor's Authorized Representatives -- prior to commencing any work under this Contract, Contractor shall submit 
in writing to Metro a list of Contractor's authorized representatives.  Such list shall include the name and title of each 
representative along with the extent to which each representative is authorized to represent, bind and act for Contractor.  
The description of extent of representation shall include, but not be limited to, the maximum dollar value of Change Orders 
which the individual may authorize, whether the individual may respond to Request for Proposals and for what maximum 
dollar amount and whether the individual may submit a claim pursuant to Paragraph 3.3.  Contractor shall be fully liable 
for the acts, omissions and decisions of such representatives to the extent stipulated in the written list submitted to Metro. 
 
Contractor shall at all times be represented at the Site by one or more of such authorized representatives, who, 
cumulatively, shall have complete authority to represent, bind and act for Contractor in all matters pertaining or related to 
this Contract.  In the event that Contractor does not comply with this paragraph and, consequently, is not fully represented 
at the Site at all times, Contractor shall be deemed to acquiesce in all actions taken by Metro which pertain or relate to 
this Contract. 
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2.2. Contractor's Office at the Site -- prior to commencement of work at the site, Contractor shall establish a field office at 
the site acceptable to the Construction Manager.  This office shall be located in a job trailer or temporary building.  This 
office shall be the headquarters of Contractor's representatives authorized to receive notices, instructions, drawings or 
other communications from the Construction Manager on behalf of Metro or the Landscape Architect/Engineer and to act 
on Change Orders or other actions.  Such notices, instructions, drawings or other communications given to such a 
representative or delivered to Contractor's site office in his/her absence shall be deemed to have been given to 
Contractor. 
 
2.2.1   Use of the Site by Contractor -- Contractor shall have complete and exclusive use of the premises for execution of 
the work within the boundaries shown on the drawings. The contractor’s use of the premises is limited only by the Owner’s 
right to perform work or to retain other contractors on portions of the project. All construction activities, storage, staging 
and work shall be confined to the limits of Work, as per the drawings. Under no circumstances shall portions of the site 
beyond the limits of work shall be disturbed. The contractor shall appropriately fence and maintain barriers to confine 
limits of work to those areas indicated on the drawings. All driveways and entrances to the site shall remain clear and 
available to the Owner and emergency vehicles at all times. Do not use these areas for parking or storage of materials. 
Schedule delivery of materials to minimize space and time requirements for storage of materials and equipment on site. 
Keep roadway pavement clean, free of mud, rocks, debris associated with materials and vehicles. Coordinate use of the 
premises under the direction of the Landscape Architect and Owner. Assume all responsibility for the protection and safe 
keeping of the site, structures and products stored on the site included in this contract. At no cost to the owner, move any 
stored products which interfere with operations of the Owner or construction activities. Obtain and pay for the use of 
additional storage or work areas needed for operations. 
 
2.2.2   Construction Staking -- Contractor shall provide all necessary construction staking as to lines and grades shown on 
the Drawings. Contractor shall protect and preserve all control points in their original position or be responsible for 
providing new control points established from Engineer’s original control points. 
 
2.2.3   Construction Staging Area -- Coordinate use of the site with Landscape Architect prior to utilization of the area. 
Providing site security, barriers, and other temporary protection is the responsibility of the Contractor. Limit all construction 
activities within the work limits shown on the Drawings. All areas disturbed in any way or during construction and not 
covered by roads, parking, or structures shall be rehabilitated to their pre-construction condition.  
 
2.3. Key Personnel -- Contractor shall submit, in writing, to Metro a list of the names, addresses, and telephone numbers 
of its key personnel who are to be contacted in case of emergencies on the job during non-working hours, including 
Saturdays, Sundays and holidays and all other key personnel as may be required. 
 
2.4. Contractor's Employees -- Contractor shall enforce strict discipline and good order among Contractor's employees 
and other persons carrying out the Work.  Contractor shall not permit employment of unfit persons or persons not skilled 
in tasks assigned to them. 
 
Whenever Metro shall notify Contractor that any employee on the Work is, in the judgment of Metro, incompetent, 
unfaithful, disorderly or refuses to carry out the provisions of the Contract, such employee shall be discharged or 
transferred from the Work. 
 
Contractor shall give Metro, at its request at any time, full and correct information as to the number of workers employed 
in connection with each subdivision of the Work, the classification and rate of pay of each worker, the cost to Contractor of 
each class of materials, tools and appliances used by it in the Work, and the amount of each class of materials used in 
each subdivision of the Work. 
 
2.5. Contractor to Supply Sufficient Material and Workers -- Contractor shall at all times keep on the premises sufficient 
material and employ sufficient supervision and workers to prosecute the Work at the rate necessary to substantially 
complete the Work herein required within the time specified in the Contract and in accordance with the Construction 
Schedule.  Contractor shall coordinate the Work of its Subcontractors so that information required by one will be provided 
by others involved in time for incorporation in the Work in proper sequence and without delay of any materials, devices or 
provisions for future work. 
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2.6. Construction Plant, Equipment and Methods --The construction plant and equipment provided by Contractor, and 
Contractor's methods and organization for handling the Work shall be such as will secure a good quality of work and rate 
of progress which will ensure the completion of the Work within the time specified, in accordance with the Construction 
Schedule, and without violating city, local, state or federal environmental regulation during construction. 
 
Contractor shall give Metro full information in advance as to Contractor's plans for carrying on any part of the Work.  If at 
any time before the commencement or during the progress of the Work, any part of Contractor's plant or equipment, or 
any of Contractor's methods of executing the Work, appears to Metro to be inadequate to ensure the required quality, 
environmental protection or rate of progress of the Work, Metro may order Contractor to increase or improve its facilities 
or methods, and Contractor shall promptly comply with such orders.  Neither compliance with such orders nor failure of 
Metro to issue such orders shall relieve Contractor from obligation or liability to secure the quality of work and the rate of 
progress required by the Contract.  Contractor shall be responsible for overload of any part or parts of structures beyond 
their safe calculated carrying capacities, and for release of pollutants into surrounding waters resulting from Contractor's 
activities on the Site. 
 
Contractor shall provide temporary utilities pursuant to the Specifications and shall be responsible for the safety and 
adequacy of its plant, equipment and methods. 
 
2.7. Contractor's Temporary Structures -- Contractor shall obtain all necessary permits for and shall erect and maintain at 
its own expense, and remove upon completion of the Work or as ordered by Metro temporary structures, sheds, barriers, 
walks, hoisting equipment, scaffolds, etc., as are necessary for the Work pursuant to these Contract Documents. 
 
Contractor's temporary structures, equipment, stored materials, stored equipment, etc., shall be located so as not to 
interfere with the prosecution of the Work.  If not so located, they shall be moved by Contractor, as directed by Metro, at 
no cost to Metro. Contractor's temporary structures, equipment or materials that obstruct progress of any portion of the 
work shall be removed or relocated by Contractor at Contractor's expense. 
 
ARTICLE 3 ADMINISTRATION OF THE CONTRACT 
 
3.1. Authority and Relationships of Metro and Engineer -- the following provisions shall govern the authority of the various 
officers, agents, representatives, consultants and employees of Metro, and Engineer.  Except as specifically provided in 
this section, no individual acting or purporting to act as an officer, agent, representative, consultant or employee of Metro 
or Engineer shall have any authority to make representations, statements or decisions of whatever nature binding Metro 
or Engineer regarding any aspect of this Contract.  Except as specifically provided in this Article, Contractor shall have no 
right to, and shall not rely on any such representation, statement or decision. Any reference to action by Metro in this 
Contract requires the written approval of the Metro Chief Operating Officer or a person who is designated in writing by the 
Metro Chief Operating Officer as having authority to act for Metro but only to the extent that such authority is expressly 
delegated in writing. 
 
3.1.1. Authority of Metro -- except as otherwise provided herein, Metro shall determine the amount, quality, acceptability, 
fitness, and progress of the Work covered by the Contract.  Metro and Engineer will not be responsible for and will not 
have control or charge of construction means, methods, techniques, sequences or procedures, or for safety precautions 
and programs in connection with the work, and they will not be responsible for Contractor's failure to carry out the Work in 
accordance with the Contract Documents. Metro and Engineer will not be responsible for or have control over the acts or 
omissions of Contractor, Subcontractors, or any of their agents or employees, or any other persons performing any of the 
Work.  Nothing contained in this Contract is intended nor shall be construed to create any third-party beneficiary 
relationship between Metro and Contractor's subcontracting agents or employees. 
 
It shall be the duty of Contractor to comply with all procedures established and/or implemented by Metro as stated above.  
In the event any such procedures are at variance with other provisions of these Documents, such procedures shall 
prevail. 
 
Metro may call for meetings of Contractor, Contractor's Subcontractors and Suppliers as Metro deems necessary for the 
proper supervision and inspection of the Work.  Such meetings shall be held at the Site on regular working days during 
regular working hours, unless otherwise directed by Metro. Attendance shall be mandatory for all parties notified to attend. 
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Contractor shall immediately comply with any and all orders and instructions given in accordance with the terms of this 
Contract by Metro. 
 
Contractor has no right to, and shall not, rely on representations of whatever nature made by any individual, whether or 
not employed by or purporting to represent Metro or Engineer, unless such individual has been specifically and expressly 
delegated authority to make such representations pursuant to these Contract Documents.  Likewise Contractor has no 
right, and shall not rely on any representations of authorized changes in the contract of whatever size or nature unless 
such change is in writing and signed by Metro. 
 
Nothing contained in this Paragraph shall obligate Metro or Engineer to supervise Contractor's work under this Contract 
and Contractor shall remain fully responsible for the complete and proper supervision of all of the Work. 
 
3.2. Request for Information -- should it appear that the Work to be done or any of the matters relative to the Contract 
Documents are not sufficiently detailed or explained in the Contract Documents, or should there be any questions which 
may arise as to the meaning or intent of the Contract Documents, Contractor shall immediately submit to Metro a written 
Request for Information (RFI) which shall fully describe the information sought.  All correspondence shall be directed to 
the Construction Manager. Subcontractors shall direct correspondence through the Contractor to the Construction 
Manager. At a minimum the RFI shall contain: 1) project title, 2) identify the nature and location of each 
clarification/verification, 3) date, 4) response by, RFI number, 5) subject, 6) initiator of the question, 7) indication of the 
costs, 8) contract drawings reference, 9) contract specification section and paragraph, 10) descriptive text and space for a 
reply. Each RFI shall be numbered sequentially beginning with #001 and a separate RFI shall be submitted for each item. 
Verbal discussions/clarifications for minor items can be addressed with the Engineer by phone and the contractor shall 
follow-up with a confirming RFI.  
 
 It is Contractor's responsibility to request information under this Paragraph in sufficient time for review by the Engineer 
and Metro so that the orderly progress and prosecution of the Work is not delayed. 
 
The Engineer, in consultation with Metro, shall interpret the meaning and intent of the Contract Documents and shall 
issue, within ten (7) working days of receiving an RFI from Contractor, a written Clarification describing such meaning and 
intent.  Additionally, the Engineer, after consulting with Metro, may at any time issue written RFI as deemed necessary to 
carry out the Work included in the Contract Documents.  Notwithstanding any dispute or disagreement which Contractor 
may have concerning any such RFI, Contractor shall perform the Work as prescribed and in accordance with all such RFI. 
 
If notified by Metro that an RFI is forthcoming, any related work done before the receipt of the RFI shall be coordinated 
with Metro so as to minimize the effect of the RFI on work in progress.  Any related work not coordinated with Metro done 
before receipt of the RFI shall be at Contractor's risk and at no cost to Metro if that work does not conform to the 
Clarification. 
 
If Contractor proceeds with work which is not sufficiently detailed or explained in the Contract Documents without 
requesting and obtaining an RFI pursuant to this Paragraph, Contractor shall do so at its own risk and shall, at no cost to 
Metro, perform any additional work which may be required by Metro to bring the work into conformance with the intent of 
the Contract Documents. 
 
3.3. Contractor's Claims 
 
3.3.1. Generally -- No claims of any sort whatsoever by Contractor shall be considered or allowed under this Contract 
except as specifically provided and prescribed under this Paragraph.  Failure to make a claim as specifically prescribed by 
this Paragraph or failure to perform disputed work, if any, as directed by Metro shall bar Contractor from any recovery of 
any sort or extension of time resulting from the facts surrounding the claim.  Contractor's full and complete compliance 
with this Paragraph shall be a condition precedent to any right of Contractor to further prosecute any claim against Metro 
arising out of or related to Work described in the Contract Documents.  Every decision and action of Metro shall be 
considered final unless Contractor makes a claim concerning such decision or action pursuant to this Paragraph. 
 
3.3.2. Types of Claims -- Contractor claims are limited to the following: 
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3.3.2.1 Claims based upon Excusable Delays as described in Subparagraph 3.3.3 
 
3.3.2.2. Claims based upon differing Site conditions as described in Subparagraph 3.3.4; 
 
3.3.2.3. Claims based upon Clarifications or Change Orders issued by Metro or any other decision, action or failure to act 
by Metro as described in subparagraph 3.3.5. 
 
As a condition precedent to any such claim, Contractor shall comply with all applicable procedural and substantive 
requirements of this Contract. 
 
3.3.3 Claims For Excusable Delays  
 
3.3.3.1. Definition of Excusable Delay  A Delay is “Excusable” if such act, event or condition has a materially adverse 
effect on the ability of Contractor to perform its obligations under this Contract as scheduled, and/or materially increases 
the cost to Contractor to perform such obligations as scheduled and if such act, event or condition and its effect: 
 

(a) Are beyond the reasonable control of Contractor (or any third party for whom Contractor is directly responsible); 
and 

 
(b) Do not arise out of (a) strikes, labor disputes or other labor difficulties involving Contractor or its Subcontractors or 

Suppliers or entities providing transportation to Contractor or its Subcontractors or Suppliers, (b) labor shortages, 
or (c) changing economic conditions; and 

 
(c) Could not have been reasonably anticipated by Contractor. 

 
3.3.3.2 Types of Excusable Delay Claims.  Excusable Delays are either Compensable or Non-compensable.  Claims for 
Non-compensable Excusable Delays are limited to claims for extension of Contract Time.  Contractor may claim both an 
increase in the Contract Amount and an extension of the Contract Time for Compensable Excusable Delays.   
 
3.3.3.3 Non-Compensable Excusable Delay Claims.  Delays resulting from the following acts, events and conditions are 
Non-Compensable Excusable Delays: 
 

(a) An Act of God. 
 

(b) Unusually Severe Weather. No claim for extension of the Contract Time will be considered for Unusually Severe 
Weather unless Contractor submits documentation satisfactory to Metro establishing that the weather at the 
Project satisfied the definition of Unusually Severe Weather set forth herein. 

 
(c) Acts of a public enemy, war (whether or not declared) or governmental intervention resulting there from, blockage, 

embargo, insurrection, riot or civil disturbance. 
 

(d)  The failure to issue or renew, or the suspension, termination, interruption or denial of, any permit, license, 
consent, authorization or approval essential to the Work, if such act or event is not the result of the willful or 
negligent action or inaction of Contractor, or of any third party for whom Contractor is directly responsible, and if 
Contractor is taking, has taken or will cause to be taken, all reasonable actions in good faith to contest such 
action (it being understood that the contesting in good faith of any such action shall not constitute or be construed 
as a willful or negligent act of Contractor). 

 
(e) The failure of any appropriate federal, state, municipal, county or other public agency or authority or private utility 

having operational jurisdiction over the Work or Site to provide and maintain utilities, services, water and sewer 
lines and power transmission lines to the Site, which are required for and essential to the Work. 

 
(f) Epidemics or quarantines. 

 



Section 00700 
General Conditions (RFB 12-2069) 

 
600 NE Grand Ave. 
Portland, OR 97232-2736 
503-797-1700 

 

Page 12 

(g) Material, equipment or fuel shortages or freight embargoes. 
 

(h) Priorities or privileges established for the manufacture, assembly or allotment of material by order, decree, or 
otherwise of the U. S. or by any department, bureau, commission, committee, agent or administrator of any legally 
constituted public authority. 

 
3.3.3.4 Compensable Excusable Delay Claims.  Delays resulting from the following acts, events and conditions are 
Compensable Excusable Delays: 
 

(a) Changes in the work ordered by Metro if they require additional time to complete the work and adversely impact 
the Critical Path. 

 
(b) The prevention by Metro of Contractor from commencing or prosecuting the Work. 

 
3.3.3.5 Inexcusable Delays.  Delays resulting from the following acts, events and conditions shall not result in Excusable 
Delays: 
 

(a) Any delay which could have been avoided by the exercise of care, prudence, foresight and diligence on the part of 
Contractor. 
 
(b) Any delay in the prosecution of parts of the Work, which may in itself be unavoidable but which does not 
necessarily prevent or delay the prosecution of other parts of the Work, nor the Substantial Completion of the Work of 
this Contract within the time specified. 
 
(c) Any reasonable delay resulting from the time required by Metro for review of Submittals or Shop Drawings 
submitted by Contractor and for the making of surveys, measurements and inspections.  
 
(d) any delay arising from an interruption in the prosecution of the Work on account of the reasonable interference 
from Other Metro Contractors which does not necessarily prevent the Substantial Completion of the Work of this 
Contract within the time specified. 
 
(e) any delay resulting in any manner from labor disputes, strikes or difficulties or any delay resulting in any manner 
from any labor-related event, act or condition whether or not Contractor has any control over such event, act or 
condition. 
 
(f) any delays in delivery of equipment or material purchased by Contractor or its Subcontractors or Suppliers 
(including Metro-selected equipment) if timely ordering would have made the equipment available.  Contractor shall 
be fully responsible for the timely ordering, scheduling, expediting, delivery, and installation of all equipment and 
materials. 

 
 
3.3.3.6. Excusable Delay Claims Procedure -- Contractor shall, within twenty-four (24) hours of the start of the occurrence 
or Contractor's first knowledge of the occurrence which is the basis of the claim for Excusable Delay, whichever is earlier, 
notify Metro in writing of such delay.  The written notice by Contractor shall indicate the cause of the delay and shall 
estimate the possible time extension requested. Within ten (10) days after the cause of the delay has been remedied, 
Contractor shall give written notice to the Construction Manager of any actual time extension and, if the Excusable Delay 
is a Compensable Excusable Delay, any increase in the Contract Amount requested as a result of the aforementioned 
occurrence in accordance with this Contract.  If Contractor believes that a single circumstance or set of facts gives rise to 
both a claim for an extension to the Contract Time and an increase in the Contract Amount, Contractor must state both 
such allegations in one written claim or waive the unstated allegation; 
 
Within Twenty-one (21) days after Contractor submits to the Construction Manager such a written notice for an extension 
of Contract Time and/or increase in the Contract Amount, the Construction Manager will issue the decision on each 
request.  If Contractor is dissatisfied with such decision, Contractor may preserve its claim as provided and prescribed by 
Subparagraph 3.3.6. 
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3.3.4. Claims for Differing Site Conditions -- Contractor shall promptly, and before the conditions are disturbed, give a 
written notice to the Construction Manager of (i) subsurface or latent physical conditions at the Site which differ materially 
from those indicated in this Contract, or (ii) unknown physical conditions at the Site, of an unusual nature, which differ 
materially from those ordinarily encountered and generally recognized as inherent in work of the character provided for in 
the Contract. 
 
The Construction Manager shall investigate the Site conditions promptly after receiving the notice.  If the conditions do 
materially so differ as to cause an increase or decrease in Contractor's cost of, or the time required for performing any 
part of the Work under this Contract, whether or not changed as a result of the conditions, an equitable adjustment shall 
be made and a Change Order issued. 
 
If Contractor is dissatisfied with the decision of the Construction Manager under this Subparagraph, Contractor may 
preserve its claim as provided and prescribed by Subparagraph 3.3.6. 
 
3.3.5. Other Contractor Claims -- Contractor claims based upon Clarifications or Change Orders issued by Metro or any 
other decision, action or failure to act by Metro shall be made according to this Subparagraph.  Contractor shall, within 
twenty-four (24) hours following discovery of the facts, which give rise to its claim, notify the Construction Manager in 
writing of its intent to make the claim.  Within ten (10) days following discovery of the facts, which give rise to its claim and 
prior to commencing the work or conforming to the Clarification on which the claim is based, if any, Contractor shall 
submit its formal written claim to the Construction Manager.  Contractor's formal claim shall include a description of: 
 
3.3.5.1. The factual occurrences upon which Contractor bases the claim including the decision, action or failure to act by 
Metro or its authorized representatives that allegedly give rise to the claim; 
 
3.3.5.2. How Metro's decision, action or failure to act has affected Contractor's performance or otherwise affected 
Contractor; 
 
3.3.5.3. Whether the claim is for an extension in the Contract Time or increase in the Contract Amount or both and the 
specific extension or increase requested; 
 
3.3.5.4. The provisions of the Contract upon which the claim is based. 
 
Submission of written notice of intent to make a claim and formal claim as specified above shall be mandatory and failure 
to comply shall be a conclusive waiver to any claim by Contractor.  Oral notice or statement will not be sufficient nor will 
notice or statement after commencing the work in question. 
 
After the written notification is submitted by Contractor (if the claim is not resolved or withdrawn in writing) and only upon 
written direction by the Construction Manager, Contractor shall proceed without delay to perform the work pursuant to the 
direction of the Construction Manager.  While the work on an unresolved claim is being performed, Contractor shall keep 
track of costs and maintain records in the manner set forth in the section on Force Account Work, at no cost to Metro.  
Such notice by Contractor and the fact that Contractor is keeping track of costs and maintaining records shall not in any 
way be construed as proving the validity of the claim nor the costs thereof. 
 
Provided the claim or claims have been submitted in accordance with the requirements of this Article, the Construction 
Manager will consider and investigate the claim or claims of Contractor.  Within twenty-one (21) days of receipt of the 
above-described written notification of claim the Construction Manager will advise Contractor of the Construction 
Manager's decision to accept or reject the claim or claims, in full or in part.  If Contractor is dissatisfied with the decision of 
the Construction Manager under this Subparagraph, Contractor may preserve its claim as provided and prescribed by 
Subparagraph 3.3.6. 
 
3.3.6. Preservation of Claims -- Within thirty (30) days after a rejection of claim, in whole or in part, by Metro under 
Subparagraphs 3.3.3, 3.3.4 or 3.3.5, Contractor may preserve its claim by submitting a fully documented claim package to 
Contracts Manager of Finance and Administrative Services Department, Metro.  That package shall include substantiating 
documentation with an itemized breakdown of Contractor and Contractor's Subcontractor's costs on a daily basis which 
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shall include, but not be limited to, labor, material, equipment, supplies, services, Overhead and Profit.  All documentation 
that Contractor believes is relevant to the claim shall be provided in the claim package including without limitation, payroll 
records, purchase orders, quotations, invoices, estimates, correspondence, profit and loss statements, daily logs, ledgers 
and journals. Failure to submit the claim package in full compliance with this requirement, and/or maintain cost records as 
herein required, will constitute a waiver of the claim. 
 
If Contractor elects to pursue any claims by filing a lawsuit against Metro, it must commence such lawsuit within six (6) 
months after the date of Substantial Completion.  Failure to commence a lawsuit within this time limitation shall constitute 
a waiver of all such claims by Contractor. 
 
3.4. Metro's Right to Adjust Payments 
 
3.4.1. Adjusted Payments for Delay -- Time is of the essence in this Contract.  Metro and Contractor understand and 
agree that Metro will be damaged if Contractor fails to substantially complete the Work within the Contract Time, and that 
Metro will be vulnerable to further damages if Metro is obligated to continue paying Contractor for work performed after 
the Contract Time has expired.  It is therefore agreed that after the Contract Time, Metro may adjust its payments to 
Contractor by any combination of the following: (1) making no further payments to Contractor until the Work is 
substantially complete,  (2) paying the Subcontractor costs incurred by Contractor without any overhead, profit or fee of 
any kind going to Contractor, and/or (3) by collection of liquidated damages as designated in Section 00800, 
Supplementary Conditions of this document. 
 
Permitting Contractor to continue and finish the work or any part thereof after the Contract Time has expired shall in no 
way operate as a waiver on the part of Metro of any of its rights under this subparagraph or the balance of the Contract 
Documents. 
 
3.4.2. Adjusted Payments Not a Bar to Metro's Right to Other Damages -- Payment of adjusted payments shall not 
release Contractor from obligations in respect to the complete performance of the Work, nor shall the payment of such 
adjusted payments constitute a waiver of Metro's right to collect any additional adjusted payments which it may sustain by 
failure of Contractor to fully perform the Work, it being the intent of the parties that the aforesaid adjusted payments be full 
and complete payment only for failure of Contractor to complete the Work on time. Metro expressly reserves the right to 
make claims for any and all other damages which Metro may incur due to Contractor's failure to perform in strict 
accordance with this Contract. 
 
3.5. Mediation -- Both parties shall, in good faith, attempt to negotiate resolutions to all disputes arising out of this 
Contract.  It is agreed, subject to the conditions and limitations of this paragraph, that any controversy or claim arising out 
of or relating to this Contract, which remains unresolved after such negotiations, shall submit to mediation prior to the 
commencement of litigation.  The mediator shall be an individual mutually acceptable to both parties.  Should the parties 
lack specific recommendations for a mediator, the parties shall look to the local circuit court or the Oregon Dispute 
Resolution Commission.  Each party shall pay its own costs for the time and effort involved in mediation.  The cost of the 
mediator shall be split equally between the two parties.  Both parties agree to exercise their best effort in good faith to 
resolve all disputes in mediation.  Participation in mediation is a mandatory requirement on both the Owner and 
Contractor.  The schedule and time allowed for mediation shall be mutually acceptable.    The mediation process is 
nonbinding.   
 
Contractor agrees to consolidation of any mediation between Metro and Contractor with any other mediation involving, 
arising from, or relating to this Contract. 
 
All disputes not resolved by mediation shall be decided exclusively by a court of competent jurisdiction in Multnomah 
County, under the laws of the state of Oregon. 
 
In no event shall submission of a dispute arising out of this Contract, by either party, relieve Contractor of its obligation to 
fully perform the requirements of the Contract as directed by Metro, pending resolution of the dispute pursuant to the 
procedures set forth in this Article. In the event Contractor, in Metro's opinion, fails to fully perform the requirements of the 
Contract pending resolution of a dispute, Metro shall be entitled to exercise its rights to impose adjusted payments 
pursuant to Subparagraph 3.4.1, and/or terminate the Contract pursuant to Article 15 of this Contract. 
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ARTICLE 4 SUBCONTRACTING AND ASSIGNMENT OF THE CONTRACT 
 
4.1. Contractor's Responsibility for the Work -- Contractor shall perform or cause to be performed all labor, services and 
work of whatever nature and shall provide or cause to be provided all materials, equipment, tools and other facilities of 
whatever nature necessary to complete the Work and shall otherwise cause the Work to be completed in accordance with 
the Contract Documents. 
 
Contractor shall take and assume all risk for all work and material involved in the Project until the entire Project has been 
finally accepted by Metro. 
 
Contractor shall supervise and direct the Work, using Contractor's best skill and attention.  Contractor shall be solely 
responsible for and have control over construction means, methods, techniques, sequences and procedures and for 
coordinating all portions of the Work under the Contract, unless the Contract Documents give other specific instructions 
concerning these matters. 
 
4.2. Subcontracting -- Contractor shall arrange and delegate its work in conformance with trade practices and union 
regulations, if applicable, but shall remain responsible to Metro for performance of all work required or implied by the 
Contract Documents. Contractor shall also be responsible for coordinating the efforts of its Subcontractors and Suppliers. 
   
4.2.1.Objection to Subcontractors or Suppliers -- Metro reserves the right to make reasonable objection to any of 
Contractor's Subcontractors or Suppliers if Metro discovers any data or information at any time during the performance of 
the Contract which gives Metro a basis for such reasonable objection. 
 
Metro will notify Contractor in writing if Metro has any reasonable objection to any of Contractor's Subcontractors or 
Suppliers.  Contractor shall not subcontract with any Subcontractor or Supplier to which Metro has made a reasonable 
objection.  In the event of Metro's reasonable objection to any Subcontractor or Supplier, Contractor shall propose another 
entity to which Metro has no reasonable objection.  The Contract Amount shall not be increased by any difference in cost 
occasioned by such substitution, nor shall the Contract Time be extended. 
 
4.2.2.Substitution, Change or Addition of Subcontractors or Suppliers -- At any time that Contractor intends to substitute, 
change or add a Subcontractor or Supplier during the performance of the Contract, Contractor shall give Metro prior 
written notice of such intention.  Contractor shall not substitute, change or add any such Subcontractor or Supplier if Metro 
gives Contractor reasonable objection in writing within ten (10) days after Metro receives such notice. 
 
When any Subcontractor fails to prosecute a portion of the Work in a satisfactory manner, Metro may so notify Contractor.  
If the Subcontractor fails to cure the unsatisfactory work promptly, Contractor shall remove such Subcontractor 
immediately upon written request of Metro and Contractor shall request approval from Metro of a new Subcontractor to 
perform this section of the Work at no increase in the Contract Amount, and with no change in the Contract Time. 
 
4.2.3.Metro Not Obligated to Detect Unsatisfactory Work -- Nothing contained in this Contract shall obligate Metro or place 
on Metro an affirmative duty to detect or discover unsatisfactory work or materials of Contractor's Subcontractors or 
Suppliers.  Failure of Metro to detect or discover such unsatisfactory work or materials shall not relieve Contractor of any 
of its obligations under this Contract. 
 
4.2.4.No Contractual Relationships Between Metro and Contractor's Subcontractors and Suppliers --Nothing contained in 
this Contract is intended nor shall be construed to create any contractual or third-party beneficiary relationship between 
Metro and any of Contractor's Subcontractors, Suppliers or agents, save and except in relation to the Labor and Materials 
Payment Bond. 
 
4.2.5.Contractor's Agreements with Subcontractors -- Contractor shall provide in all subcontract and supply agreements 
that the Subcontractor or Supplier will be bound by the terms and conditions of this Contract to the extent that they relate 
to the Subcontractor's or Supplier's work.  Where appropriate, Contractor shall require each Subcontractor to enter into 
similar agreements with sub-tier Subcontractors and Suppliers.  Contractor shall make available to each proposed 
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Subcontractor and Supplier, prior to the execution of the subcontract or supply agreement, copies of the Contract 
Documents, which apply to the work and materials to be provided by the Subcontractor or Supplier.  Subcontractors and 
Suppliers shall similarly make copies of applicable portions of such documents available to their respective proposed 
sub-tier Subcontractors and Suppliers. 
 
All Subcontractor's and Supplier's agreements shall also provide that they are assignable to Metro at Metro's option, in the 
event that Metro terminates the Contract.  Contractor will provide to Metro, a copy of all subcontracts and supply contracts 
for permanent materials. 
 
Nothing contained in this Subparagraph shall be construed as creating a direct or indirect contractual relationship between 
Metro and any of Contractor's Subcontractors or Suppliers.  No such Subcontractor or Supplier shall have, or shall claim 
to have, any third-party beneficiary rights or status in relations to this Contract, save and except in relation to the Labor 
and Materials Payment Bond provided by Contractor. 
 
4.3.Assignment -- Contractor shall constantly give its personal attention to the faithful prosecution of the Work.  Contractor 
shall keep the Work under its personal control and shall not assign any or all of Contractor's rights, by power of attorney or 
otherwise, nor delegate any of its duties except with the prior written approval of the Metro Council. 
 
ARTICLE 5 TIME OF COMPLETION AND SCHEDULE FOR THE WORK 
 
5.1.Prosecution of Work Generally -- Contractor shall commence the Work within five (5) days after issuance of written 
Notice to Proceed from Metro and will diligently prosecute the Work to its Final Completion and Acceptance.  The start of 
Work shall include attendance at preconstruction conferences, preparation and submittal of shop drawings, equipment 
lists, Schedule of Values, CPM construction schedules, requests for substitutions and other similar activities, as described 
by these Contract Documents. 
 
5.2.Time of Completion -- Contractor shall bring the Work to Substantial Completion within the Contract Time as set forth 
in the Construction Agreement. 
 
The time limits stated in these Contract Documents are of the essence of this Contract. By executing the Construction 
Agreement, Contractor confirms that the Contract Time is a reasonable period for performing all of the Work. 
 
Failure of Contractor to substantially complete the Work within the Contract Time and according to the provisions of these 
Contract Documents shall subject Contractor to damages pursuant to the applicable sections of these Contract 
Documents. 
 
5.3.Extensions of Time -- Extensions of the Contract Time shall be made pursuant to the procedure and according to the 
provisions and requirements contained in Articles 3 and 8 of these Contract Documents. 
 
5.4.Project Scheduling -- Contractor shall submit to Metro a detailed Construction Schedule for completion of the work 
pursuant the Specifications.  The Construction Schedule shall, when approved and as updated and approved by Metro, 
become a part of the Contract Documents. 
 
5.5.Use of Completed Parts of the Work Before Acceptance -- Whenever, in the opinion of Metro, the Work or any part 
thereof is in a condition suitable for use and it is in the best interest of Metro to require such use, Metro may take 
possession of, connect to, open for public use, or use the Work or a part thereof.  When so used, maintenance and repair 
due to ordinary wear and tear or vandalism will be made at Metro's expense and Metro will defend liability claims, which 
may result from such use by Metro.  The use by Metro of the Work or part thereof as contemplated in this Paragraph shall 
in no case be construed as constituting acceptance of the Work or any part thereof.  Such use shall neither relieve 
Contractor of any of its responsibilities under the Contract Documents, nor act as a waiver by Metro of any of the 
conditions thereof. 
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ARTICLE 6 COORDINATION WITH OTHER METRO CONTRACTORS 
 
6.1.Other Metro Contractors Generally -- Metro reserves the right to award other contracts in connection with the work.  
Contractor shall afford all such Other Metro Contractors reasonable opportunity for storage of their materials and 
execution of their Work, shall provide that the execution of Contractor's Work properly connects and coordinates with work 
of all Other Metro Contractors, and shall cooperate with Other Metro Contractors to the end of facilitating the Work in such 
a manner as Metro may direct. Connection between the work of the Contractor and other Metro Contractors will be the 
responsibility of the party, which is last in time to construct, unless otherwise directed in the Contract Documents. 
 
6.2.Duty to Inspect Other Metro Contractors' Work -- Where Contractor's Work is associated with that of Other Metro 
Contractors, or is to interface in any way with such Other Metro Contractor's work, Contractor shall examine, inspect and 
measure the adjacent or in-place work of such Other Metro Contractors.  If Contractor determines that any defect or 
condition of such adjacent or in-place work will impede or increase the cost of Contractor's performance or otherwise 
prevent the proper execution of Contractor's Work, Contractor shall immediately, and before performing any work affected 
by the Other Metro Contractors' work, submit a Request for Information to Metro pursuant to Paragraph 3.2.  If Contractor 
proceeds without examining or inspecting the work and submitting a Request for Clarification, Contractor shall be held to 
have accepted the Other Metro Contractors' work or material and the existing conditions, and shall be responsible for any 
defects in Contractor's Work resulting there from and shall not be relieved of any obligation or any warranty under this 
Contract because of any such condition or imperfection.  This provision shall be included in any and all of Contractor's 
subcontracts for Work to be performed. 
 
The foregoing does not apply to latent defects.  Contractor shall report latent defects in any Other Metro Contractors' work 
at any time such defects become known or Contractor should have known, and Metro shall promptly thereafter take such 
steps as may be appropriate.  If Contractor in the exercise of reasonable care should have known of such defects but did 
not report them, such defects shall not be considered latent. 
 
6.3.Duty to Maintain Schedule -- It shall be the responsibility of Contractor to maintain its schedule so as not to delay the 
progress of the Project or the work of Other Metro Contractors.  Contractor is required to cooperate in every way possible 
with Other Metro Contractors.  Except as otherwise specifically provided in this Contract, no additional compensation will 
be paid for such cooperation.  If Contractor delays the progress of the Project or the progress of Other Metro Contractors, 
it shall be the responsibility of Contractor to take all of the steps necessary to bring the affected work into compliance with 
any affected schedules and to indemnify Metro from all liability for such delays pursuant to Article 11. 
 
Metro shall be under no duty to monitor or detect any delays of Contractor or any Other Metro Contractor on the Project or 
any lack of coordination on the Project. Consequently, the failure of Metro to so monitor or detect shall not be construed 
as relieving Contractor of its duties to fully perform all of its obligations under the Contract. 
 
6.4.Failure to Maintain Schedule -- If, in the opinion of Metro, Contractor falls behind the Construction Schedule or delays 
the progress of Other Metro Contractors and is not entitled to an extension of time pursuant to the Contract Documents, 
Contractor shall perform all steps which are necessary, in the opinion of Metro, to bring Contractor's Work into compliance 
with the Construction Schedule or to remedy any delay to the progress of Other Metro Contractors.  Contractor shall 
submit operation plans to Metro, which plans shall fully demonstrate the manner of intended compliance with this 
Paragraph.  The steps referred to above shall include, but not be limited to: 
 
6.4.1. Increase manpower in such quantities and crafts as will substantially eliminate the backlog of work. 
 
6.4.2.Increase, when permitted, the number of working hours per shift, shifts per working day, working days per week, or 
the amount of equipment or any combination of the foregoing, sufficient to eliminate the backlog of work. 
 
6.4.3. ... Reschedule activities to achieve maximum practical concurrence of accomplishment of activities. 
 
6.4.4. Expedite delivery of materials and equipment such as use of airfreight. 
 
If Metro directs Contractor to take measures described in this Paragraph, or if Contractor takes such measures without 
direction from Metro, Contractor shall bear all costs of complying.  Metro shall, however, reimburse Contractor for 



Section 00700 
General Conditions (RFB 12-2069) 

 
600 NE Grand Ave. 
Portland, OR 97232-2736 
503-797-1700 

 

Page 18 

reasonable costs of complying if such directive to accelerate from Metro was issued to overcome delay caused by the 
acts or omissions of Metro or persons acting for Metro, provided Contractor has complied with all applicable provisions of 
Articles 3 and 8 of this Contract. 
 
Failure to maintain the construction schedule or to take action to regain the schedule or to furnish a schedule as outlined 
in the specifications may result in withholding of all or part of the monthly progress payments. 
 
6.5.Failure to Coordinate Work -- If Contractor fails to coordinate its work with the work of Other Metro Contractors as 
directed by Metro, Metro may, upon written notice to Contractor: 
 
6.5.1. Withhold any payment otherwise due hereunder until Contractor complies with Metro's directions. 
 
6.5.2. Direct others to perform portions of the affected Work and charge the cost of such Work against the Contract 
Amount or deduct the cost from sums held in Retainage. 
 
6.5.3. Terminate any or all portions of the Work for Contractor's failure to perform in accordance with the Contract. 
 
6.6.Other Metro Contractors' Failure to Coordinate -- If Contractor determines that any Other Metro Contractor on this 
Project is failing to coordinate its work with the Work of Contractor, Contractor shall immediately and before performing 
any affected Work submit a Request for Clarification to Metro pursuant to Paragraph 3.2. 
 
6.7.Conflicts Among Contractors -- Any difference or conflict that may arise between Contractor and Other Metro 
Contractors in regard to their work shall be adjusted as determined by Metro.  If directed by Metro, Contractor shall 
suspend any part of the Work specified or shall carry on the same in such manner as may be prescribed by Metro when 
such suspension or prosecution is necessary to facilitate the work of Other Metro Contractors. 
 
6.8.Coordination Drawings -- Contractor shall prepare coordination drawings as determined necessary by Metro, to 
satisfactorily coordinate and interface its Work with the work of all Other Metro Contractors, thereby avoiding conflicts, 
which may arise. 
 
6.8.1 Owner Responsibilities for FOIC Items -- Owner furnished products/items are indicated on the drawings as FOIC 
(Furnished by Owner, Installed by Contractor). Owner’s responsibilities include: 1) arrange for and deliver necessary shop 
drawings, product data, and samples to the contractor, 2) Arrange and pay for Product delivery to the site, 3) Deliver 
supplier’s bill of materials to Contractor, 4) Inspect deliveries jointly with the Contractor, record shortages, damaged or 
defective items, 5) Submit claims for transportation damage, 6) Arrange for replacement of damaged, defective or missing 
items, 7) Arrange for manufacturer’s warranties, bonds, service and inspections as required and 8) Owner is responsible 
for scheduling all FOIC items in accordance with Contractor’s Construction Schedule. 
 
6.8.2 Contractor Responsibilities for FOIC Items – The following outlines the responsibilities of the Contractor for FOIC 
items: 1) Designate a delivery date for each item in the Construction Schedule, 2) Review shop drawings, product data 
and samples, 3) Immediately notify the Construction Manager of any discrepancies or problems anticipated in the use of 
this product, 4) Review and unload products at the site, 5) Promptly inspect products jointly with Owner, record shortages, 
damaged or defective items, 6) Handle products at the site, including uncrating, and storage, 7) Protect products from 
exposure to elements and damage, 8) Assemble, install, connect, adjust and finish product as stipulated in the respective 
Section of Specifications and 9) Repair or replace items damaged by Contractor. 
 
6.9.Conferences -- At any time during the progress of the Work, Metro shall have authority to require Contractor to attend 
any conference of any or all of Contractors engaged in the Project or related projects. 
 
6.9.1. Project Meetings – The Construction Manager will schedule and chair meetings and conferences at the Project 
site unless otherwise indicated. Inform participants and others involved, and individuals whose presence is required of the 
date and time of each meeting. Construction Manager shall prepare an agenda, distribute to all attendees, and prepare 
minutes that reflect significant discussions and agreements achieved. Meeting minutes shall be distributed to everyone 
concerned including the owner within three days of the meeting. 
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6.9.2. Pre-construction Conference – A pre-construction conference before starting construction, at a time convenient to 
the Owner and Landscape Architect but no later than 5 days after execution of the Agreement. The conference will be 
held at the project site on another convenient location. The purpose of the meeting is to review responsibilities and 
personnel assignments. Attendees: Authorized representatives of the Owner, Landscape Architect and their consultants, 
Contractor and its superintendent, major subcontractors, suppliers and other concerned parties shall attend the 
conference. All participants shall be familiar with the project and authorized to conclude matters relating to the work. The 
agenda shall include the following items: tentative construction schedule, phasing, critical work sequencing and long-lead 
items, designation of key personnel and their duties, procedures for processing field decisions and change orders, 
procedures for requests for interpretations (RFI’s), procedures for testing and inspecting, procedures for processing 
applications for payment, distribution of contract documents, submittal procedures, preparation of record documents, use 
of premises, work restrictions, owner’s occupancy requirements, responsibilities for temporary facilities and site 
protection, construction waste management and recycling, parking availability, office, work and storage areas, equipment 
deliveries and priorities, first aid, security, progress cleaning, working hours. 
 
6.9.3. Pre-installation Conferences – Conduct a pre-installation conference at the Project site before each construction 
activity that requires coordination with other construction and includes installation of FOIC items. Contractor is responsible 
for conducting these meetings and shall occur on the same date as progress meetings if possible. Attendees shall include 
the installer and representatives of manufacturers and fabricators involved in or affected by the installation and its 
coordination with other materials or installations. Agenda items will include: contract documents, options, related RFI’s, 
related change orders, purchases, deliveries, submittals, review of mock-ups, possible conflicts, compatibility problems, 
time schedules, weather limitations, manufacturer’s written recommendations, warranty requirements, compatibility of 
materials, acceptability of materials, temporary facilities and controls, space and access limitations, regulations of 
authorities having jurisdiction, testing and inspecting, installation procedures, coordination with other work, required 
performance results, protection of adjacent work, protection of the sites and its elements. Landscape Architect shall 
record significant conference discussions, agreements and disagreements including corrective action measures and 
action.    
 
ARTICLE 7 CONTROL AND QUALITY OF WORK AND MATERIAL 
 
1.1. Quality Control 
 
7.1.1.Generally -- Contractor has the primary responsibility for quality control. Contractor will provide continuous 
superintendence and inspection to insure that the work is completed in accordance with the plans and specifications, 
Additionally, during the performance of the Work, Metro, the Landscape Architect/Engineer, and Special Inspectors, or 
any other persons deemed necessary by any of them acting within the scope of the duties entrusted to them, including 
representatives of federal, state, and local agencies having jurisdiction over the Work, may at any time, and for any 
purpose, enter upon the Site, the shops where any part of such Work may be in preparation, or the factories or sites 
where any materials for use in the Work are being or are to be manufactured or derived.  Contractor shall provide proper 
and safe facilities therefore, and shall make arrangements with manufacturers or other suppliers to facilitate inspection of 
their processes and products to such extent as Metro's interest may require. 
 
No claims for extension of the Contract Time or increase in the Contract Amount shall be allowed for any access allowed 
to Metro under this Paragraph. 
  
7.1.2.Quality Control Plan -- Contractor shall prepare and submit to the Construction Manager within thirty (30) days 
following Notice to Proceed a Quality Control Plan, which describes Contractor’s, procedures for implementing the Quality 
Control Program.  The Plan shall include, but not be limited to, the Quality Control Organization, inspection procedures, 
tests anticipated, materials control, contingency plans related to fire protection and remediation of contaminated releases 
or other environmental improvement, and reports.  Metro reserves the right to accept or reject or modify the Quality 
Control Plan.  Contractor will submit an interim Quality Control Plan prior to the start of work to cover the first thirty days 
(30) of construction. 
 
7.1.3.Quality Control Manager -- Prior to initiation of construction, Contractor shall designate in writing a Quality Control 
Manager who shall be responsible for coordinating Contractor's Quality Control Program.  The individual so designated 
shall be the interface with the Construction Manager on matters relating to submittals, inspection, scheduling, 
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unacceptable work product and corrective actions.  Metro reserves the right to accept or reject the Quality Control 
Manager designated by Contractor. 
 
7.2.Inspection -- Contractor has the primary responsibility for providing inspection and testing, except as otherwise set 
forth in the specifications.  Metro and its agents will also inspect at their discretion or as outlined in the specifications. 
 
7.2.1.Generally -- Contractor shall at all times commencing with the issuance of the Notice to Proceed until Final 
Completion and Acceptance of the Work, permit Metro, the Landscape Architect/Engineer, and Special Inspectors, or any 
other persons deemed necessary by any of them acting within the scope of the duties entrusted to them, including 
representatives of federal, state, and local agencies having jurisdiction over the Work, to visit and monitor the progress of 
the Work for conformance of the Work with the Contract Documents. 
 
7.2.2.Special Inspections -- Contractor shall at all times, commencing with the issuance of the Notice to Proceed until 
Final Completion and Acceptance of the Work, permit Metro, the Landscape Architect/Engineer, and Special Inspectors, 
or any other persons deemed necessary by any of them acting within the scope of the duties entrusted to them, including 
representatives of federal, state, and local agencies having jurisdiction over the Work, to visit and inspect the Work, the 
materials and the manufacture and preparation of such materials, and subject the Work and materials to inspection and 
testing to determine if the Work conforms to the requirements of the Contract Documents.  Contractor shall maintain 
proper facilities and safe access for all such inspections.  Where the Contract requires work to be inspected or tested, it 
shall not be covered up until inspected, tested and approved by Metro.  Contractor shall be solely responsible for notifying 
Construction Manager at least two (2) working days prior to performing such work, so that necessary arrangements for 
inspection and testing can be made.  Should any work be covered without such inspection or test and approval, it shall be 
uncovered and repaired at Contractor's expense. 
 
7.2.3.Notice to Metro for Certain Work Days -- Whenever Contractor intends to perform work on Saturday, Sunday or any 
legal holiday, it shall give written notice to Metro of such intention at least two (2) working days prior to performing such 
work, or such other period as may be specified by Metro, so that Metro may make the necessary arrangement for testing 
and inspection. 
 
7.2.4.Correction of Defective Work Before Acceptance -- Any defective work or work which otherwise fails to conform to 
the Contract Documents, which is discovered before Final Completion and Acceptance of the Work, shall be corrected 
immediately by Contractor, and any unsatisfactory materials shall be rejected and replaced with satisfactory materials, 
notwithstanding that they may have been overlooked by the authorized inspector.  The inspection of the Work by Metro, 
the Landscape Architect/Engineer or any other agency shall not relieve Contractor of any of its obligations to perform fully 
all of the terms and provisions of the Contract Documents. 
 
7.2.5.Acceptance Not Implied by Failure to Object -- Failure or neglect on the part of Metro or any of its authorized 
representatives to condemn or reject defective, improper or inferior work or materials shall not be construed to imply a 
final acceptance of such work or materials and shall not be construed as relieving Contractor of its duties to perform fully 
all requirements of the Contract Documents. 
 
7.3. Unsatisfactory Materials and Workmanship 
 
7.3.1.Generally -- Material, work or workmanship which, in the opinion of the Construction Manager, does not conform to 
the Contract Documents, or is not equal to the samples submitted to and approved by the Construction Manager, or is in 
any way unsatisfactory or unsuited to the purpose for which it is intended, will be rejected.  Contractor shall bear the cost 
of correcting or removing as deemed necessary by Metro, all non-conforming materials, work or workmanship.  Contractor 
shall make a close inspection of all materials as delivered, and shall promptly replace all defective materials with 
conforming materials without waiting for their rejection by Metro. 
 
7.3.2.Removal of Rejected or Non-Conforming Work or Material -- All rejected material or work, and all defective or 
non-conforming work or material, shall be removed from the Site without delay.  If Contractor fails to do so within 
forty-eight (48) hours after having been so directed by Metro, the rejected material may be removed by Metro and the cost 
of removal charged against Contractor and deducted from Retainage held by Metro or offset against payments due 
Contractor, at Metro's option. 
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If in the judgment of Metro it is undesirable or impracticable to replace any defective or non-conforming work or materials, 
the compensation to be paid to Contractor shall be reduced by Change Order or Force Account, as applicable, by such 
amount as, in the judgment of Metro, shall be equitable. 
 
7.4.General Warranty of Contractor -- Contractor warrants to Metro that materials and equipment provided under the 
Contract will be of good quality and new unless otherwise required or permitted by the Contract Documents, that the Work 
will be free from defects and contaminants not inherent in the quality required or permitted, and that the Work will conform 
with the requirements of the Contract Documents.  Work not conforming to these requirements, including substitutions not 
properly approved and authorized, may be considered defective.  Contractor's warranty excludes remedy for damage or 
defect caused by abuse, modifications not executed by Contractor, improper or insufficient maintenance, improper 
operation, or normal wear and tear under normal usage.  If required by Metro, Contractor shall furnish satisfactory 
evidence as to the kind and quality of materials and equipment. 
 
The warranty made by Contractor under this Paragraph shall be in addition to any other specific warranties and 
certifications required elsewhere in these Contract Documents. 
 
7.5.Correction of Work by Contractor -- Contractor shall be responsible for and shall promptly correct or replace any 
defective Work, whether due to faulty or contaminated materials or errors in workmanship, or Work failing to conform to 
the requirements of the Contract Documents which may be discovered or which may develop within one (1) year after the 
date of Substantial Completion or within such longer period as is specified below or otherwise in these Contract 
Documents. 
 
In the case of equipment manufactured by others and supplied and/or installed by Contractor, the one (1) year period 
shall commence upon the date of first beneficial operation of such equipment by Metro.  In the case of Work which is 
corrected or replaced by Contractor, the one (1) year period shall commence again on the date of acceptance by Metro of 
such corrected or replaced Work.  Testing shall not be construed to mean acceptance. 
  
If Metro does not require correction or replacement of defective Work or Work failing to conform to the Contract 
Documents, Contractor, if required by Metro, shall repay to Metro such portion of the Contract Amount as is equitable 
under the circumstances, as determined by Metro. 
 
Contractor's responsibilities under this Paragraph shall not extend to correction or replacement of defects, which are 
attributable to mistreatment by Metro, or to normal wear and tear. 
 
7.6. Warranty and Correction Agreements by Subcontractors 
 
7.6.1.Generally -- In addition to any requirements for written warranties required by the Specifications, Contractor shall 
require all of its Subcontractors and Suppliers of any tier to make the same warranty to Metro as Contractor makes under 
Paragraph 7.4.  Contractor shall also require all of its Subcontractors and Suppliers of any tier to agree to correct or 
replace defective Work or Work not conforming to the Contract Documents, and to take full responsibility for defective 
materials, in the same manner as Contractor agrees to correct or replace such Work under Paragraph 7.5. 
 
7.6.2.Form of Submissions -- Contractor shall require all of its Subcontractors and Suppliers of any tier to sign documents 
evidencing the promises made pursuant to Subparagraph 7.6.1 above and shall submit such documents to Metro with its 
request for Final Payment.  Such documents shall be signed by both Contractor and the applicable Subcontractor or 
Supplier and shall be in the following form: 
 
"We the undersigned hereby warrant that the_____________________________________________________________ 
 
  
 (described work performed and/or materials provided) 
 
which we have provided for INSERT PROJECT NAME has been done in accordance with the Contract Documents and 
that the work as provided will fulfill the requirements of the warranty included in Article 7 of the Contract Documents. 
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"We agree to correct or remove and replace any or all of our work, together with any other adjacent work which may be 
displaced or affected by so doing, that may be defective in its workmanship or materials or which may fail to conform to 
the requirements of the Contract Documents within a period of one (1) year following the applicable date described in 
Paragraph 7.5 without any expense whatsoever to Metro, normal wear and tear and mistreatment excepted. 
  
"In the event of our failure to comply with the above-mentioned conditions within twenty (20) calendar days after Metro 
notifies Contractor in writing, we collectively and separately do hereby authorize Metro to proceed to have said defects 
repaired and corrected at our expense and we will honor and pay the costs and to dispose of nonconforming materials 
and charges therefore upon demand." 
 
7.7.Remedies Not Restrictive -- The remedies provided for in this Article shall not be restrictive of but shall be cumulative 
and in addition to all other remedies of Metro in respect to latent defects, frauds or failure to perform all work as required 
by the Contract Documents. 
 
7.8.Proof of Compliance with Contract Provisions -- For Metro to determine whether Contractor has complied or is 
complying with the requirements of the Contract which are not readily enforceable by inspection and test of the Work, 
Contractor shall, upon request, promptly submit to Metro such properly authenticated documents as may be necessary to 
demonstrate compliance with the Contract or other satisfactory proof of its compliance with such requirements. 
 
7.9.Patents, Copyrights, Trademarks -- All fees or costs of claims for any patented invention, article or arrangement or any 
copyrights or trademarks that may be used upon or in any manner connected with the performance of the Work or any 
part thereof, shall be included in the Bid for doing the Work.  Contractor shall save, keep, hold harmless, and fully 
indemnify Metro and Landscape Architect from all damages, claims for damage, lawsuits, costs, expenses or liabilities of 
whatever nature in law or equity, including attorney's fees and court costs, which may at any time arise or be set up for 
any infringement of the patent rights, copyrights or trademarks of any person or persons in consequence of the use by 
Metro of articles to be supplied under the Contract and of which Contractor is not the patentee or assignee or has not the 
lawful right to sell the same.  This is in addition to all other hold harmless and indemnification clauses in these Contract 
Documents. 
 
7.10.Anti-Trust Claims -- By entering into this Contract, Contractor, for consideration paid to Contractor under the 
Contract, does irrevocably assign to Metro any claim for relief or cause of action which Contractor now has or which may 
accrue to Contractor in the future, including, at Metro's option, the right to control any such litigation on such claim for 
relief or cause of action, by reason of any violation of 15 USC Section 1-15, ORS 646.725 or ORS 646.730, in connection 
with any goods or services that are used, in whole or in part, for the purpose of carrying out Contractor's obligations under 
this Contract. 
 
Contractor shall require all Subcontractors and Suppliers to irrevocably assign to Metro, as a third party beneficiary any 
right, title or interest that has accrued or may accrue to the Subcontractors or Suppliers by reason of any violation of 15 
USC Section 1-15, ORS 646.725 or ORS 646.730, including, at Metro's option, the rights to control any litigation arising 
hereunder, in connection with any goods or services provided to the Subcontractors or Suppliers by any person, in whole 
or in part, for the purpose of carrying out the Subcontractors' or Suppliers' obligations as agreed to by Contractor in 
pursuance of the completion of the Contract. 
 
In connection with Contractor's, Subcontractors' or Suppliers' assignment, it is an express obligation of Contractor, 
Subcontractor or Supplier that it will take no action which will in any way diminish the value of the rights conveyed or 
assigned hereunder to Metro.  It is an express obligation of Contractor, Subcontractor or Supplier to advise the Office of 
Metro Attorney: 
 
7.10.1. In advance, of its intention to commence any action on its own behalf regarding such claims for relief or causes of 
action; 
 
7.10.2. Immediately, upon becoming aware of the fact that an action has been commenced on its own behalf by some 
other person or persons, of the impendency of such action; and 
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7.10.3. The date on which it notified the obligor(s) of any such claims for relief or causes of action of the fact of its 
assignment to Metro. 
 
Furthermore, it is understood and agreed that in the event that any payment under any such claim is made to Contractor, 
Subcontractor or Supplier, it shall promptly pay over to Metro its proportionate share thereof, if any, assigned to Metro 
hereunder. 
 
ARTICLE 8 CHANGES IN THE WORK 
 
8.1.Change Orders Generally -- Metro may order changes in the Work herein required, including deletions of work, and 
may order additional materials and work in connection with the performance of the Work. 
 
If such changes in the Work increase or decrease the cost of any part of the Work or change the time necessary to 
complete the Work, the Contract Amount shall be increased or decreased by such amount and the Contract Time 
changed as Contractor and Metro may agree upon as reasonable in a written Change Order.  Contractor shall promptly 
comply with such Change Orders and carry them out in accordance with the Contract Documents. 
 
No order for any alteration, modification or additional work which shall increase or decrease the Contract Amount or 
change the Contract Time shall become part of the Contract unless the resulting Change Order shall have been agreed 
upon in writing and the Change Order signed by Contractor and Metro, unless the work is Force Account work.  Metro 
may, at its discretion, also require the signature of Contractor's surety on the Change Order.  Prior to the approval of such 
Change Order, the Landscape Architect/Engineer shall have approved any design modifications entailed thereby. 
 
Owner anticipates generating not more than one change order per month. 
 
8.2.Procedure for Determining Impact of Change Orders on Contract Amount 
 
8.2.1.Price before Proceeding -- If Metro intends to order changes in the Work, it may request a proposal by Contractor for 
the proposed added or deleted work before directing Contractor to commence work.  Within fourteen (14) days after 
issuance of such request by Metro, Contractor shall furnish three copies of a complete breakdown of costs of both credits 
and additions directly attributable to the change in the Work proposed, itemizing materials, labor, taxes, affect on Contract 
Time, if any, and Overhead and Profit on a form approved by Metro and in accordance with the limitations described in the 
following Paragraph.  Subcontract work shall be so indicated and written proposals from Subcontractors or Suppliers shall 
be included with similar breakdowns provided.  Following submission of its cost breakdown, Contractor shall meet with 
Metro to discuss all aspects of scope, costs, scheduling and construction methods. 
 
8.2.2.Proceed While Pricing -- If Metro finds it necessary to make changes in the Work in an expeditious manner, it may 
direct Contractor to proceed with the change while preparing a proposal for the added or deleted Work.  In such an 
instance, Metro may assign an estimated value to the change, which Contractor shall not exceed without further 
authorization by Metro.  Within fourteen (14) days after issuance of such by Metro, Contractor shall furnish three copies of 
a complete breakdown of costs of both credits and additions directly attributable to the change in the Work proposed, 
itemizing materials, labor, taxes, affect on Contract Time, if any, and Overhead and Profit on a form approved by Metro 
and in accordance with the limitations described in the following Paragraph.  Subcontract work shall be so included with 
similar breakdowns provided.  Following submission of its cost breakdown, Contractor shall meet with Metro to discuss all 
aspects of scope, costs, scheduling and construction methods. 
 
8.2.3.Unit Prices -- If the proposed additional or deleted work is the subject of Unit Prices stated in the Contract 
Documents or subsequently agreed upon, such Unit Prices shall be binding upon Contractor in calculating the increase or 
decrease in the Contract Amount attributable to the proposed additional or deleted work. 
 
A unit price schedule is as follows: 

Unit Price No. 1 – Cost to over-excavate unsatisfactory soil material and legally dispose of off-site. 

Description:  Excavation and haul-off site unsatisfactory soil according to Division 2, Section 02300, “Earthwork” 
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Unit of Measurement:  cubic yard in truck. 

Unit Price No. 2 – Cost to excavate boulders and legally dispose of off-site. 

Description:  Excavation and haul-off site boulders according to Division  2, Section 02300, “Earthwork” 
Unit of Measurement:  cubic yard in truck. 

Unit Price No. 3 – Cost to deliver, place and compact structural fill.  

Description:  Place structural fill according to Division 2, Section 02300, “Earthwork” 
Unit of Measurement:  cubic yard placed and compacted to specified density. 

Unit Price No. 4 – Cost to prepare subgrade, deliver, place and compact 3/4-inch minus  

Description:  Prepare subgrade and place 3/4-inch minus aggregate according to Division 2, Section 02300, “Earthwork” 
and Section 02745, “Aggregate Paving”. 
Unit of Measurement:  cubic yard placed and compacted to specified density.  

Unit Price No. 5 – Cost to deliver, place and compact 1/4-inch minus  

Description:  Place 1/4-inch minus aggregate according to Division  2, Section 02745, “Aggregate Paving” 
Unit of Measurement:  cubic yard placed and compacted to specified density.  

Unit Price No. 6 – Cost to cut-down tree 6-inch or greater diameter at breast height and remove stump. 

Description:  Cost to cut-down tree 6-inch or greater diameter at breast height, clear limbs and remove stump according to 
Division, Section 02230, “Site Clearing”. 
Unit of Measurement:  one tree.  

Unit Price No. 7 – Cost to install trail drainage crossing. 

Description:  Deliver and place drain rock and filter fabric per Drawings detail, Trail Drainage Crossing.  
Unit of Measurement:  one trail drainage crossing.  

Unit Price No. 8 – Cost to locate and install way-finding signage.  

Description:  Located, place post and attach sign per Drawings detail.   
Unit of Measurement:  one sign and post.  
 
 
8.3.Limitations when Change Orders Impact Contract Amount-- The following limitations shall apply in the calculation of 
the costs of changes in the Work: 
 
8.3.1.Overhead and Profit -- Contractor will be permitted a reasonable allowance for Profit and Overhead on its increased 
Direct Cost resulting from any changes in the Work ordered by Metro.  Likewise, Profit and Overhead will be deducted for 
any portion of the Work, which is deleted.  In the case of a change involving both credits and extras, Overhead and Profit 
shall be applied to the net extra after subtraction of credits. 
 
Overhead and Profit for the entity performing the work with its own crews shall not exceed twenty percent (20%) of the 
Direct Cost of the changed work. 
 
Overhead and Profit for Contractor or Subcontractor who has had the work performed by a lower tier Subcontractor shall 
not exceed five percent (5%) of the Direct Cost of the changed work. 
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If the Work is performed by a second-tier or inferior Subcontractor, the total Overhead and Profit for all tiers shall in no 
event exceed thirty percent (30%) of the Direct Cost of the changed work.  Distribution of this Overhead and Profit among 
the tiers is the responsibility of Contractor. 
 
8.3.2.Taxes and Insurance -- Federal, state, regional, county and local taxes, including, but not limited to, income taxes, 
excise taxes, sales and use taxes and payroll taxes and insurance shall be shown separately and will be allowed on 
extras and shall be credited on credits.  No Overhead and Profit will be allowed on taxes and insurance. 
 
8.3.3.Bond Premiums -- The actual rate of bond premium as paid on the additional Direct Cost plus the cost of taxes 
defined in 8.3.2 will be allowed.  No Overhead and Profit will be allowed on such premiums. 
 
8.3.4.Equipment Costs -- The allowance for equipment costs (both rental as well as Contractor-owned equipment) shall 
be limited to those rates in the Rental Rate Bluebook published by Dataquest Incorporated, 1290 Ridder Park Drive, San 
Jose, California 95131-2398, (800) 227-8444. 
 
8.4.Force Account Work -- If Contractor does not respond to Metro's Request for Proposal with a cost breakdown within 
the fourteen (14) day period as required above, or if Metro determines that Contractor's breakdown of costs is 
unreasonable in consideration of the work proposed to be added or deleted, or if Metro determines that the proposed work 
must be commenced promptly to avoid delay to the Project, Metro may issue an order for Force Account work and 
Contractor shall promptly perform or delete the work described in such order.  Change, if any, in the Contract Amount due 
to such Force Account work shall be the sum total of the following items: 
 
8.4.1.Actual labor cost, including premium on compensation insurance and charge for social security taxes, and other 
taxes pertaining to labor. 
 
8.4.2.The proportionate cost of premiums of public liability property damage and other insurance applicable to the extra 
work involved and required by these Contract Documents. 
 
8.4.3. Actual cost of material, including applicable taxes pertaining to materials. 
 
8.4.4. Actual cost of plant and equipment rental, at rates to be agreed upon in writing before the work is begun or at 
rates per Subparagraph 8.3.4 above. No charge for the cost of repairs to plant or equipment will be allowed. Equipment 
items having a capital cost of under $250.00 are considered small tools and classified as Overhead. 
 
8.4.5. Overhead and Profit as provided and limited in Paragraph 8.3. 
 
8.4.6. The proportionate actual costs of premiums for bonds required by these Contract Documents. 
 
Whenever any Force Account work is in progress, Contractor shall furnish each working day to Metro a detailed written 
report signed by Contractor and Metro’s representative of the amount and cost of all of the items listed in (1) through (6) 
above, and no claim for compensation for such extra work will be allowed unless such report shall have been made.  
Metro reserves the right to provide such materials as it may deem expedient and no compensation, overhead or profit will 
be allowed to Contractor for such materials. 
 
8.5.Oral Modifications -- No oral statement of any person whomsoever shall in any manner or degree modify or otherwise 
affect the terms of this Contract. 
 
8.6.Contractor Proposals for Changes in Work 
  
8.6.1.Generally -- At any time during the performance of the Work, Contractor may propose to Metro changes in work 
which Contractor believes will result in higher quality work, improve safety, shorten the Contract Time, decrease the 
Contract Amount, or otherwise result in better or more efficient work. 
 
8.6.2. Purpose -- Metro encourages Contractor to submit Value Engineering Change Proposals (VECPs) in order to avail 
Metro of potential cost savings that may result.  Contractor and Metro will share any savings, computed in accordance 
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with instructions herein.  Contractor is encouraged to submit VECPs whenever he identifies an area which can be 
improved, using the format described herein. 
 
8.6.3.Application -- This clause applies to a contractor developed and documented VECP which:  (1) requires a change to 
this Agreement to implement the VECP; and (2) reduces the Contract Price without impairing essential functions or 
characteristics of the Work, provided it is not based solely on a change in specified quantities. 
 
8.6.4.Documentation -- At a minimum, the following information shall be submitted by Contractor with each VECP:  (1) 
description of the existing requirements of the Contract Documents which are involved in the proposed change; (2) 
description of the proposed change; (3) discussion of differences between existing requirements and the proposed 
change, together with advantages and disadvantages of each changed item; (4) itemization of the requirements which 
must be changed if the VECP is accepted (e.g., Drawing numbers and Specifications); (5) justification for changes in 
function or characteristics of each such affected item and effect of the change on the performance of the end item; (6) 
effect of proposed change on life-cycle costs, including operation and maintenance, replacement costs, and life 
expectancy; (7) date or time by which a Change Order adopting the VECP must be issued in order to obtain the maximum 
cost reduction, noting any effect on Contract Time or delivery schedule; and (8) cost estimate for existing contract 
requirements correlated to his lump sum breakdown and proposed changed requirements.  Costs of development and 
implementation by Contractor shall be identified.  Estimated Metro costs (e.g., cost of testing and redesign) shall also be 
identified. 
 
8.6.5.Submission --Proposals will be processed expeditiously; however, Metro will not be liable for any delay in acting 
upon any proposal submitted pursuant to this clause.  Contractor shall have the right to withdraw, in whole or in part, any 
VECP at any time prior to acceptance by Metro. 
 
8.6.6.Acceptance -- Metro may accept, in whole or in part, by Change Order, any VECP submitted pursuant to this clause.  
Until a Change Order is issued, Contractor shall remain obligated to perform in accordance with this Agreement.  The 
decision as to acceptance or rejection of any VECP will be at the sole discretion of Metro and will be final and not subject 
to review by mediation or otherwise. 
 
8.6.7.Sharing -- If a VECP submitted by Contractor pursuant to this clause is accepted, Contractor shall proceed with the 
change and the Contract Price will be adjusted in accordance with the following provisions: 
 
Definitions 
 
8.6.7.1. Estimated Gross Savings to Contractor (GS): The difference between cost of performing the Work according to 
the existing requirement and the cost if performed according to the proposed change.  In each instance, Contractor's profit 
shall not be considered part of the cost. 
 
8.6.7.2. Contractor Costs (CC):  Reasonable costs incurred by Contractor in preparing the VECP and making the change 
such as cancellation or restocking charges where required. 
 
8.6.7.3. Estimated Net Savings to Contractor (NS):  Gross savings (GS) less Contractor costs (CC). 
 
8.6.7.4. Metro's Costs (OC):  Reasonable costs incurred by Metro for evaluating and implementing the VECP, such as 
testing and redesign, where required. 
 
Calculations 
 
8.6.7.5. The Contract Price shall be reduced by an amount equal to 50 percent of (NS) plus 50 percent of (OC), 
expressed by the formula:   
 
Reduction = 0.5 (NS) + 0.5 (OC). 
 
8.6.7.6. Contractor's profit will not be reduced by application of the VECP. 
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8.6.8.Subcontracts -- Contractor shall include appropriate value engineering incentive provisions in all subcontracts of 
$25,000 or greater.  He may include such provisions in any Agreement.  Subcontracts shall contain a provision that any 
benefits accruing to Contractor as a result of an accepted VECP initiated by a Subcontractor shall be shared by 
Contractor and Subcontractor.  To compute any adjustment in the Contract Price under Paragraph 6.45 above, 
Contractor's costs of preparation and charge for a VECP shall include any preparation and change costs.  Examples are 
cancellation or restocking charges when required. 
 
8.6.9.Disclosure Restrictions -- Contractor may restrict Metro's right to use any sheet of a VECP or of the supporting data 
submitted pursuant to this clause, in accordance with the terms of the following legend if it is marked on such sheet: 
 
Legend 
 
To the extent allowed by law, data furnished pursuant to the value engineering incentive clause of the Agreement shall not 
be:  (1) disclosed to any outside person or agency, (2) duplicated, or (3) used.  Metro may disclose, duplicate, or use 
furnished data to evaluate a VECP submitted under said clause.  This restriction does not limit Metro's right to use 
information that has been obtained, or is otherwise available, from Contractor or from another source without limitations.  
If such a VECP is accepted, Metro shall have the right to duplicate, use, and disclose any data reasonably necessary to 
the full utilization of such VECP as accepted, in any manner and for any purpose whatsoever, and have others so do. 
 
8.7.Impact of Authorized Changes in the Contract -- Changes in the Work made pursuant to this Article and extensions of 
the Contract Time allowed by Metro due to such changes shall not in any way release any warranty or promises given by 
Contractor pursuant to the provisions of the Contract Documents, nor shall such changes in the Work relieve or release 
the sureties of bonds executed pursuant to said provisions.  The sureties, in executing such bonds, shall be deemed to 
have expressly agreed to any such change in the Work and to any extension of Contract Time made by reason thereof. 
 
ARTICLE 9 PAYMENTS AND COMPLETION 
 
9.1.Scope of Payment -- Payment to Contractor of the Contract Amount for performing all Work required under the 
Contract, as adjusted for any Change Orders approved as hereinbefore specified, shall be full compensation for furnishing 
all labor, materials, equipment and tools necessary to the Work, and for performing and completing, in accordance with 
these Contract Documents, all Work required under the Contract, and for all expenses incurred by Contractor for any 
purpose in connection with the performance and completion of said Work. 
 
Whenever it is specified herein that Contractor is to do work or provide materials of any class for which no price is fixed in 
the Contract, it shall be understood that Contractor is to do such work or provide such materials without extra charge or 
allowance or direct payment of any sort, and that the cost of doing such work or providing such materials is included in its 
Bid. 
 
9.2.Schedule of Values 
 
9.2.1.Generally -- Within fifteen (15) days after the Notice to Proceed, Contractor shall submit a detailed breakdown of its 
lump sum bid items.  The format and detail of the breakdown shall be as directed by Metro and in accordance with 
Section 01025 of the Specifications to facilitate and clarify future progress payments to Contractor.  This breakdown shall 
be referred to as the Schedule of Values. 
 
9.2.2.Review of Schedule of Values -- Metro will review the Schedule of Values to ascertain that the dollar amounts of the 
Schedule of Values are in fact fair cost allocations for the work item listed.  Upon concurrence by Metro, a formal approval 
of this Schedule of Values will be issued.  Metro shall be the sole judge of fair cost allocations.  Contractor's monthly 
progress payment requests shall reflect the cost figures included in the approved Schedule of Values and shall be based 
upon completed work items or percentages of work items completed prior to the end of the payment period as more fully 
described below. 
 
9.3.Progress Payment Procedure 
 



Section 00700 
General Conditions (RFB 12-2069) 

 
600 NE Grand Ave. 
Portland, OR 97232-2736 
503-797-1700 

 

Page 28 

9.3.1.Generally -- Subject to the approval of Metro, disbursements shall be made by Metro of progress payments upon 
written request of Contractor and pursuant to the Contract Documents as specified in Section 01025 of the Specifications. 
 
Before the end of each calendar month, Contractor shall file with the Construction Manager in duplicate on a form 
approved by Metro, a proposed payment estimate for the period commencing on the 26th day of the previous month 
through midnight on the 25th day of the calendar month in question. Metro and the Construction Manger shall review 
Contractor's estimate and shall determine the value of Contractor's work based upon the Schedule of Values and 
incorporated labor and materials for the payment period. Contractor shall not be paid for any work, which is, in Metro's 
opinion, defective or improper or for work needed to correct Contractor's defective or improper work.  Contractor shall be 
paid 95 percent (95%) of the determined value of work accomplished less any offset or withholding of sums by Metro 
allowed under the Contract Documents within thirty (30) days after receipt by Metro of Contractor's payment estimate.  
Metro will routinely withhold five percent (5%) as Retainage. 
 
No inaccuracy or error in any monthly progress payment estimates shall operate to release Contractor or its surety from 
damages arising from such work or from the enforcement of each and every provision of the Contract Documents, and 
Metro shall have the right subsequently to correct any error made in any estimate for progress payments. 
 
9.3.2.Retainage -- If, in Metro's opinion, work on the Project is progressing satisfactorily, Metro may eliminate additional 
Retainage on any remaining monthly progress payments after 50 percent (50%) of the Work under the Contract is, in 
Metro's opinion, completed.  Elimination of additional Retainage under this Subparagraph shall be allowed by Metro only 
upon written application by Contractor, which application shall include written approval of Contractor's surety. 
 
If after Metro allows such an elimination of additional Retainage, Metro determines that progress of the Work is not 
satisfactory or that Contractor has breached any provision of the Contract, Metro may again retain and continue to retain, 
in addition to that Retainage already being held by Metro, five percent (5%) of any future progress payments made to 
Contractor. 
 
When Metro determines that the Work is 97-½ percent (97-½%) complete, Metro may, at its discretion and without 
application by Contractor reduce the retained amount to 100 percent (100%) of the value of the Work remaining to be 
done. 
 
All funds retained by Metro under this section shall be retained in a fund by Metro and paid in accordance with ORS 
279C.570.  
 
Contractor may elect to deposit bonds or securities of the type described below with Metro or in any bank or trust 
company to be held in lieu of the cash retainage described above and for the benefit of Metro.  In such event, Metro shall 
reduce the Retainage in an amount equal the value of the bonds and securities and shall pay the amount of the reduction 
to Contractor in accordance with ORS.279C.570.  Interest on such bonds or securities shall accrue to Contractor. 
 
Bonds and securities deposited or acquired as described above shall be of a character approved by the Director of 
Oregon's Department of General Services including, but not limited to: 
 
9.3.2.1 Bills, certificates, notes or bonds of the United States. 
 
9.3.2.2 Other obligations of the United States or its agencies. 
 
9.3.2.3 Obligations of any corporation wholly owned by the federal government. 
 
9.3.2.4 Indebtedness of the Federal National Mortgage Association. 
 
Contractor may elect to require Metro to deposit the accumulated Retainage in an interest bearing account in a bank, 
savings bank, trust company or savings association for the benefit of Metro.  Interest on such an account shall accrue to 
Contractor. 
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If Metro incurs additional costs as a result of Contractor's exercise of any of the above-described options, Metro may 
recover such costs from Contractor by reduction of the Final Payment.  Metro shall inform Contractor of all such accrued 
costs. 
 
9.3.3.Payment for Material Stored Off Site -- Payment for material stored off of the Site will not be allowed unless the 
payment for such material benefits Metro in terms of lead time, scarcity, schedule, etc.  Metro has sole discretion as to 
what materials will be paid for in advance of delivery to or installation on Site.  Proof of off-site material purchases (invoice 
or checks) and appropriate insurance coverage will be required for payment.  Title to all equipment and materials shall 
pass to Metro upon payment therefore or incorporation in the Work, whichever shall first occur, and Contractor shall 
prepare and execute all documents necessary to effect and perfect such transfer of title. Contractor must provide to Metro 
written consent from Contractor's surety approving the advanced payment for materials stored off-site. 
 
The maximum prepayment allowed by Metro shall be 75 percent of the actual fair market value of the item being 
considered.  Metro shall be the sole judge of fair market value.  Contractor shall protect stored materials from damage, 
and damaged or otherwise unacceptable materials, even though paid for, shall not be incorporated into the Work. 
 
9.3.4.Other Conditions Precedent to Payment -- It is a condition precedent to Contractor's rights to any payments under 
the Contract that all bills for labor and materials, including labor and materials supplied by or to Contractor, shall have 
been paid in full and, if requested by Metro, Contractor shall submit receipted invoices and/or lien waivers, as evidence of 
payment in full of all such accounts.  As a further condition precedent to Contractor's right to any payments under this 
Contract, if requested by Metro, Contractor shall submit a claims release before any payment, and a final claims release 
stating Contractor has been paid in full prior to the Final Payment. 
 
Payments to Contractor shall be conditioned upon Contractor complying with all provisions of this Contract regarding 
scheduling and progress reports submissions and upon Contractor furnishing all other information and data necessary to 
ascertain actual progress.  Metro's determination that Contractor has failed or refused to furnish the required information, 
data, schedules or other reports shall constitute a basis for withholding all payments until the required information, data, 
revised schedules and diagrams, if necessary, and other reports are furnished. 
 
9.3.5.Payment Does Not Imply Acceptance of Work -- The granting of any progress payment, or the receipt thereof by 
Contractor, shall not constitute acceptance of the Work or any portion thereof, and shall in no way lessen the liability of 
Contractor to replace unsatisfactory work or material, though the unsatisfactory character of such work or material may or 
may not have been apparent or detected at the time such payment was made 
. 
9.3.6.Offset of Sums Due Metro from Contractor --In addition to any retention rights allowed Metro under this Contract, it 
is mutually understood and agreed that Metro may, upon prior written notice to Contractor, offset from any payment 
otherwise due Contractor, as much as may be necessary to protect and compensate Metro from any costs or expenses it 
may incur due to any breach of the Contract by Contractor, including applicable liquidated damages.  Any sums so offset 
shall become the property of Metro. 
 
9.3.7. Time of the Essence --Time is of the essence for the performance of the Work under this Contract. 
 
9.4.Substantial Completion -- When Contractor considers the Work to be substantially complete, Contractor shall submit 
to Metro a written notice that the Work is substantially complete and a punch list of items to be completed or corrected.  
Within a reasonable time after receipt of such notice, Metro and Landscape Architect will review the Work, including a 
physical inspection, to determine the status of completion.  Should the Landscape Architect and Metro determine that the 
Work is not substantially complete: 
 
9.4.1. Construction Manager will promptly notify Contractor in writing, giving the reasons therefore. 
 
9.4.2. Contractor shall remedy the deficiencies in the Work, and thereafter send a second written notice of Substantial 
Completion to Metro. 
 
The above-described procedure shall be followed until the Work is, in the opinion of Metro, substantially complete.  At that 
point: 
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9.4.2.1. The Engineer will prepare a Certification of Substantial Completion on AIA Document G704, accompanied by the 
approved punch list of items to be completed or corrected as verified and amended by the Landscape Architect/Engineer. 
 
9.4.2.2. Metro shall submit the Certificate of Substantial Completion to Contractor for signature.  Contractor shall complete 
the items on the approved punch list. 
 
9.5.Final Completion and Acceptance -- When Contractor considers the Work to be finally complete, Contractor shall 
submit written certification to Metro that: 
 
9.5.1. Contract Documents have been reviewed. 
 
9.5.2. Work has been inspected for compliance with Contract Documents. 
 
9.5.3. Work has been completed in accordance with Contract Documents to include submission of record documents. 
 
9.5.4. Equipment systems have been tested in presence of Metro and are operational. 
 
9.5.5. Work is ready for final inspection. 
 
Metro will promptly review the Work and include a physical inspection to verify the status of completion and shall inform 
Metro of the conclusions.  Metro shall, within fifteen (15) days after receipt of Contractor's certification, either accept the 
Work or notify Contractor of the work yet to be performed on the Contract as outlined below. 
 
Should Metro consider that the work is incomplete or defective: 
 
9.5.5.1. Construction Manager will promptly notify Contractor in writing, listing the incomplete or defective work. 
 
9.5.5.2. Contractor shall take immediate steps to remedy the stated deficiencies, and send a second written certification to 
Metro that the Work is complete.   
 
9.5.5.3. Metro will review and re-inspect the Work. 
 
The above-described procedure shall be followed until the Work is, in the opinion of Metro, finally complete. Contractor 
shall immediately thereafter prepare and submit Closeout Submittals as described below. 
 
9.6.Closeout Submittals -- Contractor shall submit the following items, as applicable, with its request for Final Payment: 
 
9.6.1. Evidence of Compliance with Requirements of Governing Authorities. 
 
9.6.2. Project record documents in accordance with the Specifications. 
 
9.6.3. Operation and maintenance data in accordance with the Specifications. 
 
9.6.4. Warranties in accordance with requirements of various Specification sections and these General Conditions. 
 
9.6.5. Extra stock and maintenance materials.  Contractor shall submit receipts, signed by Metro, for the various specific 
items. 
 
9.6.6. Evidence of payment and release of claims in accordance with the following section. 
 
9.6.7. Consent of surety to Final Payment. 
 
9.6.8.Certificates of insurance for products and completed operations in accordance with Article 11 of these General 
Conditions. 
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9.6.9.If Contractor is a  non-resident bidder as that term is defined in Subparagraph 14.3.6, complete documentation of 
Contractor's compliance with ORS 279A.120 
 
9.7.Releases -- Contractor and each assignee under any assignment in effect at the time of Final Payment shall execute 
and deliver, at the time of application for Final Payment, as a condition precedent to Final Payment, a release in form and 
substance satisfactory to Metro, discharging and releasing Metro of and from all liabilities, obligations and claims arising 
under this Contract. 
 
In addition to the above-described release, Contractor shall: 
 
9.7.1.Submit to Metro an affidavit certifying that Contractor has paid all federal, state and local taxes including excise, use, 
sales, and employee withholding taxes. 
 
9.7.2.Deliver to Metro written releases of all rights to file claims against Metro or to file claims on any bonds  
in connection with the Contract, signed by each Subcontractor and Supplier who performed labor or  
furnished materials in connection with the work. 
 
9.7.3. Deliver to Metro Contractor's written undertaking, with sureties acceptable to Metro: 
 
9.7.3.1.To promptly pay and obtain a release of claims on any bonds which may in the future affect the premises; and 
 
9.7.3.2. To defend, indemnify and save Metro harmless from any liability or expense because of any claim on any bond or 
any other claim related to the Contract or the Work. 
 
9.8.Final Payment -- Upon application of Contractor and Contractor's completion of and compliance with all of the 
provisions of the above Paragraphs and settle of all claims arising from the agreement including claims that Metro may 
have against Contractor, Metro shall pay Contractor the balance of the Contract Amount subject to the availability of 
monies in the Construction Fund as described in Paragraph 9.1 and less any previous payments, offsets and withholdings 
allowed Metro under this Contract and Retainage which has been returned to Contractor. 
 
Acceptance of Final Payment by Contractor shall constitute a waiver of all claims of whatever nature which Contractor 
may have or allege to have against Metro arising out of or related to Work described in the Contract Documents. 
 
9.9.No Waiver of Rights -- Neither the final review by Metro, nor any order or certificate for the payment of money, nor any 
payment for, nor acceptance of the whole or any part of the Work by Metro, nor any extension of time, nor any position 
taken by Metro shall operate as a waiver of any provision of this Contract or of any power herein reserved by Metro or any 
right to damage herein provided; nor shall any waiver of any breach of this Contract be held to be a waiver of any other or 
subsequent breach.  All of Metro's remedies provided in this Contract shall be taken and construed as cumulative; that is, 
in addition to each and every other remedy herein provided; and Metro shall have any and all equitable and legal 
remedies, which it would in any case have. 
 
ARTICLE 10 SAFETY AND PROTECTION OF THE WORK 
 
10.1. Safety Requirements 
 
10.1.1. Safety Generally -- Contractor shall be solely and completely responsible for the safety of the Work and the Site, 
including, but not limited to, the safety of all persons and property involved in the Work at the Site at any time until Final 
Completion and Acceptance of the Work. 
 
All Work shall be performed in full accordance with all applicable safety codes, laws, ordinances and requirements 
including, but not limited to, the Safety and Health Regulations for Construction, promulgated by the Secretary of Labor 
under Section 107 of the Contract Work Hours and Safety Standards Act as set forth in Title 29 of the Code of Federal 
Regulations, federal and state OSHA, Metro's insurance standards, and all other applicable safety codes.  Where any of 
these are in conflict, the more stringent requirement shall be followed.  Contractor's failure to thoroughly familiarize itself 
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with the aforementioned safety provisions shall not relieve it from any requirements in the Contract Documents to comply 
with such safety provisions or from any penalties for failure to so comply. 
 
Contractor shall inspect the Work and the Site daily and immediately correct any unsafe conditions.  All job personnel 
shall be knowledgeable of and comply with the above safety requirements. 
 
Contractor shall take all precautions to prevent the possibility of fire resulting from contract operations.  Contractor shall 
provide properly maintained emergency fire extinguishing equipment of a readily available type and quantity as necessary 
to meet potential fire hazards. 
 
10.1.2 Health and Safety Program -- Contractor shall develop, publish and implement the overall Health and Safety 
Program for the Project.  Refer to Section 01500 of the Technical Specifications.  This Program shall conform to all 
applicable codes.  Contractor shall submit the written Health and Safety Program to Metro for review and comment within 
fourteen (14) days after the receipt of the written Notice To Proceed.  The Program, as approved by Metro, shall 
subsequently be distributed to and implemented by Contractor's personnel as well as its Subcontractors and Suppliers.  
Contractor shall fully implement and comply with the approved Safety Program. 
 
10.1.3. Health and Safety Officer -- Prior to initiation of construction, Contractor shall designate in writing a Site Health 
and Safety Officer who shall be responsible for coordinating Contractor's Health and Safety Program.  The individual so 
designated shall be the interface with the Construction Manager on matters relating to safety, and Contractors compliance 
with the approved Safety Program.  Metro reserves the right to accept or reject the Health and Safety Officer designated 
by Contractor. 
 
10.2.First Aid -- Contractor shall maintain on the Site during work operations, a member of its work force who is qualified 
in administering first aid to its personnel and shall have available in its job office the first aid equipment as required to 
meet all applicable safety codes.  The names and credentials of qualified personnel will be submitted to the Construction 
Manager. 
 
Contractor shall require or provide adequate clothing and protective gear for all personnel working on the job site.  This 
includes but is not limited to hard hats; substantial boots or shoes, shirts with sleeves at all times; eye and ear protection, 
gloves, face masks, welding hoods, safety belts as required for the type of work being done. 
 
10.3.Protection of Work, Persons and Property Against Damages -- Contractor shall protect the Work from damage due to 
construction operations, the action of the elements, including erosion due to normal and extraordinary weather conditions, 
the carelessness of other contractors, vandalism, or any other cause whatever until Final Completion and Acceptance of 
the Work. 
 
Contractor shall protect all public and private property insofar as it may be endangered by operations of Contractor 
including adjoining lands, air and waterways, and shall be fully responsible for taking proper precautions for the prevention 
of accidents to persons and/or damage to such property at, on or near the Site. 
 
All federal, state and local safety and environmental protection laws, rules and orders including fire codes, applicable to 
the Work to be done under the Contract, shall be obeyed, complied with and enforced by Contractor. 
 
Contractor shall provide and maintain such guards, fences, barriers, signs, regulatory and warning lights, and other traffic 
control and safety devices adjacent to and on the Site as may be necessary to prevent accidents to the public and 
damage to property. Contractor shall also provide, place and maintain such lights as may be necessary for illuminating the 
said signs, guards, fences, barriers and other traffic and safety control devices. 
 
Upon Final Completion and Acceptance of the Work, Contractor shall remove all temporary signs, lights, barriers, etc., 
from the Site. 
 
ARTICLE 11 INDEMNIFICATION AND INSURANCE 
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11.1.Indemnification -- Contractor agrees that for purposes of the Oregon Tort Claims Act (ORS 30.260 through 30.300), 
neither Contractor, its officers, agents and employees nor any Subcontractor or Supplier of Contractor of any tier, or its 
officers, agents or employees, are agents of Metro.  Contractor for itself and its officers, agents, employees and its 
Subcontractors and Suppliers of any tier and their officers, agents and employees will make no claim whatsoever against 
Metro for indemnification pursuant to ORS 30.260 to 30.300 and Contractor agrees to hold Metro harmless and indemnify 
Metro from any such claims. 
 
Contractor shall assume all responsibility for the Work and shall bear all losses and damages directly or indirectly 
resulting to Contractor, Metro, Landscape Architect, their officers, agents and employees, or to others on account of the 
character or performance of the Work, or accidents, unless such cause is due to the sole negligence of Metro or 
Landscape Architect. 
 
Contractor shall assume the defense, if requested, indemnify and hold harmless Metro and Landscape Architect from all 
claims, liability, loss, damage, consequential or otherwise, and injury of every kind, nature and description, directly or 
indirectly resulting from activities in the performance of the Contract, the ownership, maintenance or use of motor vehicles 
in connection therewith, or the acts, omissions, operations, or conduct of Contractor or any Subcontractor or Supplier 
under the Contract or in any way arising out of the Contract, irrespective of whether fault is the basis of the liability or 
claim. 
 
Any specific duty or liability imposed or assumed by Contractor, as may be otherwise set forth in the Contract Documents, 
shall not be construed as a limitation or restriction of the general liability or duty imposed upon Contractor by this 
Paragraph. 
 
Such liabilities and losses from which Contractor shall indemnify and hold harmless the above-described indemnities shall 
include, but not be limited to: 
 
11.1.1.Special activities by Metro to verify and/or expedite delivery of materials and those losses incurred by Metro as a 
result of any delays to Other Metro Contractors resulting from acts of Contractor or its failure to act. 
 
11.1.2.Acceleration payments to Other Metro Contractors on the project or related projects resulting from Contractor 
falling behind the Construction Schedule for causes not entitling it to an extension of time under any provisions of the 
Contract Documents which cause other Metro Contractors to fall behind the Construction Schedule and who must then 
accelerate the performance of the work, as directed by Metro, in order to maintain progress. 
 
11.1.3.Violations of the ordinances or regulations of Metro, any federal, state, county or city laws or order of any properly 
constituted authority in any manner affecting this Contract, in addition to any laws or regulations which might affect this 
Contract. 
 
11.1.4.Any and all suits, actions, damages or claims of every name and description to which the above indemnified may 
be subjected or put by reason of injury to persons or property arising out of, in connection with, or incident to the 
execution of the work or resulting from acts or omissions on the part of Contractor, its Subcontractors, officers, employees 
or agents and all attorney's fees and court costs incident thereto. 
 
11.2. Insurance 
 
11.2.1. Public Liability and Property Damage Insurance 
Contractor shall purchase and maintain, at the Contractor's expense, the following types of insurance covering the 
Contractor, its employees and agents.   
 
A.Broad form comprehensive general liability insurance covering bodily injury, property damage, and personal injury with 
automatic coverage for premises/completed operations and product liability.  The policy must be endorsed with 
contractual liability coverage. 
 
B. Automobile bodily injury and property damage liability insurance. 
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Insurance coverage shall be on an occurrence basis with an annual aggregate limit of $1,000,000. 
 
Metro, its elected officials, departments, employees and agents shall be named as an ADDITIONAL INSURED.  Notice of 
any material change or policy cancellation shall be provided to Metro thirty (30) days prior to the change.   
 
C. Subcontractor's Insurance – Contractor shall require that all of its Subcontractors and Suppliers of any tier provide 
insurance coverage and conditions identical to Contractor's insurance coverage, except that the policy limits of all 
Subcontractors' insurance coverage shall be at least $1,000,000 combined single limit for each occurrence and in the 
aggregate. 
 
11.2.2. Workers' Compensation and Employer's Liability Insurance  
The Contractor, its subcontractors, and all employers working under this contract are subject employers under the Oregon 
Workers' Compensation Law and shall comply with ORS 656.017, which requires them to provide workers' compensation 
coverage for all their subject workers.  The Contractor shall provide Metro with certification of workers' compensation 
insurance including employer's liability of $1,000,000. 
 
11.2.3. Forms of Policies and Other Insurance Requirements -- In addition to filing any other insurance certificates 
specified elsewhere in these Contract Documents, Contractor shall, within seven (7) days following Notice of Award of 
Contract, provide Metro two (2) certified copies of the policies of all insurance herein required to be obtained by 
Contractor except that Worker's Compensation Insurance may be evidenced by a Certificate of Insurance.  At Metro's 
request, Contractor shall immediately deliver to Metro the receipts for payment of premiums on any or all such policies. 
 
All policies of insurance and Certificates of Insurance shall be satisfactory to Metro.  Approval of the insurance by Metro 
shall not relieve or decrease the extent to which Contractor or Contractor's Subcontractors and Suppliers of any tier may 
be held responsible for payment of any and all damages resulting from performance of the Work. 
 
Each such policy or Certificate of Insurance shall bear an endorsement precluding its cancellation, expiration or any 
reduction in its coverage without giving to Metro at least sixty (60) days prior written notice.  Contractor shall file with 
Metro two (2) certified copies of the required new or renewed policy or two (2) Certificates of Insurance for each such 
policy, as applicable, before the effective date of such cancellation, change or expiration. 
 
If Contractor neglects to obtain or maintain in force any such insurance or to deliver such policy or policies, certificates 
and receipts to Metro, then Metro may, at its option, obtain and maintain such insurance.  Contractor hereby appoints 
Metro its true and lawful attorney, to do all things necessary to obtain and maintain such insurance.  All monies expended 
by Metro for such insurance shall be charged to Contractor and Metro may offset its costs in obtaining and/or maintaining 
such policies from sums due or to become due Contractor under the Contract or otherwise collect such sums from 
Contractor.  Failure of Metro to obtain or maintain such insurance shall in no way relieve Contractor of any of its 
responsibilities under this Contract. 
 
Contractor's failure to maintain any item of the required insurance shall be sufficient cause for termination or suspension 
of this Contract. 
 
All insurance required shall be obtained through a company or companies having a policyholders surplus of at least ten 
(10) times the amount or limit of liability afforded by such insurance company on policies issued for this Contract.  Such 
company shall be duly and legally licensed to transact business in the state of Oregon and shall be acceptable to Metro.  
Said insurance shall be primary over any insurance or self-insurance of Metro. 
 
11.3. Builder's All Risk Insurance  
 
11.3.1.Contractor, for the life of this Contract, shall effect and maintain Builders All Risk Insurance and fire insurance with 
extended coverage and malicious mischief coverage upon the structures on which the work of this Contract is to be done 
to 100 percent (100%) of the insurable value thereof, protecting:  1) Owner's interest; 2) Contractor's interest; and 3) the 
subcontractor's interests in the work.  Contractor's interest and the subcontractor's interests, as used herein, means their 
property interests and the property interests of others for which they are responsible in the Project, in all materials and 
supplies entering into or used or destined for use therein, and in all expendable items of equipment which are used in or 
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are incidental to but which do not become a part of the finished Project, located at the job site at the time of loss or 
damage.  Such insurance shall not exclude coverage for landslides, collapse, explosion or loss due to the result of faulty 
workmanship. 
 
11.3.2.Contractor and all subcontractors shall be responsible for any loss or damage to their machinery and apparatus 
and nonexpendable items of their equipment. 
 
11.3.3.Contractor shall provide adequate fire protection equipment and safeguards to protect the Owner and Contractor's 
interests in accordance with the Owner’s insurance carrier's requirements. 
 
11.4. Labor and Materials and Performance Bonds 
 
11.4.1Contractor shall provide continuous coverage of a separate Performance Bond and a Labor and Materials Bond for 
the duration of the Contract.  The Bonds shall be in the forms provided in these Contract Documents. 
 
11.4.2 As an alternative to providing either or both of the bonds specified in this section 11.03, Contractor may provide a 
Letter or Letters of Credit, issued by a sound financial institution satisfactory to Metro.  Such Letter or Letters of Credit 
shall be in a form acceptable to Metro.  The Letter or Letters of Credit shall be in an amount equivalent to the bonds 
required under this section. 
 
ARTICLE 12 MINORITY BUSINESS PROGRAM  
 
Contractor shall comply with all pertinent provisions of Metro's Minority Business Program which are contained in Metro 
Code 2.04 and which are by this reference expressly incorporated herein and made a part of this Contract. 
 
Contractor shall not replace a minority, women-owned or emerging small business enterprise Subcontractor with another 
Subcontractor, either before Contract award or during Contract performance, without prior written approval of Metro.  In 
replacing a minority, women-owned or emerging small business Subcontractor, Contractor shall replace such minority, 
women-owned or emerging small business Subcontractor with another certified minority, women-owned or emerging 
small business Subcontractor or make good faith efforts to do so.  Failure to do so shall constitute Contractor's default of 
this Contract, and Metro, at its option, may terminate this Contract under the procedures set out in Article 15. 
 
Metro reserves the right, at all times during the period of this Contract, to monitor Contractor's compliance with the terms 
of the Minority Business Program and enforce the program if Contractor should fail to so comply.  Contractor shall be 
bound by any and all representations made concerning its compliance with the program prior to Contract award and any 
and all representations made by Contractor concerning the replacement of a minority or women-owned business 
Subcontractor during the performance of this Contract. 
 
ARTICLE 13 EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION REQUIREMENT 
 
Contractor shall be certified as Equal Employment Opportunity Affirmative Action Employers by the City of Portland, 
Oregon, for the entire term of the Contract.  Contractor's Subcontractors and Suppliers shall be certified prior to 
commencement of any of their Work on the Project and shall remain certified for the entire duration of the Contract. 
 
ARTICLE 14   MISCELLANEOUS STATUTORY RESPONSIBILITIES OF CONTRACTOR 
 
14.1.Generally -- Contractor shall keep itself fully informed of and shall fully comply with all federal, state, regional and 
local laws, rules, regulations, ordinances and orders pertaining in any manner, to this Contract and those rules, 
regulations and orders of any agency or authority having jurisdiction over the work or those persons employed or engaged 
therein.  Contractor shall pay all taxes, including federal, state, regional, county, city or taxes of any other governmental 
entity applicable to the work performed or materials provided under this Contract. 
 
14.2.Environmental Laws -- Contractor shall fully comply with all federal, state and local laws, ordinances and regulations 
dealing with the prevention of environmental pollution and the preservation of natural resources and all amendments 
thereto.  Contractor shall also fully comply with all rules, regulations and ordinances enacted or to be enacted by any 
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federal, state or local agency dealing with the prevention of environmental pollution and the preservation of natural 
resources that affect the performance of the Contract. Such statutes, rules, regulations and ordinances shall include, but 
are not limited to those in 7 USCA Sections 136 to 136Y, 15 USCA Sections 2601 to 2629, 33 USCA Sections 1251 to 
1376, 33 USCA Sections 1401 to 1445, 42 USCA Sections 300f to 300j-11, 42 USCA Sections 4321 to 4370a, 42 USCA 
Sections 4901 to 4918, 42 USCA Sections 6901 to 6991i, 42 USCA Sections 7401 to 7642, 42 USCA Sections 9601 to 
9675, 29 USCA Sections 651 et seq., Oregon Administrative Rules Chapter 61, and Title 18 of the City of Portland Code. 
 
Such agencies shall include, but not be limited to, the following: 
 
FEDERAL AGENCIES 
Agriculture, Department of  
Forest Service 
Soil Conservation Service 
Defense, Department of 
Army Corps of Engineers 
Energy, Department of 
Environmental Protection Agency 
Health and Human Services, Department of 
Interior, Department of 
Fish and Wildlife Service 
Heritage Conservation and Recreation Service 
Bureau of Land Management 
Bureau of Indian Affairs 
Water and Power Resource Service 
Office of Surface Mining 
Labor, Department of 
Occupational Safety and Health Administration 
Mine Safety and Health Administration 
Transportation, Department of 
Coast Guard 
Federal Highway Administration 
 
STATE AGENCIES 
Agriculture, Department of 
Energy, Department of 
Environmental Quality, Department of 
Fish and Wildlife, Department of 
Forestry, Department of 
Geology and Mineral Industries, Department of 
Human Resources, Department of 
Land Conservation and Development, Department of 
Soil and Water Conservation Commission 
State Engineer 
State Land Board and Division of State Lands 
Water Resources Board, Department of 
Bureau of Labor and Industries 
 
LOCAL AGENCIES 
Clackamas County 
Metro 
North Clackamas Parks and Recreation District 
 
14.3. Other Provisions of Oregon Law 
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14.3.1. Generally -- The provisions set out in Oregon Revised Statutes Chapters 187 and 279A, 279 B and 279C, as 
amended or superseded, including the latest additions and revisions, are incorporated by reference as part of these 
Contract Documents. Such sections include, but are not necessarily limited to, ORS 187.010, 187.020  279A.120  
279C.505 ,  279C.515, 279C.520, 279C.525, 279C530,  279C.540,,  279C.800,  279C.840, 279.352 279C.830,  
279C.845,  279C.850,  279C.855,  279C.815, 279C.860, 279C.870, and 279C.550 through  279C.570.  Contractor shall 
fully comply with all applicable provisions of these statutes.  The specific requirements of certain of these sections are set 
out below. 
 
14.3.2. Payment to Subcontractors and Laborers -- Pursuant to ORS 279C.505, Contractor shall make payment promptly, 
as due, to all persons supplying such Contractor labor or material for the projection of the Work provided in this Contract.  
Contractor shall pay all contributions or amounts due the Industrial Accident Fund (IAF) from such Contractor, 
Subcontractor or Supplier incurred in the performance of the Contract.  Contractor shall not permit any lien or claim to be 
filed or prosecuted against Metro, the State, County, school district, municipality, municipal corporation, or subdivision 
thereof, on account of any labor or material furnished.  Contractor shall pay to the Department of Revenue all sums 
withheld from employees pursuant to ORS 316.167. 
 
14.3.3. Failure to Make Payment for Labor or Services -- Pursuant to ORS 279C.515, if Contractor fails, neglects, or 
refuses to make prompt payment of any claim for labor or services furnished to Contractor or a Subcontractor by any 
person in connection with this Contract as such claim becomes due, Metro may pay such claim to the person furnishing 
the labor or services and charge the amount of the payment against funds due or to become due Contractor by reason of 
such Contract.  Metro's payment of such a claim in the manner authorized by ORS 279C.515 shall not relieve Contractor 
or Contractor's surety from obligation with respect to any unpaid claims. 
 
14.3.4. Hours of Work -- Except as provided in ORS 279C.540 no person shall be employed for more than ten (10) hours 
in any one day, or forty (40) hours in any one week, except in cases of necessity, emergency, or where the public policy 
absolutely requires it, and in such cases the laborer shall be paid at least time and a half pay for all overtime in excess of 
ten (10) hours a day and for work performed on Saturday and on any legal holiday specified in ORS 279C.540 Contractor 
shall furthermore comply with any applicable provisions of ORS , 279C.520   279C.540, and   279C.545 
 
14.3.5. Payment for Medical Care -- Pursuant to ORS 279C.530  , Contractor shall promptly, as due, make payment to 
any person, co-partnership, association or corporation, furnishing medical, surgical and hospital care or other needed care 
and attention, incident to sickness or injury, to the employees of Contractor, of all sums which Contractor agrees to pay for 
such services and all monies and sums which Contractor collected or deducted from the wages of employees pursuant to 
any law, contract or agreement for the purpose of providing or paying such service. 
 
14.3.6. Requirements for Non-resident bidder-- Pursuant to ORS279A.120, any “non-resident bidder awarded a public 
contract with a price exceeding $10,000, shall promptly report to the Department of Revenue, on forms to be provided by 
the Oregon Department of Revenue, the total contract price, terms of payment, length of contract and such other 
information as may be required before Final Payment can be received on the public contract.  Final Payment shall not be 
made until this provisions has been complied with. 
 
For purposes of this paragraph, a "foreign contractor" is one who is not domiciled in or registered to do business in the 
state of Oregon. 
 
14.3.7. Prevailing Wage -- Except as limited by Oregon Revised Statutes, Contractor shall pay his/her workers and 
require his/her Subcontractors to pay its workers the prevailing rate of wage as required in ORS  279C.840 , and shall 
comply with all other requirements contained therein.  The Appendix to this Contract contains a schedule of the existing 
prevailing rate of wage which may be paid to workers in each trade or occupation required to perform the Work, either by 
Contractor or its Subcontractors or any other person doing or contracting to do the whole or any part of the Work 
contemplated by this Contract, and such workers shall be paid not less than such specified minimum hourly rate of wage.  
The specifications for each subcontract shall include a copy of the prevailing wage schedule applicable to this project, and 
each subcontract shall include a clause regarding conformance to the schedule.  In order to insure compliance of 
prevailing wage requirements, under Chapter 279C, Metro will require that all certified payrolls be submitted by contractor 
and subcontractor on a schedule to be determined by Metro.  If project is subject to Davis-Bacon Act (40 U.S.C. 276a) 
contractor and all subcontractors shall pay higher of state or federal prevailing wages. 
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14.3.8. Sanitary Facilities -- Contractor shall be responsible for all costs that may be incurred in complying with ORS 
654.150 and the rules adopted pursuant thereto including, but not limited to, securing exemption or partial exemption from 
the requirements of ORS 654.150, (sanitary facilities at construction projects; standards, exemptions). 
 
14.3.9. Royalty Payments -- Contractor shall promptly pay when due, all royalties owed to the State of Oregon or other 
governmental entity under ORS Chapter 274 or other provision of law.   
 
14.4.Work to Comply with Codes -- All Work shall be in full compliance with any and all codes specified in the Contract 
Documents and all federal, state and local laws, ordinances, rules, regulations and orders and all amendments to such 
codes, laws, ordinances, rules, regulations and orders.  If Contractor observes or discovers that any portion or portions of 
the Contract Documents are at variance with any such requirements, Contractor shall promptly submit a written Request 
for Clarification to Metro pursuant to Paragraph 3.2, which shall fully describe the variance.  If Contractor performs Work 
contrary to codes, laws, ordinances, rules, regulations or orders without submitting such Request to Metro, Contractor 
shall assume full responsibility for such Work and shall bear all costs attributable thereto. 
 
Persons authorized by Metro or any governmental body having jurisdiction over the Project may at any time enter upon 
any part of the work to ascertain whether Contractor is complying with such laws, ordinances, regulations or orders. 
 
14.5.No Additional Compensation Allowed for Compliance with Laws -- The Contract Amount includes full compensation 
for compliance with all applicable laws, rule, regulations, ordinances and orders and all amendments thereto and 
Contractor shall not make claim for nor be allowed any additional compensation for such compliance. 
 
ARTICLE 15 TERMINATION OR SUSPENSION OF THE WORK 
 
15.1.For Default of Contractor -- If Contractor should be adjudged bankrupt, or if Contractor should make a general 
assignment for the benefit of its creditors, or if a receiver should be appointed on account of insolvency, or if Contractor 
should refuse to or fail to supply enough properly skilled workers or proper materials for the efficient prosecution of the 
Work, disregard laws, ordinances or the instructions of Metro, or otherwise be in violation of any provision of the Contract, 
Metro may, without prejudice to any other right or remedy and after giving Contractor and Contractor's surety on the 
Performance Bond prior written notice, terminate the Contract or any portion of the Contract, which termination shall be 
effective ten (10) days after service of such notice. Such notice shall contain the reasons for the termination and shall 
state that unless, within ten (10) calendar days of service of the termination notice on Contractor, Contractor or its surety 
on the Performance Bond shall have cured or shall have made, in Metro's opinion, appropriate arrangements for prompt 
cure of all of the cause(s) for termination cited in the notice of termination, the Contract shall terminate. 
 
Upon termination, Metro may take possession of the premises and of all materials, tools and appliances thereon as well 
as all other materials whether on the premises or not, for which Contractor has received partial payment, and finish the 
Work or the portion terminated by whatever method it may deem expedient. 
 
In the event action as above indicated is taken by Metro, Contractor, or Contractor's surety, shall provide Metro with 
immediate and peaceful possession of all of the materials, tools and appliances located on the premises as well as all 
other materials whether on the premises or not, for which Contractor has received any progress payment.  Upon 
termination, in the event that the surety does not complete the Contract, at the election of Metro, Contractor shall assign 
any and all subcontracts and material contracts to Metro or Metro's designee.  Further, Contractor shall not be entitled to 
receive any further payment until the Work is completed.  On completion of the Work, determination shall be made by 
Metro of the total amount Contractor would have been entitled to receive for the Work, under the terms of the Contract, 
had Contractor completed the Work.  If the difference between said total amount and the sum of all amounts previously 
paid to Contractor, which difference will hereinafter be called the "unpaid balance," exceeds the expense incurred by 
Metro in completing the Work, including expense for additional managerial and administrative service, and all other costs, 
damages and expenses incurred by Metro due to Contractor's failure to complete the Contract, such excess will be paid to 
Contractor, with the consent of the surety.  If, instead, the described expenses incurred by Metro exceed the unpaid 
balance, the amount of the excess shall be paid to Metro by Contractor or his/her surety.  If only a portion of the Contract 
is terminated, this paragraph shall be deemed to apply to that portion of the Work only. 
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In addition to the above-mentioned right, Metro shall have the right, at its option, to suspend all or part of Contractor's 
performance under the Contract should any of the events occur which give Metro the right to terminate the Contract as 
above-described. In such event Metro shall give Contractor and Contractor's surety prior written notice of such suspension 
and Contractor shall stop or cause to stop all such work under the Contract immediately on receipt of such notice and 
shall not commence such work under the Contract again unless and until Contractor shall receive written notice from 
Metro to proceed.  Metro shall not be responsible or liable to Contractor or others for any costs or expenses of whatever 
nature related to Contractor's failure to stop work as directed by Metro. 
 
After receipt of a notice of termination or suspension, and except as otherwise directed by Metro, Contractor shall as 
regards those portions of the Contract terminated or suspended: 
 
15.1.1.Stop work under the Contract on the date and to the extent specified in the notice of termination or suspension. 
 
15.1.2.Place no further orders or subcontracts, or suspend the same, as applicable, for materials, services or facilities 
except as necessary to complete the portion of the work under the Contract, which is not terminated or suspended. 
 
15.1.3.Terminate or suspend, as applicable, all orders and subcontracts to the extent that they relate to the performance 
of such work terminated or suspended. 
 
Metro may, at its discretion, avail itself of any or all of the above rights or remedies and its invoking of any one of the 
above rights or remedies will not prejudice or preclude Metro from subsequently invoking any other right or remedy set 
forth above or elsewhere in the Contract. 
 
None of the foregoing provisions shall be construed to require Metro to complete the Work, nor to waive or in any way 
limit or modify the provisions of the Contract relating to the fixed and liquidated damages suffered by Metro on account of 
failure to complete the Project within the time prescribed. 
 
15.2Termination in the Public Interest -- It is hereby agreed that Metro has the right to terminate the Contract in whole or 
in part when Metro considers it to be in the public interest. 
 
In the event the Contract is terminated as being in the public interest, Contractor shall be entitled to a reasonable amount 
of compensation for preparatory work and for all reasonable costs and expenses arising out of the termination, excluding 
lost profits. 
 
In the event of termination under this Paragraph, the amount to be paid to Contractor shall be determined on the basis of 
the Schedule of Values in the case of any fully completed separate item or portion of the Work for which there is a 
separate or unit contract price and in respect to any other work under the Contract, Contractor will be paid a percent of the 
Contract price equal to the percentage of the work completed. 
 

 
*** END OF SECTION *** 
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	ARTICLE 1 GENERAL PROVISIONS
	Unit Price No. 1 – Cost to over-excavate unsatisfactory soil material and legally dispose of off-site.
	Description:  Excavation and haul-off site unsatisfactory soil according to Division 2, Section 02300, “Earthwork”
	Unit of Measurement:  cubic yard in truck.

	Unit Price No. 2 – Cost to excavate boulders and legally dispose of off-site.
	Description:  Excavation and haul-off site boulders according to Division  2, Section 02300, “Earthwork”
	Unit of Measurement:  cubic yard in truck.

	Unit Price No. 3 – Cost to deliver, place and compact structural fill.
	Description:  Place structural fill according to Division 2, Section 02300, “Earthwork”
	Unit of Measurement:  cubic yard placed and compacted to specified density.

	Unit Price No. 4 – Cost to prepare subgrade, deliver, place and compact 3/4-inch minus
	Description:  Prepare subgrade and place 3/4-inch minus aggregate according to Division 2, Section 02300, “Earthwork” and Section 02745, “Aggregate Paving”.
	Unit of Measurement:  cubic yard placed and compacted to specified density.

	Unit Price No. 5 – Cost to deliver, place and compact 1/4-inch minus
	Description:  Place 1/4-inch minus aggregate according to Division  2, Section 02745, “Aggregate Paving”
	Unit of Measurement:  cubic yard placed and compacted to specified density.

	Unit Price No. 6 – Cost to cut-down tree 6-inch or greater diameter at breast height and remove stump.
	Description:  Cost to cut-down tree 6-inch or greater diameter at breast height, clear limbs and remove stump according to Division, Section 02230, “Site Clearing”.
	Unit of Measurement:  one tree.

	Unit Price No. 7 – Cost to install trail drainage crossing.
	Description:  Deliver and place drain rock and filter fabric per Drawings detail, Trail Drainage Crossing.
	Unit of Measurement:  one trail drainage crossing.

	Unit Price No. 8 – Cost to locate and install way-finding signage.
	Description:  Located, place post and attach sign per Drawings detail.
	Unit of Measurement:  one sign and post.



