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NOTES:

@- END POINT - END POINT

@- REPLACE GREEN SLATS
BETWEEN POINTS (2)
PHASE 4 A 3 FT.
3 - REMOVE AND REPLACE ALL
FABRIC

OREGON 200

4 - REMOVE AND REPLACE ALL
BARB WIRE

5 - REPLACE ALL THE POSTS
MARKED AND NOTED IN RFB.

6 - POST 19 - 21 EXTENDED TO BE
8' MIN. AROUND CULVERT

7 - COLD GALVANIZE ALL "V" ARMS

Q- REPLACE 20' TOP RAIL
- REMOVE TRACTOR GATE AND

ADD 42" MAN GATE

10- STRAIGHTEN 5 POST

TOTAL FENCE WORK
PHASE 4 A : 882 FT.

PERIMETER FENCE
REPLACEMENT

DRAW BY: SE
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SITE PLAN PHASE 4 A
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\ @ NOTES:

(1)- END POINT - END POINT

2 -REMOVE AND REPLACE
ALL FABRIC AND BARB
WIRE PER SPECS

3 - COLD GALVANIZE ALL

V" ARMS

(4) - ADD POSTS TO GO

OREGON 200

AROUND TREE THAT IS

M TOUCHING RAIL
No}
()

TOTAL FENCE
WORK: 612 FT.
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SITE PLAN PHASE 4 B
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PHASE 5

ANAGEMENT
AREA

N

NOTES:

(1)- END POINT - END POINT

2 - REMOVE AND REPLACE
ALL FABRIC AND BARB
WIRE PER SPECS
3 - COLD GALVANIZE ALL "V" ARMS

@- ADD 5 NEW POSTS IN THIS
AREA TO SUPORT CURVE

TOTAL FENCE
WORK: 1598 FT.

SITE PLAN PHASE 5

OREGON 200

PERIMETER FENCE
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