
 

 

 

 

Clarifications & Revisions 

 
 

SUBSTITUTION REQUESTS 

1. Metro has received a substitution request for the Veris metering product and will not allow this 
product for this specific project.   

 
 
DOCUMENT REVISIONS 

1. Sheet E0.01 – Electrical Schedules 
a. For Distribution Equipment ID “MCC-H”, Contractor shall install MSTP Data Cable for P-6 

and P-7 to nearest Alerton control panel.  Coordinate exact requirements with the 
Alerton representative as noted in specification section 260913, paragraph E. 

b. For Distribution Equipment ID “MCC-H”, remove the metering equipment for P-9 and 
replace with programming the existing variable frequency drive (VFD) and use VFD 
output data for load information. 

c. For Distribution Equipment ID “MSA”, remove the requirement for metering for the 
following equipment: 

i. CH-1 
ii. CH-2 

iii. CH-4 
Replace metering equipment with programming the existing VFD for CH-1, CH-2, and 
CH-4 and use VFD output data for load information.  Meter for MCC-H shall remain as 
specified. 

d. For Distribution Equipment “EHPQ”, remove the requirement for metering for the 
following equipment: 

i. AHU-55 
e. For Distribution Equipment “EHPA”, remove the requirement for metering for the 

following equipment: 
i. AHU-45 

ii. AHU-46 
iii. AHU-47 
iv. AHU-48 

f. For Distribution Equipment “EHPB”, remove the requirement for metering for the 
following equipment: 

i. SF-42 
ii. AHU-49 

iii. AHU-50 
iv. AHU-51 
v. AHU-52 

 



 

 

 

 
 
 

2. Sheet E6.03 – Existing Electrical One-Line Diagram 
a. Remove metering shown at switchboard “MSA” for the following equipment: 

i. CH-1 (see item 1.c above) 
ii. CH-2 (see item 1.c above) 

iii. CH-4 (see item 1.c above) 
b. Add the note “MCC-H” to the 600A, 480Y/277V motor control center feeding 

miscellaneous pumps P-1, P-2,…., Control Air Compressor. 
c. Remove metering shown at motor control center “MCC-H” for the following equipment: 

i. P-9 (see item 1.b above) 
 

 

All other terms, conditions and requirements of the RFB remain in full force. 

 

Issued March 8, 2012   Josh Lipscomb      

     Josh Lipscomb 
     Project Manger 
 

 

 

  


