



**Metro**

600 NE Grand Ave.  
Portland, OR 97232-2736  
503-797-1700

# Addendum Two / RFB 13-2381

## ADDENDUM NUMBER TWO RFB 13-2381

### Canemah South Natural Area – Road Stabilization & Improvements

*Note: The following additions to Request for Bid 13-2381, hereby become part of the Request for Bid. It is essential that all prospective Bidders note the content of the Addendum.*

In the interest of fairness, this information is being provided to all interested bidders. Below is the pre-bid conference summary and who attended, followed by any questions received at the meeting and by email and the corresponding answer.

#### Summary of the Pre-bid meeting:

Ryan Jones and Bruce Baldwin from AKS Engineering & Forestry convened the meeting going over the scope of work in the RFB. Brian Vaughn was also present as well as Sharon Stiffler from Procurement. All vendors were directed to sign in on the provided form.

#### The following question was submitted on this solicitation:

Question: Can you provide a completion date for the work to be done by?

Answer: This work shall be completed by September 30, 2013.

All other questions raised in the meeting were pertaining to information contained in the RFB and the information set forth above.

#### Voluntary Pre-Bid meeting attendees:


Bruce Henderson	Henderson Land Services
Justin Isle	Aquatic Contracting LLC
Luke Thompson	D & T Excavation
Darren Britton	Britton Excavating
Travis Feltner	Britton Excavating
Jeanie Braun	Braun Construction & Design LLC
Russ Marks	Nutter Corp
John Dukart	Duke Construction & Excavation

#### Important Date:

**\*\*\*\*\* The Bid Opening date has been changed to May 7, 2:00 p.m. Room 270 \*\*\*\*\***

Metro Regional Center, 600 NE Grand Ave. Portland, Oregon Room 270

Issued April 19, 2013

  
 \_\_\_\_\_  
 Sharon Stiffler  
 Procurement Analyst